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PART T1: TENDERING PROCEDURES 

 T1.1 INVITATION TO TENDER (TENDER NO: TECH/04/2022-23) 
 
Bids are hereby invited for UPGRADING OF BULK WATER PIPELINE BETWEEN THABAZIMBI 
PUMP STATION AND THABAZIMBI Y PIECE 

TENDER NO. DESCRIPTION CONTACT 

PERSON 

BRIEFING 

SESSION 

DATE 

CLOSING 

DATE & 

TIME 

CIDB 

GRADE 

EVALUATION 

CRITERIA 

TECH/04/2022-

23            

Re-Advert for 

Upgrading of 

Bulk Pipeline 

Between 

Thabazimbi 

Pump Station 

and 

Thabazimbi Y 

Piece 

Technical 

Enquiries: L 

Modisenyane 

073 295 9508 

Procurement 

Enquiries: L 

Mokale 

082 865 8271 

04th May 2023 

10:00 

@Thaba-Park 

(Compulsory) 

05th June 

2023 @ 

12h00 

7 CE or 
HIGHER  

80/20 

 
Bid documents containing the Conditions of Bid and other requirements in terms of the 
Supply Chain Management Policy will be downloaded from e-tender Publication Portal at 
www.e-tenders.gov.za and can also be downloaded from the municipal website at 
www.thabazimbi.gov.za at no fee.   

Bids will be evaluated under the provision of the following Acts and Regulations: Municipal Finance 
Management Act, (Act 56 of 2003): PPPFA: Supply Chain Management Policy of the Municipality in 
accordance with the Specifications and in terms of 80/20 preferential points system. and the 3rd 

edition of the General Conditions Of Contract For Construction Works (the GCC 2015). 

Sealed Bid Documents must be submitted in an envelope clearly indicating, “BID NUMBER AND 
DESCRIPTION” on the outside and must reach the undersigned by depositing it into the Municipal 
Tender Box, by no later than the date and time stipulated on the above table. All bids will be opened 
in public at the Municipal Chamber. 

The Municipality is not bound to accept the lowest or any Bid and reserves the right to accept any 
part of a Bid. Bids must remain valid for a period of ninety (90) days after the closing date of the 
submission thereof. 

Bids which are late, incomplete, unsigned, completed by pencil, sent by telegraph, facsimile, 

electronically or e-mail and without compulsory required documents will be disqualified. 

N.B: NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE [AS 
DEFINED IN REGULATION 1 OF THE LOCAL GOVERNMENT: MUNICIPAL SUPPLY CHAIN 
MANAGEMENT REGULATIONS] 

Only bidders who are registered in the relevant contractor category in the Construction Industry 
Development Board Register of Contractors will be considered. This requirement will remain in force 
as long as it is a requirement of the CIDB: 7 CE or HIGHER . 
 
With Joint Ventures, all companies, which are part of the joint venture, must be registered with the 
CIDB. The Joint Venture that meets the grading for the bid will be considered. 
 

http://www.e-tenders.gov.za/
http://www.thabazimbi.gov.za/
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Appointment Letter should be included on Service Level Agreement Required. 

Briefing session and site inspection will be Compulsory 

 
Technical Queries related to the issues of these documents may be addressed to Mr. Innocent 
Munyame / Ms. Bongiswa Nozawula on 011 704 0253, email bnozawula@makone.co.za (Technical). 
 

Mr. L.G. Tloubatla 
MUNICIPAL MANAGER 

THABAZIMBI LOCAL MUNICIPALITY 

7 RIETBOK STREET,  

THABAZIMBI 

0380 

The proposed scope of works will entail the following: 
 

1. Approximately 6.9km Long 450mm diameter Class 32 STEEL Grade X42 pipeline 

2. Horizontal Directional Drill or Similar Approved (under Transnet railway line) 

3. Crossing over ArcelorMittal conveyor belts 

4. Valves  

5. Installation & Fillet Welding of Spigot & Socket by a qualified specialist (Trade Test - 
Double Coated Welder; Quality Inspector should have a Diploma and NDT "Non-
Destructive Testing" by a qualified Specialist - SANAS accredited) 

6. All associated appetences that include specials and fittings 
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 T1.2 TENDER DATA 

The conditions of tender are the Standard Conditions of Tender as contained in Annex F of the CIDB 
Standard for Uniformity in Construction Procurement as published in the  

Government Gazette No 38960, Board Notice 136 of 10 July 2015 (see www.cidb.org.za) which 
are reproduced without amendment or alteration for the convenience of tenderers it is added as an 
Annex to this Tender Document, "ANNEX C5 STANDARD CONDITIONS OF TENDER" 

The Standard Conditions of Tender make several references to the Tender Data for details that apply 
specifically to this tender. The Tender Data shall have precedence in the interpretation of any 
ambiguity or inconsistency between it and the Standard Conditions of Tender.   

Each item of data given below is cross-referenced to the clause in the Standard Conditions of Tender 
to which it mainly applies. 

 

Clause Number Tender Data 

F.1.1 Actions The “Employer” is “Thabazimbi Local Municipality” 

 

The Employer’s domicilium citandi et executandi (permanent physical business 

address) is: 

Thabazimbi Local Municipality, 7 Rietbok Street, Thabazimbi.  

 

The Employer’s address for communication relating to this project is: 

Private Bag 530, Thabazimbi, 0380 

F.1.2 Tender 
Documents 

The tender documents issued by the employer comprise of the following documents: 

Volume Number Description  

Volume 1 Functionality, Price, and Preference This Volume 

Volume 2 drawings Issued Separately 
 

F.1.3 Interpretation  

 

The returnable documents, schedules and other certificates or statements are all listed 
under Section T2.1 “List of Returnable Schedules”. 

It is incumbent upon the tenderer to complete all of the returnable schedules bound in 
this document under Section T2.1 and to also attach (by stapling) those additional 
certificates or documents of statement as indicated in Section T2.1 

In respect of this issue your attention is also drawn to the requirements of Annex F 
Clause F.2.23. 

F.1.3.2 Replace the wording with: 

“These conditions of tender, the tender data and tender schedules which are only 
required for tender evaluation purposes, shall not form part of any contract arising from 
the invitation to tender, except for those tender conditions, claims, statements, and 
undertakings presented by the tenderer that will have influence on the competitive 
procedure as contemplated under Clauses F.1.5, F.1.6. and F.3. and listed in the 
Tender Data under Clause F.3.11.1.” 

F.1.3.3 The following additional definitions shall apply: 

http://www.cidb.org.za/
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Clause Number Tender Data 

g) “Tender” and “Bid” shall have the same meaning. The company offering a tender or 
bid is referred to as the “Tenderer” or “Bidder”. 

h) The terms “Tender Offer”, Tender Sum”, “Tender Value”, “Tender Price” or “Value 
of Tender” shall have the same meaning and refer to the amount stated in the Offer 
and Acceptance as “OFFERED TOTAL OF THE PRICES” which amount is carried 
over from the summary of the Schedule of Quantities as “TOTAL TENDER AMOUNT 
(TENDER SUM) “. 

i) “Bills of Quantities” and “Schedule of Quantities” shall have the same meaning.  

F.1.3.4 Add the following new clause: 

 

The tender documents have been drafted in English. The contract arising from the 
invitation to tender shall be interpreted and construed in English 

F.1.4 
Communication 
and employer’s 

agent 

The Employer’s agent is: 

Name:   ............................................ Makone Consulting Engineers Pty Ltd 

Address:  .................................................. PO Box 944, Jukskei Park, 2153 

Tel:  ........................................................................................ 011 704 0253 

Fax:  ....................................................................................... 011 704 0037 

To whom all communication must be addressed in respect of the tender prior to the 
date contemplated by Clause F.2.8. 

F.1.6 Procurement 
procedures 

The selected standard tender procedure to be followed is the "PP2B Open  

procedure" as contemplated in Table 1 of Clause 4.2.1.1 of stated Government 
Gazette. 

The standard tender evaluation method will be as stated under Clause F.3.11.3 below. 

F.2.1  

Eligibility 

This contract is registered as a project under the Expanded Public Works 
Programmme (EPWP), the principles of labor-intensive construction methods should 
be implemented as far as possible.  It is a recommendation for construction 
implementation that tenderers have in their employ management and supervisory staff 
satisfying the requirements of the Scope of Work for labour intensive competencies 
for supervisory and management staff. 

F.2.1 Tender eligibility will be for tenderers who comply with the tender conditions and the 
criteria set out in the Tender Data. 

Only those tenderers who are registered with the CIDB or are capable of being so 
prior to the evaluation of submissions, in a contractor grading designation equal to or 
higher than a contractor grading designation determined in accordance with the sum 
tendered, or a value determined in accordance with Regulation 25 (1B) or 25(7A) of 
the Construction Industry Development Regulations, for a 7 CE or Higher,  An equal 
joint venture rating or higher, are eligible to submit tenders. 

Joint ventures are eligible to submit tenders provided that: 

1. every member of the joint venture is registered with the CIDB. 
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Clause Number Tender Data 

2. the lead partner must be registered in a contractor grading designation not 

lower than one level below the required grading designation in the class of 

construction works under consideration. E.g., if the advertised grade is 7 CE , 

then the lead partner must be registered in Grade 7 CE or higher, and  

3. the combined contractor grading designation calculated in accordance with 
the Construction Industry Development Regulations is equal to or higher than 
a contractor grading designation determined in accordance with the sum 
tendered for a 7 CE or HIGHER class of construction work or a value 
determined in accordance with Regulation 25 (1B) or 25(7A) of the 
Construction Industry Development Regulations. 

4. The joint venture calculator sums the capacity of all the joint venture partners 

and calculates a grading designation for the joint venture. Notwithstanding the 

calculated result, the following table summarizes the combinations of 

designations held by Joint Venture partners which will as a result be deemed 

to satisfy the requirements for the relevant designation: 

Designation Deemed to satisfy joint venture arrangements 

3 Three contractors registered in contractor grading designation 2 

4 Three contractors registered in contractor grading designation 3 

5 

Two contractors registered in contractor grading designation 4 

One contractor registered in contractor grading designation 4 

and two registered in contractor grading designation 3 

6 

Two contractors registered in contractor grading designation 5. 

One contractor registered in contractor grading designation 5 

and two registered in contractor grading designation 4. 

7 

Two contractors registered in contractor grading designation 6 OR 

One contractor registered in contractor grading designation 6  

and two registered in contractor grading designation 5. 

8 Three contractors registered in contractor grading designation 7 

9 Three contractors registered in contractor grading designation 8 
 

F.2.2  

Cost of Tendering 

The employer will not compensate the tenderer for any costs incurred in attending 
interviews or making any submissions in the office of the employer. 

F.2.7 

Clarification 
meeting 

The arrangements for a compulsory clarification meeting are as stated in the Tender 
no: TECH/04/2022-23 and Invitation to Tender.  

Tenderers must sign the attendance list in the name of the tendering entity. A 
representative at the clarification meeting may only represent one company.   

Addenda will be issued to and tenders will be received only from those tendering 
entities appearing on the attendance list. 
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Clause Number Tender Data 

F.2.8  

Seek clarification 

The tenderer shall request clarification of the tender documents, if necessary, by 
notifying the employer at least five working days before the closing time stated in the 
tender data. 

F.2.9 

Insurance 

Add the following to the clause 

Accept that the submission of a tender shall be construed as an acknowledgement 
by the tenderer that he is satisfied with, where applicable, the insurance cover the 
employer will affect under the contract. 

F.2.12 

Alternative offers 

Should the tenderer wish to deviate or qualify his tender, such deviation or qualification 
shall be expressly set out with full details on the applicable form provided in the 
returnable schedules (Part T2.1) in this document.  Any deviation or qualification not 
appearing, or referenced, on this form will not have any force or effect despite the fact 
that it may be contained elsewhere in the tender documents or in the covering letter to 
the tender.  

F.2.12 

Alternative offers 

If a tenderer wishes to submit an alternative tender offer, the only criterion permitted 
for such alternative tender offer is that it demonstrably satisfies the Employer’s 
standards and requirements, the details of which may be obtained from the Employer’s 
Agent.  

Calculations, drawings and all other pertinent technical information and characteristics 
as well as modified or proposed Pricing Data must be submitted with the alternative 
tender offer to enable the Employer to evaluate the efficacy of the alternative and its 
principal elements, to take a view on the degree to which the alternative complies with 
the Employer’s standards and requirements and to evaluate the acceptability of the 
pricing proposals. Calculations must be set out in a clear and logical sequence and 
must clearly reflect all design assumptions.  Pricing Data must reflect all assumptions 
in the development of the pricing proposal. 

Acceptance of an alternative offer will mean acceptance in principle of the offer.  It will 
be an obligation of the contract for the tenderer, in the event that the alternative is 
accepted, to accept full responsibility and liability that the alternative offer complies in 
all respects with the Employer’s standards and requirements. 

The modified Pricing Data must include an amount equal to 5% of the amount tendered 
for the alternative offer to cover the Employer’s costs in confirming the acceptability of 
the detailed design. 

F.2.13.3 

Submitting a tender 
offer 

The whole original bid document, as issued by the Local Municipality of 
Thabazimbi, shall be submitted. No copies will be accepted. Bids may only be 
submitted on the Bid documentation issued by the Local Municipality of Thabazimbi. 

F.2.13.4 Add the following to the clause 

Only authorised signatories may sign the original and all copies of the tender offer 
where required. 
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Clause Number Tender Data 

In the case of a ONE-PERSON CONCERN submitting a tender, this shall be clearly 
stated. 

In the case of a COMPANY submitting a tender, include a copy of a resolution by its 
board of directors authorizing a director or other official of the company to sign the 
documents on behalf of the company. 

In the case of a CLOSE CORPORATION submitting a tender, include a copy of a 
resolution by its members authorising a member or other official of the corporation to 
sign the documents on each member’s behalf. 

In the case of a PARTNERSHIP submitting a tender, all the partners shall sign the 
documents, unless one partner or a group of partners has been authorised to sign on 
behalf of each partner, in which case proof of such authorisation shall be included in 
the Tender. 

In the case of a JOINT VENTURE/CONSORTIUM submitting a tender, include a 
resolution of each company of the joint venture together with a resolution by its 
members authorising a member of the joint venture to sign the documents on behalf 
of the joint venture. 

Accept that failure to submit proof of authorisation to sign the tender shall result 
in the tender offer being regarded as non-responsive. 

F.2.13.5 
 

The employer’s address for delivery of tender offers and identification details that are 
to be shown on each tender offer package are:  
 
Identification details on the sealed tender envelope are :  
 

‘“Tender no :                              TECH/04/2022-23.  
                                                   __________________________________________ 
Tender Description:                 UPGRADING OF 6.9KM BULK WATER PIPELINE 

BETWEEN THABAZIMBI PUMP STATION AND 

THABAZIMBI Y PIECE”  

Only tenders that were received in a sealed envelope clearly indicating the 
description of the service and the tender number for which the tender is submitted 
will be eligible for acceptance. 

 Closing Time:               12:00pm 
 
Closing Date:               05th  June 2023 
 
Each tender shall be enclosed in a sealed envelope, bearing the correct identification 
details and shall be placed in the tender box available from 08h00 to 16h00 
(Mondays to Fridays) at the offices located at: 
 
LOCAL MUNICIPALITY OF THABAZIMBI 
P O BOX 530 
THABAZIMBI 
0380 

F.2.13.9 Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be accepted 
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F.2.15  

Closing time 

The closing time for submission of tender offers is as stated in the Tender no: notice 
and Invitation to Tender 

F.2.16  

Tender offer 
validity 

 

F.2.16.5 

The tender offer validity period is 90 Days. 

 

 

Add the following new clause 

If the tender validity period expires on a Saturday, Sunday or public holiday, the tender 
offer shall remain valid and open for acceptance until closure of business on the 
following working day. 

F.2.18 

Provide other 
material 

The tenderer shall, when requested by the Employer to do so, submit the names of 
all management and supervisory staff that will be employed to supervise the labor-
intensive portion of the works together with satisfactory evidence that such members 
satisfy the eligibility requirements. 

F.2.19 

Inspections, tests 
and analysis 

By submitting this tender, the tenderer/bidder authorizes the municipality or its 
delegate(s) to carry out any investigation deemed necessary to verify the correctness 
of the statements and documents submitted and that such documents reasonably 
reflect the ability of the tenderer to provide the goods and services required by the 
municipality. 

The tenderer acknowledges that access to his premises during normal working hours 
will be granted to the employer or his agents during tender and evaluation period to 
verify any of the claims made by the tenderer. 

F2.20 

Submit securities, 
bonds, policies, 

etc. 

The tenderer is required to submit with his tender a letter of intent from an approved 
insurer undertaking to provide the performance bond to the format included in 
Section C1.3 of this procurement document. 

F.2.23 

Certificates 

The documentation that must be submitted with the tender is listed under section T.2.1 
List of Returnable Schedules. 

The tenderer shall also refer to Clause F.3.13 hereinafter for the conditions in respect 
of rejection of tender. 

F2.24  

Canvassing and 
obtaining of 
additional 
information by 
tenderers 

Add the following new clause 

The Tenderer shall not make any attempt either directly or indirectly to canvass any of 
the Employers’ officials or the Employer’s agent in respect of his tender, after the 
opening of the tenders but prior to the Employer arriving at a decision thereon. 

The Tenderer shall not make any attempt to obtain particulars of any relevant 
information, other than that disclosed at the opening of tenders. 
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F2.25 

Prohibitions on 
awards to persons 
in service of the 
state 

Add the following new clause 

The Employer is prohibited to award a tender to a person - 

a)  who is in the service of the state; or 

b)  if that person is not a natural person, of which any director, manager, principal 

shareholder or stakeholder is a person in the service of the state; or 

c)  a person who is an advisor or consultant contracted with the municipality or 

municipal entity. 

In the service of the state means to be - 

a)  a member of: - 

• any municipal council; 

• any provincial legislature; or 

• the National Assembly or the National Council of Provinces; 

b)  a member of the board of directors of any municipal entity; 

c)  an official of any municipality or municipal entity; 

d)  an employee of any national or provincial department; 

e)  provincial public entity or constitutional institution within the meaning of the Public 

Finance Management Act, 1999 (Act No.1 of 1999); 

f)  a member of the accounting authority of any national or provincial public entity; 

or 

g)  an employee of Parliament or a provincial legislature. 

In order to give effect to the above, the questionnaire for the declaration of interests in 
the tender of persons in service of state in part T2 of this procurement document must 
be completed. 

F2.26 

Awards to close 
family members of 
persons in the 
service of the state 

Add the following new clause 

Accept that the notes to the Employer’s annual financial statements must disclose 

particulars of any award of more than R2000 to a person who is a spouse, child or 

parent of a person in the service of the state (defined in clause F2.25), or has been in 

the service of the state in the previous Twelve (12) months, including - 

a)  the name of that person; 

b)  the capacity in which that person is in the service of the state; and 

c)  the amount of the award. 

In order to give effect to the above, the questionnaire for the declaration of interests 

in the tender of persons in service of state in part T2 of this procurement document 

must be completed. 

 

F2.28  

Tax 

Add the following new clause 

A valid tax clearance certificate must be submitted with this tender document. 

In the case of a Joint Venture/Consortium the tax clearance certificate must be for 

the Joint Venture/Consortium and individual tax clearance certificates for the 

members of the Joint Venture/Consortium are not acceptable. 
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F.3.1 Respond to 
requests from the 

tenderer 

F.3.1.1  

 

 

The employer will respond to requests for clarification up to seven (7) working days 

before the tender closing time. 

F.3.2  

Issue Addenda 

The employer shall at any time prior to five (5) working days from the closing of 
tenders, be entitled to make any variation, amendment or addition to, or omission from 
the Tender Documents, including to the time and date set for the closing of tenders, 
by the issuing of an addendum (or addenda). 

Any Addendum so issued shall be deemed to form part of the tender documents and 
shall be communicated in writing to all parties who have acquired the tender 
documents from the employer.  Acknowledgment of receipt is required by the 
tenderers of any such addendum during the tender period.  Failure to acknowledge 
the receipt of, or failure to comply in all respects with the content of any such addenda, 
will render any Tender subsequently submitted as invalid. 

No variation by the employer of the tender documents will be of any force or effect 
unless set out in an addendum as described above, despite the fact that a variation 
of, or amendment to, the tender documents may have been implied in, or may 
reasonably be inferred from, any other document issued, or statement made by the 
employer or the engineer. 

F.3.4  

Opening of tender 
submissions 

This is a One Envelope Tender. Valid Tender submissions will be opened in the 
presence of tenderers’ agents who choose to attend at the time and place stated in 
the tender data. Tender submissions for which acceptable reasons for withdrawal have 
been submitted will not be opened.  

The name of each tenderer whose tender offer is opened and the total of his prices, 
number of points claimed for BBBEE status level will be announced at the meeting 
held immediately after the opening of tender submissions, at a venue indicated in the 
tender data.   

F.3.8 Test for 
responsiveness 

 

 

F.3.8.2  

A non-responsive tender is any tender or any tenderer who has not conformed to the 
tender conditions and the instructions reflected in the official Tender no: 
TECH/04/2022-23 and will expose the tender to be disqualified by Thabazimbi Local 
Municipality. 

Thabazimbi Local Municipality will evaluate the Tenders first for responsiveness, which 
shall include the following 

1. Responsiveness in respect of completion of Returnable Schedules T2.1.A through 
to T2.2.Y 

2. Demonstration by the Tenderer of their capability to implement this nature of project 
by submitting proof of Past Similar Projects (Returnable Schedule T2.1L) and 
Schedule of Proposed Key Staff (Returnable Schedule T2.1M) relevant for this type 
of project.   

Any such tenders that do not meet the responsiveness criteria will be rejected 
as non-responsive tenders. 
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Such non-responsive and rejected tenders will not be eligible for the Functionality, 
Price and Preference procurement evaluation and will not be considered for 
acceptance. 

The employer may request a tenderer to attend to inquiries either in writing or by 
means of attendance of a clarification meeting with the municipality 

F.3.9.1 

Arithmetical Errors 

Replace the first sentence with 

“Check all tenders for arithmetic correctness by:” 

F.3.9.2 Add the following paragraph 

The arithmetic of the extensions of rate and quantity shall be calculated on the 
understanding that the rate shall remain fixed and the extension of a payment item 
corrected where a discrepancy exists. All additions of individual payment items to 
determine sub-total amounts and the total amounts shall be calculated and revised 
accordingly. 

Any gross arithmetic error identified that may result in the change of the overall points 
determined in accordance with F.3.11 shall be verified with the tenderer concerned in 
which the tenderer must either confirm the tender offer as tendered or accept the 
corrected total of prices. 

Preference points in respect of the financial offer shall be done only after the arithmetic 
has been corrected as outlined under F.3.9.1 

F.3.11.3 

Method 2:  

Functionality, Price, 
and Preferences 

The procedure for the evaluation of responsive tenders is: 

F.3.11.3 Method 2: Functionality, Price, and Preference 

Non-responsive tenders will not be considered for scoring in accordance with F.3.11.3. 

In the case of a Functionality, Price, and Preference: 

 

1. Score functionality, rejecting all tender offers that fail to achieve the minimum 
number of points for functionality as stated in the Tender Data.  

2. No tender must be regarded as an acceptable tender if it fails to achieve the 
minimum qualifying score for functionality as indicated in the tender invitation. 

3. Tenders that have achieved the minimum qualification score for functionality must 
be evaluated further in terms of the preference points system (Returnable schedule 
T2.1.R, MBD 6.1). 

Formula to calculate points will be as follows 

    

The 80/20 preference point system for acquisition of services, works or goods 

for Rand value equal to or above 30 000 and up to R50 Million  

4) (a)(i) The following formula must be used to calculate the points for price in respect 

of tenders (including price quotation) with a rand value equal to or above 

R30 000 up to a rand value of R50 000 000 (all applicable taxes included): 
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 Where  

Ps = Points scored for price of tender under consideration; 

Pt = Price of tender under consideration; and  

Pmin = Price of lowest acceptable tender.  

 

4)(a)(ii) An employer of state may apply the formula in paragraph (i) for price 

quotations with a value less than R30 000, if and when appropriate: 

(4)(b) Subject to subparagraph(4)(c), points must be awarded to a tender for 

attaining the B-BBEE status level of contributor in accordance with the table 

below: 

B-BBEE status level of contributor Number of points  

1  20  

2  18 

3  14 

4  12 

5  8 

6  6 

7  4 

8  2 

Non-compliant contributor  0  

  

(4)(c) A maximum of 20 points may be allocated in accordance with subparagraph 

(4)(b) 

(4)(d) The points scored by tender in respect of B-BBEE contribution contemplated 

in subparagraph (4) (b) must be added to the points scored for price as 

calculated in accordance with subparagraph (4)(a). 

(4)(e) Subject to paragraph 4.3.8 the contract must be awarded to the tender who 

scores the highest total number of points. 

(3) A tenderer must submit proof of its B-BBEE status level of contributor. 

(4) A tenderer failing to submit proof of B-BBEE status level of contributor or is a 

non-compliant contributor to B-BBEE may not be disqualified, but- 

Ps=80(1−
Pt− P min

P min )
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(a) may only score point out of 80 for price; and 

(b) Scores 0 points out of 20 for B-BBEE. 

(5) A tenderer may not be awarded points for B-BBEE status level of contributor 

if the tender documents indicate that the tenderer intends subcontracting more than 

25% of the value of the contract to any other person not qualifying for at least the 

points that the tenderer qualifies for, unless the intended subcontractor is an EME 

that has the capability to execute the subcontract. 

(6) The points scored by a tenderer for B-BBEE in terms of sub regulation (2) 

must be added to the points scored for price under sub regulation (1). 

(7) The points scored must be rounded off to the nearest two decimal places. 

(8) Subject to sub regulation (9) and regulation 11, the contract must be awarded 

to the tenderer scoring the highest points. 

(9)(a) If the price offered by a tenderer scoring the highest points is not market 

related, the organ of state may not award the contract to that tenderer. 

(b) The organs of state may- 

(i) negotiate a market-related price with the tenderer scoring the highest points or 

cancel the tender; 

(ii) if the tenderer does not agree to a market-related price, negotiate a market-

related price with the tenderer scoring the second highest points or cancel the 

tender; 

(iii) if the tenderer scoring the second highest points does not agree to a market-

related price, negotiate a market-related price with the tenderer scoring the third 

highest points or cancel the tender. 

(c) If a market-related price is not agreed as envisaged in paragraph (b)(iii), the 

organ of state must cancel the tender. 

F.3.11.7 Scoring 
financial offers 

Score the financial offers of remaining responsive tender offers using the following 
formula:  
 
NFO = W1 x A   where: 
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NFO is the number of tender evaluation points awarded for the financial offer.  

              
W1 is the maximum possible number of tender evaluation points awarded for the 
financial offer as stated in the Tender Data.  

 

 A is a number calculated using the formula and option described in F.1 as stated in 
the Tender Data.  

where:  

Pm = the comparative offer of the most favourable tender offer.  

P = the comparative offer of tender offer under consideration. 

  

Formula   

Comparison 

aimed at 

achieving  

Option 1  Option 2  

1  Highest price  or  

discount  

A = (1+(P - Pm))  

               Pm  

A = P / Pm  

2  Lowest  price  or  

percentage 

commission / fee  

A = (1 - (P - Pm))  

                Pm  

A = Pm / P  

F.3.11.8 Scoring 
preferences 

The preference points claimed will be scored in accordance with the Tender Data 
clause F3.11.3 above. 

Only information completed on Returnable Schedule T2.2.Q Broad Based Black 
Economic Empowerment (B-BBEE) and T2.1. R Preference Points Claim shall be 
considered for evaluation. Total preference awarded will be the total points scored 
under the individual criteria as listed under F.3.11.3 above. 

F.3.13 Acceptance 
of Tender Offer 

The work measured and listed in the Schedule of Quantities is a summary of the work 
as envisaged at the time of preparing this document.  The exact extent of the work 
may be reduced or extended by the budget amount provided for this project and shall 
be determined by the employer in collaboration with the tenderer during the course of 
the contract. 

The employer therefore reserves the right to extend or reduce the contract with any 
amount.  Rates in the document must therefore be acceptable and well balanced and 
shall be considered to hold good for payment, even in the event of a reduction or an 
extension of the work not exceeding the percentage stated under clause 6.11 of the 
GCC and as amended in the Contract Data and shall not be regarded as a change in 
the scope of works. 

The tenderer should note that the provisions of the 3rd edition of the General 
Conditions of Contract for Construction Works (the GCC 2015) shall have precedence 
over these provisions. 
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F3.13  Tender offers will only be accepted if:  

1. It’s stated that such sealed envelope contains a bid and the description of the 
bid and or the contract reference number must appear on the envelope.  

2. Bidders ensure compliance with their tax obligations. see MBD 2 (Bidders are 
required to submit their unique personal identification number (pin) issued by 
SARS to enable Municipality to view the taxpayer’s profile and tax status).  

3. Foreign suppliers complete the pre-award questionnaire in Part B Paragraph   

4. the tenderer submits a letter of intent from an approved insurer undertaking to 
provide the Performance Bond to the format included in Section C1.3 of this 
procurement document; 

5. Bidders submit their detailed CURRENT Central Suppliers Database (CSD) 
registration report (NOT the summary report) together with the bid document.  

6. All prices include value added tax, bid prices excluding value added tax may not 
be considered. 

7. A RECENT (60 DAYS) MUNICIPAL ACCOUNT OF THE PHYSICAL TRADING 
OFFICE ADDRESS of the bidder indicating that all accounts are in good 
standing; or, if the bidder is not liable for, and has no, municipal account,                                               

8. A RECENT LEASE AGREEMENT clearly stating who is responsible for the 
municipal account and supported by documents indicating that all accounts are 
in good standing  

9. NO CONFIRMATION LETTER / GENERAL AFFIDAVIT of a lease agreement / 
Renting will be accepted;  

10. MUNICIPAL ACCOUNTS MUST also be submitted in cases where the 
owner/director of the business also acts as landlord of the business property 
and submitted a lease agreement also see listing criteria and MBD 6.1 in this 
bid document and  

11. Bidders who have failed to submit and prove that all relevant accounts 
are in good standing will not be considered, such confirmation and 
supporting documents MUST NOT BE OLDER THAN 30 DAYS. 

12. Bidder is also , in “good standing” with his/her municipal tax and service 
charge obligations (rates, water and lights accounts) and are in 
compliance with our Credit Control and Debt Collection Policy. Should a 
bidder fail to maintain this status after the contract is awarded; the 
Council may cancel this contract or make single or multiple deductions 
from any payment claims in terms of the contract to the amount equal to 
any outstanding amounts owed to the municipality. The bidder shall 
have no right whatsoever to claim damages resulting from such action. 

13. Companies or bidders bidding as Joint venture have included their 
consolidated: 

• Joint Venture Agreement 

• The original, valid tax clearance certificate of all bidders 

• Joint B-BBEE certificate  

• MBD 2, 4, 8 & 9 are completed respectively by both parties and submitted as 
part of the bid document. 
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14. No rectification/Correction fluid to be used on the tender document 

15. An Original B-BBEE Certificate or original Certified Copy accredited as 
per requirements in completed Returnable Schedules T2.2.Q Broad 
Based Black Economic Empowerment (B-BBEE) and T2.1. R 
Preference Points Claim (MBD 6.1) is included in this bid document to 
qualify for relevant points claimed as per MBD 6.1 schedule. 

16. The tenderer has attended the compulsory clarification (briefing) 
meeting 

17. Has completed the Compulsory Enterprise Questionnaire and there are 
no conflicts of interest which may impact on the tenderer’s ability to 
perform the contract in the best interests of the employer or potentially 
compromise the tender process and persons in the employ of the state 
are permitted to submit tenders or participate in the contract; 

18. The tenderer has not: 

i) abused the employer’s Supply Chain Management System; or 

ii) failed to perform on any previous contract and has been given a written 

notice to this effect; 

19. The tenderer or any of its directors/shareholders is not listed on the 
Register of Tender Defaulters in terms of the Prevention and Combating 
of Corrupt Activities Act of 2004 as a person prohibited from doing 
business with the public sector; 

20. The employer is reasonably satisfied that the tenderer has in terms of 
the Construction Regulations 2003, issued in terms of the Occupational 
Health and Safety Act 1993, the necessary competencies and 
resources to carry out the work safely. 

21. The tenderer has registered and in good standing with the 
compensation fund or with a licensed compensation insurer; 

22. The tenderer is registered with the Construction Industry Development 
Board in an appropriate contractor grading designation; 

23. A copy of company registration certificate is submitted, and 

24. if the company or any of its directors has: 

• Not committed a corrupt or fraudulent act during the procurement 
process or in the execution of the contract. 

25. the tenderer has completed the Compulsory Enterprise Questionnaire 
and there are no conflicts of interest which may impact on the 
tenderer’s ability to perform the contract in the best interests of the 
employer or potentially compromise the tender process and persons in 
the employ of the state are permitted to submit tenders or participate in 
the contract; 

F.3.15 Complete 
adjudicator's 

contract 

The selection of an adjudicator shall follow the following process should a dispute be 
raised: 
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a) The Tenderer selects and proposes five persons that would be acceptable to 

the Tenderer 

b) The Employer selects and proposes five persons that would be acceptable to 

the Employer 

c) The Employer and Tenderer then select three (3) persons from these names 

as the adjudicators whom will make up the Adjudication Board.  Should there 

not be an acceptable adjudicator amongst those proposed; the dispute would 

be referred to arbitration. 

Adjudication shall follow the CIDB Adjudication Procedure. An adjudicator would be a 
person who is: 

• Skilled and experienced in the type of work required by the contract 

• Preferably be older than 45 years 

• A senior engineering and/or construction industry person 

• Qualified in a technical, scientific or legal means by tertiary education 

• Able to listen carefully 

• Knows when his/her experience is inadequate and not be hesitant to call in 
specialist advice 

• Demonstrate administrative discipline and communication abilities (have 
access to electronic means of communication) 

• Able to understand the facts and the law. 

The Adjudicator Board shall determine who is responsible for reimbursing the 
adjudicator’s invoice for time, cost and expenses. 

The tenderer should note that the provisions of the General Conditions of Contract 
(2015) shall have precedence over these provisions. 

F.3.17 Copies of 
Contract 

The Employer shall provide one signed copy of contract to the successful Tenderer. 
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 T1.3 Standard Conditions of Tender 
The conditions of tender are the Standard Conditions of Tender as contained in Annex F of the 

CIDB Standard for Uniformity in Construction Procurement as published in the  

Government Gazette No 38960, Board Notice 136 of 10 July 2015 (see www.cidb.org.za) which 

are reproduced without amendment or alteration for the convenience of tenderers as an Annex to 

this Tender Document, as "ANNEX C5 STANDARD CONDITIONS OF TENDER" 

 

 

  

http://www.cidb.org.za/
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 T1.4 Tender Evaluation 
General 

The tender evaluation shall follow the provisions of the Thabazimbi Local Municipality Supply Chain 
Management Policy as well as the provisions of "ANNEX C5.5 STANDARD CONDITIONS OF 
TENDER" (commonly referred to as Annex F). 

SUPPLY CHAIN MANAGEMENT- 

EVALUATION PROCESS AND CRITERIA 

The following evaluation process and criteria will be used to evaluate all bids submitted: 

1. Administrative Compliance – Phase One 

 
1.1 All bids duly lodged will be examined to determine compliance with bidding requirements and 

conditions.  Bids with obvious deviations from the requirements/conditions, will be eliminated 
from further evaluation. 

 
1.2 Critical Criteria: 

The following critical criteria have been identified for this bid and any non-compliance thereto 

will lead to the bid being regarded as non-responsive and disqualified from further evaluation: 

• Attendance of Tender Briefing and site inspection will be compulsory. 

• Power of attorney / authority for signatory of JV 

• Valid Tax Clearance attached (If JV, for Both) and SARS PIN 

• CIDB Grading of 7 CE or HIGHER for the bid TECH/04/2022-23 

• Form of offer Completed in figures and words 

• Document filled in with a black pen 

• All pages signed or initiated 

• Certified copy of B-BBEE Certificate (If JV, certified copy of consolidated B-BBEE   

Certificates) 

• Certified copies of CIPC Registration (If JV, for both) 

• Certified ID Copies of all directors/members/shareholders of company/business/ (If JV, for   

Both) 

• Proof of maintaining a business bank accounts or original cancelled cheque or originally 

Stamped bank confirmation (If JV, a joint venture business account should be provided) 

• Signed and Initialized JV Agreement (if applicable) 

• Letter of intent for Providing Guarantee must be from a Reputable Institution 

• Original Letter of Good Standing with Compensation Commission (Compensation   for 

Injuries and Disease Act) 

• Occupational Health and Safety Plan 

• Proof of Municipal Rates and Taxes/Letter from Tribal Authority/ Lease agreement must be 

attached/ or all directors/trustees/members (Not older than 3 months) 

• No Price amendment without signature in the bills of quantity 

• Certificate of non-collusion 

• Completed and signed all MBD documents (MBD02, 3, 4, 5, 6.1, 6.2, 7.1, 7.2, 8 AND 09) 

• Completed MBD 5 and submit audited statements (AFS)-Only where the tender amount 

exceeds R10Mil including vat) 

• Non-Alteration to the bid document or submission of a copy of the original bid document will 

Amount to disqualification 



CONTRACT NO: TECH/04/2022-23 
UPGRADING OF BULK WATER PIPELINE BETWEEN 
THABAZIMBI PUMP STATION AND THABAZIMBI Y PIECE 
IN THABAZIMBI 

PART T1.4:  Tender Evaluation 

 

            Part T1.4 : Page 24  

      
 

NB: BIDDERS WHO FAIL TO COMPLY WITH EITHER OR ALL OF THE ABOVE-MENTIONED REQUIREMENTS SHALL BE 

AUTOMATICALLY DISQUALIFIED. 

2. Functionality – Phase Two (75 points allocation) 

The bidders who complied administratively are considered for further evaluation on ability to execute 

the project. 

The assessment of functionality will be done in terms of the evaluation criteria and minimum threshold 

as specified.  A bid will be disqualified if it fails to meet the minimum qualifying score of 60 points for 

functionality. 

 

2.1 Functionality Criteria 

 

Criteria Maximum 
points 

Description of requirements Number of Points to be 
Allocated 

Points 

Qualification of key 

personnel and company 

structure 

 (CV, ID and Qualifications 

to be submitted) 

20 Project/Contract manager has 

B-Tech Civil or BEng Civil 

Engineering or Higher with 

intensive Water Pipeline 

  
7 or Higher years Exp 
 

5-6 years Exp  

3-4 years Exp  
 
1-2 years Exp  

 
10 

 
 
5 
 
3 
 
2 

Site Agent/Manager has ND 

Civil Engineering or Higher 

with Water Pipeline 

construction experience. 

 

 
6 or Higher years Exp 
 
 
4-5 years Exp  
 
1-3 years Exp  
 

 
7 
 
 
4 
 
3 
 

 

Safety Officer has NQF level 
2,3 and experience in 
construction and related works  
 

1 or Higher years Exp  3 

Financial References 5 Letter of good standing from 

the financial institution 

5 5 

Company Experience on 
similar projects 
 
Letter of appointment and 
completion certificates of 
similar or larger projects 
within the last 5 years. 
Compulsory information-

35 

5 points for each project 
completed 
Zero (0) similar project 
completed successfully 
One (1) similar project 
completed successfully 
Two (2) similar projects 
completed successfully 

 
 
0 
 
5 
 
10 
 
15 
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project details to be 
provided 
 
 
 
 
 
 
 
 
 
 
Interpretation of Scope 
of Work 
 
Submission of a clear 
proposed project 
programme in a Gantt 
format (Programme is 
considered realistic and 
include main components 
and subcomponents and 
linkages) 
 

Three (3) similar projects 
completed successfully 
Four (4) similar projects 
completed successfully 
 
Five (5) similar projects 
completed successfully 
 
Six (6) similar projects 
completed successfully 
 
 
 
Good 
 
Moderate 
 
Poor 
 
None 

 
20 
 
 
25 
 
 
 
30 
 
 
 
5 
 
2.5 
 
0 
 
 

Plant and Equipment 

(Registration 

 certificates should be 

attached or intend to hire 

letter) 

15 

Excavator (20 Ton Minimum) 3 - Own 
1.5 - Hired 

 

Grader (140G or equivalent) 3 - Own 
1.5 - Hired 

 

Roller/ Compactor (Smooth) 3 - Own 
1.5 - Hired 

 

Tipper Trucks (6m3 – 10m3 ) 7 - Own 
3.5- Hired 

 

TLB (4x4) 2– Own 
1- Hired 

 

Total Maximum Points 75    

 

Bidders obtaining a minimum of 60 points qualify for further evaluation 

 

2.2 Commercial Risk Analysis 

Prior to being recommended for further evaluation, a bid will be subjected to risk analysis to 

ensure that it would, if accepted, not place the Municipality or the bidder, at undue risk.   

A risk analysis will be performed to ascertain if any of the following might present an 

unacceptable commercial risk to the Municipality: 

• Unduly low tendered sums 

• Unduly high individual rates 

• Unduly low rates 

• Imbalances in pricing 
It is in the best interests of the Municipality to amend an error which will cause the bid to be 

rejected on the basis of it presenting an unacceptable commercial risk.  
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❖ EVALUATION OF BIDS 
 

a) All bids received shall be evaluated in terms of the Supply Chain Management Regulations, 
Thabazimbi Local Municipality Supply Chain Management Policy (on request from 
Municipality), the preferential procurement regulation 2011, and other applicable legislations. 

 

b) The Council reserves the right to accept all, some, or none of the bids submitted – either 
wholly or in part – and it is not obliged to accept the lowest bid. 

 
❖ By submitting this bid, bidder authorizes the Council or its delegate(s) to carry out any 

investigation deemed necessary to verify the correctness of the statements and 
documents submitted and that such documents reasonably reflect the ability of the 
Bidder to provide the goods and services required by the Council. 

 
PLEASE NOTE 

 

❖ The Municipal Manager may cancel a contract awarded to a person if: 
 

a) The person committed a corrupt or fraudulent act during the procurement process or 
in the execution of the contract, or 

 

b) An official or other role player committed any corrupt or fraudulent act during the 
procurement process or in the execution of the contract that benefited that person. 

 

❖ The Municipal Manager may reject the bid or quote of any person if that person or any 
of its directors has: 

 

c) Failed to pay municipal rates and taxes or municipal service charges and such rates, 
taxes and charges are in arrears for more than three months; 

d) Failed, during the last five years, to perform satisfactorily on a previous contract with 
the Thabazimbi Local Municipality or any other organ of State after written notice was 
given to that bidder that performance was unsatisfactory; 

 

e) Abused the supply chain management system of the Municipality or have committed 
any improper conduct in relation to this system; 

 

f) Been convicted of fraud or corruption during the past five years; 
 

g) Wilfully neglected, reneged on or failed to comply with any government, municipal or 
other public sector contract during the past five years; or 

 

h) Been listed in the Register for Tender Defaulters in terms of section 29 of the 
Prevention and Combating of Corrupt Activities Act (No. 12 of 2004) or has been listed 
on National Treasury’s database as a person prohibited from doing business with 
public sector.  
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2.3 Tendered rates 

 

Rates for all the bids which have complied with the bid conditions will be assessed for the 

following: 

• Comparison of rates and amounts with the average tendered amount. 

• Sensitivity Analysis of Rates (i.e., whether the rates are balanced, acceptable, etc). 

• Expected cash flows requirements. 
 

NB: Bids with unbalanced rates will be disqualified for further evaluation on, Price and 

Preference points system 

3 Business Registration 

Prospective bidders shall be registered: 

(a) With the South African Revenue Services for all categories of taxes applicable to it. 

(b) With the Compensation Commissioner 

(c) With the Construction Industry Development Board. (Minimum grading 7 CE ). 

 

4 Acceptance of Tender Offer (Cl. F3.13)     

 

Tender offers will only be accepted if: 

 

a) The bidder has in his or her possession an original valid Tax Clearance Certificate issued by 

the South Africa Revenue Services; 

 

b) The bidder is registered with the Construction Industry Development Board in an appropriate 

contractor grading designation. (Minimum grading of 7 CE or HIGHER is required); 

 

c) The bidder or any of its principals is not listed on the Register of Tender Defaulters in terms 

of the Prevention and Combating of Corrupt Activities Act of 2004 as a person prohibited 

from doing business with the public sector; and 

 

d) The bidder has not abused the Employer’s Supply Chain Management System. 

 

e) The bidder has not failed to perform on any previous contract. 

 

f) Has completed the Compulsory Enterprise Questionnaire and there are no conflicts of 

interest which may impact on the bidder’s ability to perform the contract in the best interests 

of the employer or potentially compromise the tender process. 

 

5. Provide copies of the Contract Document (Cl. F3.18)     

 

The number of paper copies of the signed Contract to be provided by the Employer to the 

successful bidder is one. 
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PART T2: LIST OF RETURNABLE SCHEDULES  

T2.1 RETURNABLE SCHEDULES FOR TENDER EVALUATION  

Completion of the following returnable documents bound in this Document is COMPULSORY 
and required for evaluation as outlined in the Tender Data under Clauses F.1.3.2. And F.2.23. 
Therefore, the tenderer must complete all of the returnable schedules and submit additional 
documentation as may be listed under all of the Items stated below: 
 
Note: Failure to submit the applicable documents will result in the tender offer being 

disqualified from further Consideration 

Document Name  Reference 

Confirmation of 
Document 
Included 

(Tenders may use 
this column 
to confirm 

documents have 
been completed 

and included 
in the tender) 

MBD 1: INVITATION TO BID Part T2.1. A  

MBD 2: TAX CLEARANCE REQUIREMENTS Form RD.A.1  
 

Part T2.1. C  

MBD 3.1 - PRICING SCHEDULE – FIRM PRICES Part T2.1. D  

MBD 4 : DECLARATION OF INTEREST Part T2.1. E  

CERTIFICATE OF AUTHORITY OF SIGNATORY Part T2.1. F  

CERTIFICATE OF AUTHORITY OF SIGNATORY FOR JOINT 

VENTURES AND CONSORTIA  

Part T2.1. G  

SCM 5 - MUNICIPAL RATES & CHARGES CLEARANCE 

CERTIFICATE 
Part T2.1. K  

DECLARATION FOR PROCUREMENT ABOVE R10 MILLION 

(ALL APPLICABLE TAXES INCLUDED) 
Part T2.1. L  

MBD 6.1: PREFERENCE POINTS CLAIM FORM IN TERMS OF 

THE PREFERENTIAL PROCUREMENT REGULATIONS 2011 
Part T2.1. M  

MBD 6.2: DECLARATION CERTIFICATE FOR LOCAL 

PRODUCTION AND CONTENT FOR DESIGNATED SECTORS 
Part T2.1. N  

ANNEXURE C – LOCAL CONTENT DECLARATION – 

SUMMARY SCHEDULE 
Part T2.1. O  

ANNEXURE D – IMPORTED CONTENT DECLARATION – 

SUPPORTING SCHEDULE TO ANNEXURE C 
Part T2.1. P  

ANNEXURE E - LOCAL DECLARATION – SUPPORTING 

SCHEDULE TO ANNEXURE C 
Part T2.1. Q  

SBD 7.1 - CONTRACT FORM - PURCHASE OF GOODS/WORKS Part T2.1. R  
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MBD 7.2 - CONTRACT FORM - RENDERING OF SERVICES Part T2.1. S  

SBD 8 : DECLARATION OF TENDER’S PAST SUPPLY CHAIN 

MANAGEMENT PRACTISES 

Part T2.1. T 
 

MBD 9: CERTIFICATION OF INDEPENDENT TENDER 

DETERMINATION 

Part T2.1. U 
 

DECLARATION OF INTEREST IN TENDER OF PERSONS IN 

SERVICE OF STATE 

Part T2.1. V 
 

ORIGINAL CERTIFIED COPIES OF DIRECTORS/ MEMBERS/ 

TRUSTEES IDENTITY DOCUMENTS 

Part T2.1. W 
 

COPIES OF COMPANY REGISTRATION DOCUMENTS 
Part T2.1. X 

 

JOINT VENTURE COMMITMENT 
Part T2.1. Y 
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Note: 

The words listed below will have the following meanings: 

• Compulsory: Documentation or information that must be submitted with the tender (failing 
to submit any one of these expose the tender to being rejected), 

• Required for evaluation: Assessment of returnable schedules and other additional 
documentation required to be submitted with the tender, will be used as part of the tender 
evaluation (non-submission does not qualify for outright dismissal as a non-responsive 
tender, although it might contribute to an overall recommendation for deemed being non-
responsive if the tender constitutes undue risk to the municipality) 
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PART T2.1. A  MBD 1: INVITATION TO BID 

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE THABAZIMBI LOCAL MUNICIPALITY 

BID NUMBER: TECH/04/2022-23 CLOSING DATE: 05 June 2023 CLOSING TIME:  12H00 

DESCRIPTION 
RE-ADVERT FOR UPGRADING OF BULK WATER PIPELINE BETWEEN THABAZIMBI PUMP STATION AND 
THABAZIMBI Y-PIECE 

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (MBD7). 

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX 
SITUATED AT (STREET ADDRESS) 

 
 

Thabazimbi Local Municipality 

7 RIETBOK STREET 

THABAZIMBI 

0380 

SUPPLIER INFORMATION 

NAME OF BIDDER  

POSTAL ADDRESS  

STREET ADDRESS  

TELEPHONE NUMBER CODE  NUMBER  

CELL PHONE NUMBER  

FACSIMILE NUMBER CODE  NUMBER  

E-MAIL ADDRESS  

VAT REGISTRATION NUMBER  

TAX COMPLIANCE STATUS TCS PIN:  OR CSD No:  

B-BBEE STATUS LEVEL VERIFICATION 
CERTIFICATE 
[TICK APPLICABLE BOX] 

 
 Yes  

  
 No 

B-BBEE STATUS 
LEVEL SWORN 
AFFIDAVIT   

 Yes    
 

 No 

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST BE SUBMITTED IN 
ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE] 

ARE YOU THE ACCREDITED 
REPRESENTATIVE IN SOUTH AFRICA 
FOR THE GOODS /SERVICES 
/WORKS OFFERED? 

Yes                         No  
 
[IF YES ENCLOSE PROOF] 
 

ARE YOU A FOREIGN 
BASED SUPPLIER FOR 
THE GOODS 
/SERVICES /WORKS 
OFFERED? 
 

Yes No 
[IF YES, ANSWER PART 
B:3] 
 

TOTAL NUMBER OF ITEMS OFFERED  TOTAL BID PRICE R 

SIGNATURE OF BIDDER  DATE  

CAPACITY UNDER WHICH THIS BID 
IS SIGNED  

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO: TECHNICAL INFORMATION MAY BE DIRECTED TO: 

DEPARTMENT SCM OFFICE CONTACT PERSON L Modisenyane 

CONTACT PERSON L Mokale TELEPHONE NUMBER 073 295 9508 

TELEPHONE NUMBER 082 865 8271 FACSIMILE NUMBER - 

FACSIMILE NUMBER - E-MAIL ADDRESS  

E-MAIL ADDRESS   
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PART B 

TERMS AND CONDITIONS FOR BIDDING 

1.  BID SUBMISSION: 

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED FOR 
CONSIDERATION. 

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED– (NOT TO BE RE-TYPED) OR ONLINE 

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND THE PREFERENTIAL PROCUREMENT 
REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF 
CONTRACT. 

2. TAX COMPLIANCE REQUIREMENTS 

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.  

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO ENABLE   THE 
ORGAN OF STATE TO VIEW THE TAXPAYER’S PROFILE AND TAX STATUS. 

2.3 APPLICATION FOR THE TAX COMPLIANCE STATUS (TCS) CERTIFICATE OR PIN MAY ALSO BE MADE VIA E-FILING. IN ORDER TO USE 
THIS PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-FILERS THROUGH THE WEBSITE WWW.SARS.GOV.ZA. 

2.4 FOREIGN SUPPLIERS MUST COMPLETE THE PRE-AWARD QUESTIONNAIRE IN PART B: 3.  

2.5 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.  

2.6 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED; EACH PARTY MUST SUBMIT A SEPARATE   
TCS CERTIFICATE / PIN / CSD NUMBER. 

2.7 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD NUMBER MUST 
BE PROVIDED.  

3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

3.1. IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?       YES   NO 

3.2. DOES THE ENTITY HAVE A BRANCH IN THE RSA?                         YES   NO 

3.3. DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?                      YES   NO 

3.4. DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?                       YES   NO 

3.5. IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?                       YES   NO  
 

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS 
SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 ABOVE. 

NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID. 

NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE. 

SIGNATURE OF BIDDER:  …………………………………………… 

CAPACITY UNDER WHICH THIS BID IS SIGNED:  …………………………………………… 

DATE: …………………………………………... 

http://www.sars.gov.za/
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T2.1. C  MBD 2: TAX CLEARANCE REQUIREMENTS 

 

IT IS A CONDITION OF BIDDING THAT – 

1) Attach Original Valid Tax Clearance Certificate as well as your Tax Compliance 
Status Letter 

 
2) The taxes of the successful bidder must be in order, or that satisfactory arrangements 

have been made with the Receiver of Revenue to meet his / her tax obligations. 
 

3) In bids where Consortia / Joint Ventures / Sub-contractors are involved each party 
must submit a separate Tax Clearance Certificate. Copies of the Application for Tax 
Clearance Certificates are available at any Receiver’s Office. 
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MBD2 

TAX CLEARANCE CERTIFICATE REQUIREMENTS 

It is a condition of bid that the taxes of the successful bidder must be in order, or that satisfactory 

arrangements have been made with South African Revenue Service (SARS) to meet the bidder’s tax 

obligations. Bids will not be considered if these requirements are not met.  

1) Previously a taxpayer (bidder) was required to submit a valid, original paper Tax Clearance 
Certificate (TCC), the taxpayer/ bidder MUST now submit TAX COMPLIANCE STATUS PIN NO.  
Bids WILL NOT be considered if the correct PIN NO and Tax Reference Number are not included in 
this document  
 

2) Applications for the Tax Clearance Certificates MUST be made via eFiling. In order to use this 
provision, taxpayers will need to register with SARS as eFilers through the website www.sars.gov.za 
or contact the SARS Contact Centre on 0800007277 
 
The bidder (Name) ……………………. Hereby grants THABAZIMBI LOCAL MUNICIPALITY 
 
Permission to use the following TAX COMPLIANCE STATUS PIN NO ……………………… 
 

3) With reference to the following Tax reference Number………………………………..………. 
 

4) The bidder (Name) …………………………. Hereby further grants SARS permission to disclose the 
bidders TAX COMPLIANCE STATUS to THABAZIMBI LOCAL MUNICIPALITY on an on-going basis 
during the Contract Term. 
 

5) A bidder who appoints a Sub-Contractor / Joint Venture / Consortia to execute a portion of a contract     
(Sub-Contractor in excess of National Treasury threshold)  must ensure that each appointment is 
TAX COMPLIANT and remains TAX COMPLIANT for the duration of the contract. Successful 
bidders must provide THABAZIMBI LOCAL MUNICIPALITY authority from their appointments 
confirming that SARS may, on an on-going basis during the contract term, disclose the appointed 
Sub-Contractor / Joint Venture / Consortia TAX COMPLIANCE STATUS. 
 

6) A bidder who acts on behalf of an undisclosed principal must disclose such a fact upon submission 
of a bid as well as identity of that principal. The TAX COMPLIANCE STATUS of that principle must 
be verified in the same manner as that of the bidder. The same principle applies mutatis mutandis to 
any Sub-Contractor / Joint Venture / Consortia appointed by a successful bidder to execute a portion 
of a contract. 
 

7) The TAX COMPLIANCE STATUS of all parties must be disclosed and verified if the bidder consist of 
a partnership and 
 

8) A bidder who is not resident in the Republic of South Africa, must apply for TAX CLEARANCE at 
SARS. 
 
SIGNATURE OF BIDDER ……………………………  DATE: ……………………..………… 
 
CAPACITY UNDER WHICH THIS BID IS SIGNED: …………………………………………….……… 
 
WITNESS 1 ……………………………………..  DATE: …………..…………………… 
 
WITNESS 2 ……………………………………..  DATE: ……………..………………… 
NB. To avoid disqualification this page (MBD2) must be fully completed and signed by two 
witnesses.  
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T2.1. D  MBD 3.1: PRICING SCHEDULE – FIRM PRICES 

NOTE: ONLY FIRM PRICES WILL BE ACCEPTED. NON-FIRM PRICES (INCLUDING 

PRICES SUBJECT TO RATES OF EXCHANGE VARIATIONS) WILL NOT BE 

CONSIDERED 

 

IN CASES WHERE DIFFERENT DELIVERY POINTS INFLUENCE THE PRICING, A 

SEPARATE PRICING SCHEDULE MUST BE SUBMITTED FOR EACH DELIVERY 

POINT 

    

  

Name of Bidder 

  

Bid Number 

  

  

 

Closing Time 

  

 

Closing Date 

  

    

 

OFFER TO BE VALID FOR 90 DAYS FROM THE CLOSING DATE OF BID. 

ITEM 

NO. 

QUANTITY DESCRIPTION BID PRICE IN RSA CURRENCY 

**(ALL APPLICABLE TAXES INCLUDED) 

 

- Required by:  

- At:  

- Brand and Model  

- Country of Origin  

- 

Does the offer comply with the 

specification(s)? *YES/NO 

- 

If not to specification, indicate 

deviation(s)  

- Period required for delivery  

  *Delivery: Firm/Not firm 

- Delivery basis  
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Note: All delivery costs must be included in the bid price, for delivery at the prescribed 

destination. 

** “all applicable taxes” includes value- added tax, pay as you earn, income tax, 

unemployment insurance fund contributions and skills development levies. 

 

*Delete if not applicable  
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T2.1. E  MBD 4: DECLARATION OF INTEREST 

DECLARATION OF INTEREST 

1) No bid will be accepted from persons in the service of the state. 

2) Any person, having a kinship with persons in the service of the state, including a 
blood relationship, may make an offer or offers in terms of this invitation to bid.  In 
view of possible allegations of favouritism, should the resulting bid, or part thereof, 
be awarded to persons connected with or related to persons in service of the state, it 
is required that the bidder or their authorised representative declare their position in 
relation to the evaluating/adjudicating authority and/or take an oath declaring his/her 
interest. 

3) In order to give effect to the above, the following questionnaire must be completed 
and submitted with the bid. 

3.1 Full Name:  

3.2 Identity Number:  

3.3 Company Registration Number:  

3.4 Tax Reference Number:  

3.5 VAT Registration Number:  

3.6 Are you presently in the service of the state? YES/ NO 

3.6.1 If so Furnish 

   

   

3.7 Have you been in the service of the state for the past twelve months? YES/ NO 

3.7.1 If so, furnish particulars. 

   

   

* MSCM Regulations: “in the service of the state” means to be – 

(a) a member of – 
i. any municipal council; 
ii. any provincial legislature; or 
iii. the national Assembly or the national Council of provinces; 

(b) a member of the board of directors of any municipal entity; 
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(c) an official of any municipality or municipal entity; 
(d) an employee of any national or provincial department, national or provincial public 

entity or constitutional institution within the meaning of the Public Finance 
Management Act, 1999 (Act No.1 of 1999); 

(e) a member of the accounting authority of any national or provincial public entity; or 
(f) an employee of Parliament or a provincial legislature. 

 
 
3.8 Do you, have any relationship (family, friend, other) with persons in 

the service of the state and who may be involved with the evaluation 

and or adjudication of this bid? 

YES/ NO 

3.8.1 If so, furnish particulars. 

   

   

3.9 Are you, aware of any relationship (family, friend, other) between a 

bidder and any persons in the service of the state who may be 

involved with the evaluation and or adjudication of this bid? 

YES/ NO 

3.9.1 If so, furnish particulars. 

   

   

3.10 Are any of the company’s directors, managers, principle shareholders 

or stakeholders in service of the state? 

YES/ NO 

3.10.1 If so, furnish particulars. 

   

   

3.11 Are any spouse, child or parent of the company’s directors, 

Managers, principle shareholders or stakeholders in service of the 

state? 

YES/ NO 

3.11.1 If so, furnish particulars. 
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The undersigned, who warrants that he / she is duly authorised to do so on behalf of the 

enterprise, confirms that the contents of this schedule are within my personal knowledge 

and are to the best of my belief both true and correct. 

 

I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY 

BE TAKEN AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE. 

 

Person authorized to sign the tender:  

Full name (in BLOCK letters): 
 

Signature: 
 

Date: 
 

Name of Bidder: 
 

Capacity: 
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T2.1. F Certificate Of Authority of Signatory 

Signatories for closed corporations and companies shall confirm their authority by attaching 
to this form a duly signed and dated copy of the relevant resolution of their members or 
their board of directors, as the case may be, on the organizations official 
stationary/letterhead. 

 

An example of a resolution for a company is shown below:  
 
"By resolution of the board of directors passed on ………………………………………………… 
20……, 
 
Mr./Ms.………………………………………………………………………………………………… 
 
Has been duly authorized to sign all documents in connection with the  
Tender No. TECH/04/2022-23 UPGRADING OF BULK WATER PIPELINE BETWEEN 
THABAZIMBI PUMP STATION AND THABAZIMBI Y PIECE 

 
 And any Contract which may arise there from on behalf of 
  
(NAME OF THE COMPANY IN BLOCK CAPITALS)   ................................................................  
 
 ..................................................................................................................................................  
 
 ..................................................................................................................................................  
 
 
SIGNED BY ACCOUNTABLE OFFICER  : ...................................................................... 
  
ON BEHALF OF COMPANY 
 
IN HIS CAPACITY AS  ....................................................................... 
  .......................................................................  
 
DATE  ....................................................................... 
  
 
 
SIGNATURE OF   ....................................................................... 
  
DULY AUTHORIZED SIGNATORY 
 
AS WITNESSES 1  ...................................................................  
 
 
 2  ...................................................................  
 



CONTRACT NO: TECH/04/2022-23 

UPGRADING OF BULK WATER PIPELINE BETWEEN 

THABAZIMBI PUMP STATION AND THABAZIMBI Y PIECE 

IN THABAZIMBI 

PART T2.1:  RETURNABLE SCHEDULES 

 

           

           
Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

Part T2.1: Page 41  

  

T2.1. G Certificate of Authority for Signatory of Joint Ventures And Consortia 

This Returnable Schedule is to be completed by joint ventures.  Additionally, a signed Joint 
Venture or Consortium undertaking must be provided and can be attached to this page. 

 
We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorize 

Mr./Ms. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . , authorized signatory of the 

company . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  , 

acting in the capacity of lead partner, to sign all documents in connection with the Tender offer 

and any contract resulting from it on our behalf.   

NAME OF FIRM ADDRESS DULY AUTHORISED SIGNATORY 

Lead partner 
 
 
 
 
CIDB registration number: 
 
…………………………… 

 
 
 
 
 
 

 
Signature.......................................  
 
Name ……..................................... 
 
Designation.................................... 

 
 
 
 
 
CIDB registration number: 
 
…………………………… 

 
 
 
 
 
 
 
 

 
Signature.......................................  
 
Name ……..................................... 
 
Designation.................................... 

 
 
 
 
CIDB registration number: 
 
…………………………… 

 
 
 
 
 
 
 

 
Signature.......................................  
 
Name ……..................................... 
 
Designation.................................... 

 
 
 
 
CIDB registration number: 
…………………………… 
 

  
Signature.......................................  
 
Name ……..................................... 
 
Designation.................................... 

 
 

Attach hereto (staple) the agreement or undertaking of the Joint Venture on the 
official stationery of the Joint Venture or the lead partner. 
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T2.1. H Certificate of Attendance of Clarification Meeting 

NOTE: If the attendance register was signed at the clarification meeting, the name of the 
signatory shall be inserted on this page and the authorized signatory shall sign this page. 
 

If attendance register has been signed at the clarification meeting: 

 
Name of person appearing on attendance 
register: .......................................................................................... 
 
 
Representative organization name on attendance 
register: ….......................................................................... 
 

If the attendance register has not been signed at the clarification meeting. 

 
This is to certify that I,  ....................................................................................................... ,  
 
representative of (Tenderer)  ...............................................................................................  
 
of (address)  ........................................................................................................................  
 
 ............................................................................................................................................  
 
 ............................................................................................................................................  
 
telephone number  ..............................................................................................................  
 
fax number  .........................................................................................................................  
 
e-mail  .................................................................................................................................  
 
attended the bid clarification meeting (date)  .......................................................................  
 
in the company of (Employer’s / Engineer's representative)  ...............................................  
 
 
 
 
 
EMPLOYER’S / ENGINEER'S REPRESENTATIVE:  ..........................................................   

 
 
 
 
 
Authorized Signatory:  ..........................................................  
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T2.1. I Compulsory Enterprise Questionnaire 

 
NOTE : If tendering as a Joint-Venture, complete this form for each partner separately. 
 

The following particulars must be furnished. In the case of a joint venture, separate enterprise questionnaires 
in respect of each partner must be completed and submitted. 

Section 1:    Name of enterprise: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  .  

Section 2:    VAT registration number, if any: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Section 3:    CIDB registration number, if any: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Section 4:    Particulars of sole proprietors and partners in partnerships 

Name* Identity number* 
Personal income tax 

number* 

   

   

   

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners 

Section 5:    Particulars of companies and close corporations 

Company registration number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Close corporation number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Tax reference number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Section 6:   Record in the service of the state 

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or director, 
manager, principal shareholder or stakeholder in a company or close corporation is currently or has been 
within the last 12 months in the service of any of the following:  
 

 a member of any municipal council 

 a member of any provincial legislature 

 a member of the National Assembly or the 
National Council of Province 

 a member of the board of directors of any 
municipal entity 

 an official of any municipality or municipal 
entity 

   an employee of any provincial department, 
national or provincial public entity or 
constitutional institution within the meaning of 
the Public Finance Management Act, 1999 (Act 
1 of 1999) 

   a member of an accounting authority of any 
national     or provincial public entity 

    an employee of Parliament or a provincial 
legislature 

 
 
  
 
If any of the above boxes are marked, disclose the following: 
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Name of sole proprietor, 
partner, director, manager, 
principal shareholder or 
stakeholder 

Name of institution, public office, 
board or organ of state and position 
held 

Status of service 
(tick appropriate column) 

Current 
Within last 
12 months 

    

    

    

    

    

    

 
*Insert separate page if necessary 

 

Section 7:   Record of spouses, children and parents in the service of the state 

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of a sole proprietor, partner 
in a partnership or director, manager, principal shareholder or stakeholder in a company or close corporation 
is currently or has been within the last 12 months been in the service of any of the following: 
 

 a member of any municipal council 

 a member of any provincial legislature 

 a member of the National Assembly or 
the National Council of Province 

 a member of the board of directors of any 
municipal entity 

 an official of any municipality or municipal 
entity 

 

   an employee of any provincial department, 
national or provincial public entity or 
constitutional institution within the meaning of 
the Public Finance Management Act, 1999 (Act 
1 of 1999) 

   a member of an accounting authority of any 
national     or provincial public entity 

    an employee of Parliament or a provincial 
legislature 

 

Name of spouse, child or 
parent 

Name of institution, public office, 
board or organ of state and position 

held 

Status of service 
(tick appropriate 

column) 

Current 
Within 
last 12 
months 

    

    

    

    
 

*Insert separate page if necessary 

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise:   
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i) Authorizes the Employer to obtain a tax clearance certificate from the South African Revenue Services 
that my / our tax matters are in order;  

ii)  Confirms that the neither the name of the enterprise or the name of any partner, manager, director or 
other person, who wholly or partly exercises, or may exercise, control over the enterprise appears on the 
Register of Tender Defaulters established in terms of the Prevention and Combating of Corrupt Activities 
Act of 2004;  

iii) Confirms that no partner, member, director or other person, who wholly or partly exercises, or may 
exercise, control over the enterprise appears, has within the last five years been convicted of fraud or 
corruption; 

iv) Confirms that I / we are not associated, linked or involved with any other tendering entities submitting 
tender offers and have no other relationship with any of the tenderers or those responsible for compiling 
the scope of work that could cause or be interpreted as a conflict of interest; and 

iv) Confirms that the contents of this questionnaire are within my personal knowledge and are to the best of 
my belief both true and correct. 

 

 

Signed 

 

 

…........................................... 

 

 

Date 

 

 

…........................................... 

     

 

 

Name 

 

 

…........................................... 

 

 

Position 

 

 

…........................................... 

     

 

 

Enterprise 
name 

 

 

…................................................................................................................. 
(In the case of Joint Venture, the name of the Lead Partner) 

     

 
 

In the case of Joint Venture: 
 
 
Please find attached hereto (stapled) the Compulsory Enterprise Questionnaire of the 
following entities who are partners of this Joint Venture 
 
 
1 …...................................................................................................................... 
 
 
2 …...................................................................................................................... 
 
 
3 …...................................................................................................................... 
 
 
 
Authorized Signatory:  ..........................................................  
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T2.1. J  Record of Addenda to Tender Documents 

 
NOTE: IF NO ADDENDUM WAS RECEIVED INSERT “NONE” ACROSS THE TABLE 

 

We confirm that the following communications received from the Employer before the submission 
of this tender offer, amending the tender documents, have been taken into account in this tender 
offer: 

 Date Title or Details 

1.   
 
 

 
  

2.   
 
 
 

  

3.   
 
 
 

 

4.   
 
 
 

 

5.   
 
 
 

 

6.   
 
 
 

 

7.   
 
 
 

 

Attach additional pages if more space is required.     

 
 
 
Authorized Signatory:  ..........................................................  
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T2.1. K  CLEARANCE CERTIFICATE FOR WATER & LIGHTS 

 
Section 38 (d) (i) of Municipal Supply Chain Regulations requires that the municipality must 
reject a bidder whose municipal rates and taxes are in arrears for more than three months. 
 

The purpose of this form is to obtain prove that municipal services, rates and taxes of the 
service provider are not more than three months in arrears with the relevant municipality / 
landlord in the municipal area where the service provider conduct his / her business. This 
form is to be completed only if the service provider’s rates and taxes are not in arrears 
for more than three months. 

 

PART A  - to be completed by the relevant municipality in the case where the 
service  provider is the registered owner of the site / owner pays for 
municipal  services / tenant pays for municipal services. 

OR 

 

PART B - to be completed by the landlord in the case where the service provider is 
 renting the premises / rental paid by tenant include municipal services. 
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PART A (TO BE COMPLETED BY THE RELEVANT MUNICIPALITY) 

Name of the Municipality: 

Property Physical Address: 

Company Registration Name: 

 

Official’s Name: ______________________________                               Municipality Stamp Here 

 

Signature: ___________________________________ Contact Details: ____________________________ 

Date: ________________________________________                 

 Please tick whether in arrears or up-to-date                                                                              

Rates and taxes: Up-to-date      /        in arrears for more than 3 months:  R _______________ 

Water:                 Up-to-date      /        in arrears for more than 3 months:  R_______________           

Electricity:          Up-to-date      /        in arrears for more than 3 months:  R_______________ 

Refuse:              Up-to-date      /        in arrears for more than 3 months:   R_______________ 

Other services:   Up-to-date      /        in arrears for more than 3 months:   R_______________                                      

 

PART B (TO BE COMPLETED BY THE LANDLORD) 

Name of the Landlord: 

Property Physical Address: 

Company Registration Name: 

Landlord Signature: 

 

Date: _______________________________                               Landlord’s business stamp here  

                                                                                                       Or an Affidavit from SAPS 

                                                                                                     (in the event the landlord does not have   

                                                                                                        a business stamp)                                     

Please tick whether up-to-date or in arrears 

 

Rental:                          Up-to-date      /        in arrears for more than 3 months: R__________________ 

Municipal services:      Up-to-date      /        in arrears for more than 3 months: R__________________ 

NB: IF YOU FAIL TO COMPLETE THIS FORM, PLEASE REGARD YOUR BID AS NON-

RESPONSIVE  
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T2.1. L  MBD 5: Declaration for Procurement Above R10 Million (VAT Included) 

 
DECLARATION FOR PROCUREMENT ABOVE R10 MILLION (VAT INCLUDED) 

 
For all procurement expected to exceed R10 million (VAT included), bidders must complete 
the following questionnaire: 

    
1 Are you by law required to prepare annual financial                             YES / NO 
 statements for auditing?  
 
1.1 If yes, submit audited annual financial statements for the past three years or since the 

date of establishment if established during the past three years. 
 
 ………………………………………………………………....................................................

....... 
 
 ………………………………………………………………....................................................

....... 
 
2 Do you have any outstanding undisputed commitments for                    YES / NO 
 municipal services towards a municipality or any other  
 service provider in respect of which payment is overdue for  
 more than 30 days? 
 
2.1 If no, this serves to certify that the bidder has no undisputed commitments for municipal 

services towards a municipality or other service provider in respect of which payment is 
overdue for more than 30 days. 

 
2.2 If yes, provide particulars. 
 
 ………………………………………………………………....................................................

....... 
 
 ………………………………………………………………....................................................

....... 
 
3 Has any contract been awarded to you by an organ of state                   YES / NO 
 during the past five years, including particulars of any material  
 non-compliance or dispute concerning the execution of  
 such contract? 
 
3.1       If yes, furnish particulars 

 
………………………………………………………………....................................................

....... 
 

………………………………………………………………....................................................
....... 

4 Will any portion of goods or services be sourced from               YES / NO 
outside the Republic, and, if so, what portion and whether                      
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         any portion of payment from the municipality / municipal  
          entity is expected to be transferred out of the Republic? 
              
4.1 If yes, furnish particulars 
 

………………………………………………………………....................................................
....... 

 
 ………………………………………………………………....................................................

....... 
 

CERTIFICATION 
 

I, THE UNDERSIGNED 

(NAME) ………………………………………………………………............ 

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS 

CORRECT.  

I ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION 

PROVE TO BE FALSE.   

 
 

.....................................................   ............................................... 
Signature      Date 
 
 
……………………………………..    ………………………………………… 
Position      Name of Tenderer 
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T2.1. M MBD 6.1: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE 
PREFERENTIAL PROCUREMENT REGULATIONS 2022 

 
This preference form must form part of all tenders invited. It contains general information and 

serves as a claim form for preference points for specific goals. 
 
NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL 

CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF 
THE TENDER AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022.  

 

 

2. GENERAL CONDITIONS 

The following preference point systems are applicable to invitations to tender: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all 
applicable taxes included); and 

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable 
taxes included). 

 

To be completed by the organ of state 

(delete whichever is not applicable for this tender). 

a) The applicable preference point system for this tender is the 90/10 preference point system. 

b) The applicable preference point system for this tender is the 80/20 preference point system. 

c) Either the 90/10 or 80/20 preference point system will be applicable in this tender. The 
lowest/ highest acceptable tender will be used to determine the accurate system once tenders 
are received. 

 Points for this tender (even in the case of a tender for income-generating contracts) shall 
be awarded for: 

(a) Price; and 

(b) Specific Goals. 

To be completed by the organ of state: 

The maximum points for this tender are allocated as follows: 
 POINTS 

PRICE 80 

B-BBEE LEVEL 10 

SPECIFIC GOALS 10 

Total points 100 

 

1.1 Failure on the part of a tenderer to submit proof or documentation required in terms of 
this tender to claim points for specific goals with the tender, will be interpreted to mean 
that preference points for specific goals are not claimed. 

1.2 The organ of state reserves the right to require of a tenderer, either before a tender is 
adjudicated or at any time subsequently, to substantiate any claim in regard to 
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preferences, in any manner required by the organ of state. 

   

2. DEFINITIONS 

(a) “tender” means a written offer in the form determined by an organ of state in 
response to an invitation to provide goods or services through price quotations, 
competitive tendering process or any other method envisaged in legislation; 

(b) “price” means an amount of money tendered for goods or services, and includes 
all applicable taxes less all unconditional discounts; 

(c) “rand value” means the total estimated value of a contract in Rand, calculated at 
the time of bid invitation, and includes all applicable taxes; 

(d) “tender for income-generating contracts” means a written offer in the form 
determined by an organ of state in response to an invitation for the origination of 
income-generating contracts through any method envisaged in legislation that will 
result in a legal agreement between the organ of state and a third party that 
produces revenue for the organ of state, and includes, but is not limited to, leasing 
and disposal of assets and concession contracts, excluding direct sales and 
disposal of assets through public auctions; and 

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act 
No. 5 of 2000). 

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

 POINTS AWARDED FOR PRICE 
 

3.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  

 A maximum of 80 or 90 points is allocated for price on the following basis: 

   80/20   or   90/10  

 

 






 −
−=

min

min
180

P

PPt
Ps  or 







 −
−=

min

min
190

P

PPt
Ps  

 Where 

 Ps = Points scored for price of bid under consideration 

 Pt = Price of bid under consideration 

 Pmin = Price of lowest acceptable tender 

3.2 FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME 
GENERATING PROCUREMENT 

3.2.1. POINTS AWARDED FOR PRICE 

A maximum of 80 or 90 points is allocated for price on the following basis: 

 

                   80/20               or                   90/10  

𝑷𝒔 = 𝟖𝟎 (𝟏 +
𝑷𝒕 − 𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
 )    𝐨𝐫  𝑷𝒔 = 𝟗𝟎 (𝟏 +

𝑷𝒕 − 𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
 ) 
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Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmax = Price of highest acceptable tender 

 

4. POINTS AWARDED FOR SPECIFIC GOALS AND BBBEE POINTS 

4.1 In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement 
Regulations, preference points must be awarded for specific goals stated in the tender. 
For the purposes of this tender the tenderer will be allocated points based on the goals 
stated in table 1 below as may be supported by proof/ documentation stated in the 
conditions of this tender: 

 In cases where organs of state intend to use Regulation 3(2) of the Regulations, which 
states that, if it is unclear whether the 80/20 or 90/10 preference point system applies, 
an organ of state must, in the tender documents, stipulate in the case of— 

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 
90/10 preference point system will apply and that the highest acceptable tender will 
be used to determine the applicable preference point system; or 

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system 
will apply and that the lowest acceptable tender will be used to determine the 
applicable preference point system, 

then the organ of state must indicate the points allocated for specific goals for both the 
90/10 and 80/20 preference point system 

50% of the 20 and 10 points will be allocated to promote BBBEE as per scorecard 
and the remaining 50% to promote Specific Goal (Locality). 
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Table 1: 

Points will be allocated in terms of the B-BBEE scorecard and Locality as follows: 

 
B-BBEE Status 
Level of Contributor 

Total Number 
of Points for 
scorecard 
(80/20) 

Number 
of Points 
for 
Preferenc
e (50%) 

Total Number of 

Point For 

scorecard(90/10) 

Number of Points 
for Preference 
(50%) 

1 20 10 10 5 

2 18 9 9 4.5 

3 16 8 6 3 

4 12 6 5 2.5 

5 8 4 4 2 

6 6 3 3 1.5 

7 4 2 2 1 

8 2 1 1 0.5 

Non-Compliant 
contributor 

 

0 

 
0 

 

0 

 
0 

SPECIFIC GOAL (LOCALITY) 

No. Requirement No. of points 

1 Procurement under the 80/20 preference points 10 

.80/20 
Preference 
System 

system where the enterprise head office or primary 

place of business or regional or satellite office is 

 

 located within the boundaries of Thabazimbi Local Municipality  

 Procurement under the 80/20 preference points 5 

 system where the enterprise head office or primary  

 place of business or regional or satellite office is  

 located within the boundaries of the Waterberg District 
Municipal Area but Outside of the boundaries of the Thabazimbi 
Local Municipal Area 
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No. Requirement No. of points 

2 Procurement under the 90/10 preference points 5 

90/10 
Preference 
System 

system where the enterprise head office or primary 
place of business or regional or satellite office is 

 

 located within the boundaries of Thabazimbi Local Municipality  

 Procurement under the 90/10 preference points 2.5 

 system where the enterprise head office or primary  

 place of business or regional or satellite office is  

 located within the boundaries of the Waterberg District Municipal 
Area but Outside of the boundaries of the Thabazimbi Local 
Municipal Area 

 

NB: 

A tenderer failing to submit proof of B-BBEE status level of contributor may only score in 
terms of the 80 point formula for price; and scores 0 points for B-BBEE status level of 
contributor. 

An enterprise that does not have an enterprise head office or primary place of business or 
regional or satellite office located within the boundaries of the Thabazimbi Local Municipal 
Area shall score 0 points for the specific goal of locality. 

 

5. BID DECLARATION WITH REGARD TO COMPANY/FIRM 

5.1 Name of Company/firm ……………………………………………………………. 

5.2 Company registration number: ……………………………………………………... 

TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One-person business/sole propriety 

 Close corporation 

 Public Company 

 Personal Liability Company 

 (Pty) Limited 

 Non-Profit Company 

 State Owned Company 

[TICK APPLICABLE BOX] 

I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that 
the points claimed, based on the specific goals as advised in the tender, qualifies the 
company/ firm for the preference(s) shown and I acknowledge that: 

i)  The information furnished is true and correct; 
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ii) The preference points claimed are in accordance with the General Conditions as indicated 
in paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in 
paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary proof to the 
satisfaction of the organ of state that the claims are correct; 

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the 
conditions of contract have not been fulfilled, the organ of state may, in addition to any other 
remedy it may have – 

 

(a) disqualify the person from the tendering process; 

(b) recover costs, losses or damages it has incurred or suffered as a result of that person’s 
conduct; 

(c) cancel the contract and claim any damages which it has suffered as a result of having to 
make less favourable arrangements due to such cancellation; 

(d) recommend that the tenderer or contractor, its shareholders and directors, or only the 
shareholders and directors who acted on a fraudulent basis, be restricted from obtaining 
business from any organ of state for a period not exceeding 10 years, after the audi 
alteram partem (hear the other side) rule has been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary. 

 

…………………………………………………………… 

SIGNATURE(S) OF TENDERER(S) 

SURNAME AND NAME: ………………………………………………………. 

DATE: 

ADDRESS: 

……………………………………………………… 

……………………………………………………… 
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T2.1. N  MBD 6.2 - DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND 
CONTENT FOR DESIGNATED SECTORS 

 

DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR 

DESIGNATED SECTORS 

This Municipal Bidding Document (MBD) must form part of all bids invited. It contains 

general information and serves as a declaration form for local content (local production and 

local content are used interchangeably). 

Before completing this declaration, bidders must study the General Conditions, Definitions, 

Directives applicable in respect of Local Content as prescribed in the Preferential 

Procurement Regulations, 2011 and  the South African Bureau of Standards (SABS) 

approved technical specification number SATS 1286:2011 (Edition 1) and the Guidance on 

the Calculation of Local Content together with the Local Content Declaration Templates 

[Annex C (Local Content Declaration: Summary Schedule), D (Imported Content 

Declaration: Supporting Schedule to Annex C) and E (Local Content Declaration: 

Supporting Schedule to Annex C)]. 

1. General Conditions 
 

1.1. Preferential Procurement Regulations, 2011 (Regulation 8) makes provision for the 
promotion of local production and content. 
 

1.2. Regulation 8.(2) prescribes that in the case of designated sectors, where in the award 
of bids local production and content is of critical importance, such bids must be 
advertised with the specific bidding condition that only locally produced goods, services 
or works or locally manufactured goods, with a stipulated minimum threshold for local 
production and content will be considered. 
 

1.3. Where necessary, for bids referred to in paragraph 1.2 above, a two stage bidding 
process may be followed, where the first stage involves a minimum threshold for local 
production and content and the second stage price and B-BBEE. 
 

1.4. A person awarded a contract in relation to a designated sector, may not sub-contract in 
such a manner that the local production and content of the overall value of the contract 
is reduced to below the stipulated minimum threshold. 
 

1.5. The local content (LC) expressed as a percentage of the bid price must be calculated in 
accordance with the SABS approved technical specification number SATS 1286: 2011 
as follows:  

 

 LC = [1-  x / y] *100 

Where 

 x  is the imported content in Rand 

 y is the bid price in Rand excluding value added tax (VAT) 
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Prices referred to in the determination of x must be converted to Rand (ZAR) by using 

the exchange rate published by the South African Reserve Bank (SARB) at 12:00 on 

the date of advertisement of the bid as required in paragraph 4.1 below. 

 

The SABS approved technical specification number SATS 1286:2011 is 

accessible on http://www.thedti.gov.za/industrial development/ip.jsp at no cost. 

1.6. A bid may be disqualified if this Declaration Certificate and the Annex C (Local Content 
Declaration: Summary Schedule) are not submitted as part of the bid documentation;  

 

2. Definitions 
 

2.1. “bid” includes written price quotations, advertised competitive bids or proposals; 
 

2.2. “bid price” price offered by the bidder, excluding value added tax (VAT); 
 

2.3. “contract” means the agreement that results from the acceptance of a bid by an organ 
of state; 
 

2.4. “designated sector” means a sector, sub-sector or industry that has been designated 
by the Department of Trade and Industry in line with national development and industrial 
policies for local production, where only locally produced services, works or goods or 
locally manufactured goods meet the stipulated minimum threshold for local production 
and content; 
 

2.5. “duly sign “means a Declaration Certificate for Local Content that has been signed by 
the Chief Financial Officer or other legally responsible person nominated in writing by 
the Chief Executive, or senior member / person with management responsibility(close 
corporation, partnership or individual). 

 

2.6. “imported content” means that portion of the bid price represented by the cost of 
components, parts or materials which have been or are still to be imported (whether by 
the supplier or its subcontractors) and which costs are inclusive of the costs abroad (this 
includes labour and intellectual property costs), plus freight and other direct importation 
costs, such as landing costs, dock duties, import duty, sales duty or other similar tax or 
duty at the South African port of entry; 

 

2.7. “local content” means that portion of the bid price, which is not included in the imported 
content, provided that local manufacture does take place; 

 

2.8. “stipulated minimum threshold” means that portion of local production and content 
as determined by the Department of Trade and Industry; and 

2.9. “sub-contract” means the primary contractor’s assigning, leasing, making out work to, 
or employing another person to support such primary contractor in the execution of part 
of a project in terms of the contract. 
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3. The stipulated minimum threshold(s) for local production and content (refer to 
Annex A of SATS 1286:2011) for this bid is/are as follows: 
Description of services, works or goods      Stipulated minimum threshold 

 _______________________________         _______% 

 _______________________________    _______% 

 _______________________________    _______% 

 

4. Does any portion of the services, works or goods offered  
 have any imported content?        

 (Tick applicable box) 

YES  NO  

 

4.1  If yes, the rate(s) of exchange to be used in this bid to calculate the local content as 

prescribed in paragraph 1.5 of the general conditions must be the rate(s) published by 

the SARB for the specific currency at 12:00 on the date of advertisement of the bid. 

The relevant rates of exchange information is accessible on www.reservebank.co.za 

Indicate the rate(s) of exchange against the appropriate currency in the table below 

(refer to Annex A of SATS 1286:2011): 

Currency  Rates of exchange 

US Dollar  

Pound Sterling  

Euro  

Yen  

Other  

 

NB: Bidders must submit proof of the SARB rate (s) of exchange used. 

5. Where, after the award of a bid, challenges are experienced in meeting the stipulated 
minimum threshold for local content the dti must be informed accordingly in order for 
the dti to verify and in consultation with the Accounting Officer / Accounting Authority 
provide directives in this regard. 

 

 

  

http://www.reservebank.co.za/
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LOCAL CONTENT DECLARATION 

(REFER TO ANNEX B OF SATS 1286:2011) 

 

 

LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER 
LEGALLY RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF 
EXECUTIVE OR SENIOR MEMBER/PERSON WITH MANAGEMENT RESPONSIBILITY 
(CLOSE CORPORATION, PARTNERSHIP OR INDIVIDUAL)  

 

IN RESPECT OF BID NO. ................................................................................. 

 

ISSUED BY: (Procurement Authority / Name of Municipality / Municipal Entity): 
......................................................................................................................... 

NB    

 

1 The obligation to complete, duly sign and submit this declaration cannot be transferred 
to an external authorized representative, auditor or any other third party acting on 
behalf of the bidder. 

2 Guidance on the Calculation of Local Content together with Local Content Declaration 
Templates (Annex C, D and E) is accessible on http://www.thedti.gov.za/industrial 
development/ip.jsp. Bidders should first complete Declaration D.  After completing 
Declaration D, bidders should complete Declaration E and then consolidate the 
information on Declaration C. Declaration C should be submitted with the bid 
documentation at the closing date and time of the bid in order to substantiate 
the declaration made in paragraph (c) below.  Declarations D and E should be kept 
by the bidders for verification purposes for a period of at least 5 years. The successful 
bidder is required to continuously update Declarations C, D and E with the actual 
values for the duration of the contract. 

 

I, the undersigned, …………………………….................................................. (full names), 

do hereby declare, in my capacity as ……………………………………… ……….. 

of ...............................................................................................................(name of bidder 
entity), the following: 

 

(a) The facts contained herein are within my own personal knowledge. 

(b) I have satisfied myself that: 

(i) the goods/services/works to be delivered in terms of the above-specified bid 
comply with the minimum local content requirements as specified in the bid, and 
as measured in terms of SATS 1286:2011;  

http://www.thedti.gov.za/industrial%20development/ip.jsp.
http://www.thedti.gov.za/industrial%20development/ip.jsp.
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(c) The local content percentages (%) indicated below has been calculated using the 
formula given in clause 3 of SATS 1286:2011, the rates of exchange indicated in 
paragraph 4.1 above and the information contained in Declaration D and E which has 
been consolidated in Declaration C; 

Bid price, excluding VAT (y)    R 

Imported content (x), as calculated in terms of SATS 1286:2011 R 

Stipulated minimum threshold  for local content (paragraph 3 above)  

Local content %, as calculated in terms of SATS 1286:2011  

 

If the bid is for more than one product, the local content percentages for each 
product contained in Declaration C shall be used instead of the table above.  The 
local content percentages for each product has been calculated using the formula 
given in clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 
4.1 above and the information contained in Declaration D and E. 

 

(d) I accept that the Procurement Authority / Municipality /Municipal Entity has the right to 
request that the local content be verified in terms of the requirements of 
SATS 1286:2011. 

(e) I understand that the awarding of the bid is dependent on the accuracy of the 
information furnished in this application. I also understand that the submission of 
incorrect data, or data  that are not verifiable as described in SATS 1286:2011, may 
result in the Procurement Authority / Municipal / Municipal Entity imposing any or all of 
the remedies as provided for in Regulation 13 of the Preferential Procurement 
Regulations, 2011 promulgated under the Preferential Policy Framework Act (PPPFA), 
2000 (Act No. 5 of 2000). 

 SIGNATURE:                                                     DATE: ___________ 

 

 WITNESS No. 1                                                 DATE: ___________ 

 

 WITNESS No. 2                                                 DATE: ___________ 
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T2.1. O ANNEXURE C – LOCAL CONTENT DECLARATION – SUMMARY SCHEDULE 

 

SATS 1286.2011

Annex C

Local Content Declaration - Summary Schedule 

(C1) Tender No.

(C2) Tender description: 

(C3) Designated product(s)

(C4) Tender Authority:

(C5) Tendering Entity name:

(C6) Tender Exchange Rate: Pula EU GBP

(C7) Specified local content %

Calculation of local content Tender  summary

Tender 

item no's

Tender 

price - 

each 

(excl VAT)

Exempted 

imported 

value

Tender 

value  net 

of 

exempted 

imported  

content

Imported 

value
Local value

Local 

content % 

(per item)

Tender Qty

Total 

tender 

value

Total 

exempted 

imported 

content

Total 

Imported 

content

(C8) (C10) (C11) (C12) (C13) (C14) (C15) (C16) (C17) (C18) (C19)

 (C20)   Total tender  value

Signature of tenderer from Annex B (C21)  Total Exempt imported content

(C22) Total Tender value net of exempt imported content

(C23) Total Imported content

(C24)  Total local content

Date: (C25) Average local content % of tender

Note: VAT to be 

excluded from all 

calculations

List of items

(C9)
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T2.1. P ANNEXURE D – IMPORTED CONTENT DECLARATION – SUPPORTING SCHEDULE TO ANNEXURE C 

 

       Annex D        SATS 
1286.2011 

(D1) Tender No.        
Note: VAT to be 

excluded from all 
calculations 

    

(D2) Tender description:           

(D3) Designated Products:           

(D4) Tender Authority:             

(D5) Tendering Entity name:             

(D6) Tender Exchange Rate: Pula  EU  GBP        

                

  A. Exempted imported content Calculation of imported content  Summary 

  
Tender item 

no's 
Description of 

imported content 
Local supplier 

Overseas 
Supplier 

Foreign 
currency value 

as per 
Commercial 

Invoice 

Tender   
Exchange 

Rate 

Local 
value of 
imports 

Freight 
costs 
to port 
of entry 

All 
locally 

incurred 
landing 
costs & 
duties 

Total 
landed cost 
excl. VAT 

 Tender Qty 
Exempted 

imported value 

  (D7) (D8) (D9) (D10) (D11) (D12) (D13) (D14) (D15) (D16)  (D17) (D18) 

      
 

        

               

               

            (D19) Total exempt imported 
value 

 

             
 This total must correspond with 

Annex C - C 21              
 

  
  

      
 
 
  

 
 
  

     

  B. Imported directly by the Tenderer   Calculation of imported content 
 

Summary 
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Tender item 

no's 
Description of 
imported content 

Unit of measure 
Overseas 
Supplier 

Foreign 
currency value 
as per 
Commercial 
Invoice 

Tender 
Rate of 
Exchange 

Local 
value of 
imports 

Freight 
costs 
to port 
of entry 

All 
locally 
incurred 
landing 
costs & 
duties 

Total 
landed cost 
excl VAT 

 

Tender Qty 
Total imported 
value 

  (D20) (D21) (D22) (D23) (D24) (D25) (D26) (D27) (D28) (D29)  (D30) (D31) 

             
 

  

             
 

  

             
 

  

             
 

  

             (D32)Total imported value 
by tenderer 

 

    
 
  

     
        

  C. Imported by a 3rd party and supplied to the Tenderer Calculation of imported content  Summary 

  
Description of imported 
content 

Unit of 
measure 

Local 
supplier 

Overseas 
Supplier 

Foreign 
currency value 
as per 
Commercial 
Invoice 

Tender 
Rate of 
Exchange 

Local 
value of 
imports 

Freight 
costs 
to port 
of entry 

All 
locally 
incurred 
landing 
costs & 
duties 

Total 
landed cost 
excl VAT 

 Quantity 
imported 

Total imported 
value 

  (D33) (D34) (D35) (D36) (D37) (D38) (D39) (D40) (D41) (D42)  (D43) (D44) 

               

   
 

  
 

        

               

             (D45) Total imported value 
by 3rd party 

 

                 

  
D. Other foreign currency 
payments 

 

 Calculation of foreign 
currency payments 

       Summary of 
payments 
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  Type of payment 

Local 
supplier 
making the 
payment 

Overseas 
beneficiary 

Foreign 
currency 
value paid 

Tender Rate of 
Exchange 

      

 

Local value of 
payments 

  (D46) (D47) (D48) (D49) (D50)       
 (D51) 

   
 

 
 

       
 

 

   
 

         
 

 

   
 

         
 

 

   
 

         
 

 

            
(D52) Total of  foreign currency 
payments declared by tenderer and/or 
3rd party 

 

  Signature of tenderer from Annex B            

            
(D53) Total of imported content & 
foreign currency payments - (D32), 
(D45) & (D52) above 

 

             

 This total must correspond with 
Annex C  - C 23 

  Date:            
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T2.1. Q ANNEXURE E – LOCAL DECLARATION – SUPPORTING SCHEDULE TO ANNEXURE C 

              
SATS 

1286.2011 
    

  Annex E     

                    

  Local Content Declaration - Supporting Schedule to Annex C   

                    

(E1) Tender No.         
Note: VAT to be excluded from all calculations 

    

(E2) Tender description:            

(E3) Designated products:               

(E4) Tender Authority:               

(E5) Tendering Entity name:               

                    

                    

    
Local Products 

(Goods, Services 
and Works) 

Description of items purchased Local suppliers Value 
% of 
LC 

  

      (E6) (E7) (E8)     

                

                

                

                

                

 
 
  

          
(E9) Total local products (Goods, Services and 

Works) 
      

                    

  (E10) Manpower costs ( Tenderer's manpower cost)           
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  (E11) 
Factory 

overheads 
(Rental, depreciation & amortisation, utility costs, consumables etc.)       

                    

  (E12) 
Administration overheads and mark-
up 

(Marketing, insurance, financing, interest etc.)       

                    

            (E13)  Total local content       

  

  

        This total must correspond with Annex C  - C24     

                    

  Signature of tenderer from Annex B             

                    

                    

                    

  Date:                  
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T2.1. R MBD 7.1 - CONTRACT FORM - PURCHASE OF GOODS/WORKS 

THIS FORM MUST BE FILLED IN DUPLICATE BY BOTH THE SUCCESSFUL BIDDER (PART 1) AND 

THE PURCHASER (PART 2). BOTH FORMS MUST BE SIGNED IN THE ORIGINAL SO THAT THE 

SUCCESSFUL BIDDER AND THE PURCHASER WOULD BE IN POSSESSION OF ORIGINALLY SIGNED 

CONTRACTS FOR THEIR RESPECTIVE RECORDS. 

PART 1 (TO BE FILLED IN BY THE BIDDER) 

1. I hereby undertake to supply all or any of the goods and/or works described in the attached bidding 
documents to (name of institution)………..…………………………. in accordance with the 
requirements and specifications stipulated in bid number………..……….. at the price/s quoted. My 
offer/s remain binding upon me and open for acceptance by the purchaser during the validity period 
indicated and calculated from the closing time of bid. 

 
2. The following documents shall be deemed to form and be read and construed as part of this 

agreement: 
 

i) Bidding documents, viz 
- Invitation to bid; 
- Tax clearance certificate; 
- Pricing schedule(s); 
- Technical Specification(s); 
- Preference claims for Broad Based Black Economic Empowerment Status Level of 

Contribution in terms of the Preferential Procurement Regulations 2011; 
- Declaration of interest; 
- Declaration of bidder’s past SCM practices; 
- Certificate of Independent Bid Determination; 
- Special Conditions of Contract; 

ii) General Conditions of Contract; and 
iii) Other (specify) 

 
3. I confirm that I have satisfied myself as to the correctness and validity of my bid; that the price(s) and 

rate(s) quoted cover all the goods and/or works specified in the bidding documents; that the price(s) 
and rate(s) cover all my obligations and I accept that any mistakes regarding price(s) and rate(s) and 
calculations will be at my own risk. 

 
4. I accept full responsibility for the proper execution and fulfilment of all obligations and conditions 

devolving on me under this agreement as the principal liable for the due fulfilment of this contract. 
 
5. I declare that I have no participation in any collusive practices with any bidder or any other person 

regarding this or any other bid. 
 
6. I confirm that I am duly authorised to sign this contract. 
 

NAME (PRINT)  

CAPACITY  

SIGNATURE  

NAME OF FIRM  

DATE  

 
 

 

 

 

 

WITNESSES 

1. …………………………………….. 
 
 
2. ……………………………………. 
 
Date: ………………………………….. 
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MBD 7.1 - CONTRACT FORM - PURCHASE OF GOODS/WORKS (CONTINUED) 

 
PART 2 (TO BE FILLED IN BY THE PURCHASER) 

1. I……………………………………… in my capacity as…………………………………...….. 
accept your bid under reference number ………………dated………………………for the 
supply of goods/works indicated hereunder and/or further specified in the annexure(s). 

 
2. An official order indicating delivery instructions is forthcoming. 
 
3. I undertake to make payment for the goods/works delivered in accordance with the terms 

and conditions of the contract, within 30 (thirty) days after receipt of an invoice accompanied 
by the delivery note. 

ITEM 

NO. 

PRICE (ALL 

APPLICABLE 

TAXES 

INCLUDED) 

BRAND DELIVERY 

PERIOD 

 

B-BBEE 

STATUS LEVEL 

OF 

CONTRIBUTION 

 

MINIMUM 

THRESHOLD 

FOR LOCAL 

PRODUCTION 

AND   

CONTENT (if 

applicable) 

      

4. I confirm that I am duly authorized to sign this contract. 

SIGNED AT:…………………………………. ON ………………………………. 

NAME (PRINT)  

 

SIGNATURE  

 

OFFICIAL STAMP 

 

  

 

WITNESSES 

1. …………………………………….. 
 
 
2. ……………………………………. 
 
Date: ………………………………….. 
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T2.1. S  MBD 7.2 - CONTRACT FORM - RENDERING OF SERVICES 

 
THIS FORM MUST BE FILLED IN DUPLICATE BY BOTH THE SERVICE PROVIDER (PART 1) 
AND THE PURCHASER (PART 2).  BOTH FORMS MUST BE SIGNED IN THE ORIGINAL SO 
THAT THE SERVICE PROVIDER AND THE PURCHASER WOULD BE IN POSSESSION OF 
ORIGINALLY SIGNED CONTRACTS FOR THEIR RESPECTIVE RECORDS. 
 

PART 1 (TO BE FILLED IN BY THE SERVICE PROVIDER) 

 
1. I hereby undertake to render services described in the attached bidding documents to (name 

of the institution)……………………………………. in accordance with the requirements and 
task directives / proposals specifications stipulated in Bid Number………….……….. at the 
price/s quoted.  My offer/s remain binding upon me and open for acceptance by the 
Purchaser during the validity period indicated and calculated from the closing date of the bid. 

 
2. The following documents shall be deemed to form and be read and construed as part of this 

agreement: 
 

(i) Bidding documents, viz 
- Invitation to bid 
- Tax clearance certificate 
- Pricing schedule(s) 
- Filled in task directive/proposal 
- Preference claims in terms of the Preferential Procurement Regulations 2001 
- Declaration of interest 
- Special Conditions of Contract;  

(ii) General Conditions of Contract; and 
(iii) Other (specify) 
 

3. I confirm that I have satisfied myself as to the correctness and validity of my bid; that the 
price(s) and rate(s) quoted cover all the services specified in the bidding documents; that the 
price(s) and rate(s) cover all my obligations and I accept that any mistakes regarding 
price(s) and rate(s) and calculations will be at my own risk. 

 
4. I accept full responsibility for the proper execution and fulfilment of all obligations and 

conditions devolving on me under this agreement as the principal liable for the due fulfillment 
of this contract. 

 
5. I declare that I have no participation in any collusive practices with any bidder or any other 

person regarding this or any other bid. 
 
6. I confirm that I am duly authorised to sign this contract. 
 

NAME (PRINT)  ……………………………. 
 
CAPACITY  ……………………………. 

 
SIGNATURE  ……………………………. 
 
NAME OF FIRM  ……………………………. 

 
DATE   ……………………………. 

WITNESSES 

 

1 …….………………
……………. 

 

2 ……….……………
……………. 

 

DATE:

 ………………

…………….. 
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MBD 7.2 
 

CONTRACT FORM - RENDERING OF SERVICES 

           

PART 2 (TO BE FILLED IN BY THE PURCHASER) 

 
 

1. I……………………………………………. in my capacity 
as……………………...……………………………….. 
accept your bid under reference number ………………dated………………………for the 
rendering of services indicated hereunder and/or further specified in the annexure(s). 

 
2. An official order indicating service delivery instructions is forthcoming. 
 
3. I undertake to make payment for the services rendered in accordance with the terms and 

conditions of the contract, within 30 (thirty) days after receipt of an invoice. 
 
 
 

DESCRIPTION OF 

SERVICE 

PRICE (VAT 

INCL) 

COMPLETIO

N DATE 

PREF 

POINTS 

CLAIMED 

FOR HDIs 

PREF 

POINTS 

CLAIMED 

FOR RDP 

GOALS 

     

 

 
4. I confirm that I am duly authorized to sign this contract. 
 
 
SIGNED AT ………………………………………     ON       ……………………………….. 
 
 
NAME (PRINT) …………………………………………. 
 
SIGNATURE  ………………………………………… 

 
OFFICIAL STAMP 
 

  

WITNESSES 

 

1 ….…………………
…………. 

 

2 …..…………………
…………. 

 

DATE:
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T2.1. T   MBD 8 Declaration of Tenderer’s Past Supply Chain Management Practices 
   

 
 
1 This form is part of the Municipal Bidding Documentation. 

 
2 This form serves as a declaration to be used by municipalities and municipal entities in ensuring 

that when goods and services are being procured, all reasonable steps are to combat the abuse 
of the supply chain management system. 

 
3 The Tender of any Bidder may be rejected if the Bidder, or any of its directors have: 

a) Abused the Municipality’s Supply Chain Management System or committed any improper 
conduct in relation to such system: 

b) Been convicted for fraud or corruption during the past five years: 
c) Willfully neglected, reneged or failed to comply with any government, municipal or public 

sector contract during the past five years; or  
d) Been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention and 

Combating of Corruption Activities Act (No 12 of 2004). 
  
4 In order to give effect to the above, the following questionnaire must be completed and 

submitted with the bid. 
 

ITEM QUESTION YES NO 

4.1 Is the Tenderer or any of its directors listed on the National Treasury’s 
database as a company or person prohibited from doing business with the 
public sector? 
(Companies or persons who are listed on this database were informed in 
writing of this restriction by the National Treasury after the Audi alteram 
partem rule was applied).   

  

4.1.1 If so, furnish particulars: 
 
 
 

 
4.2 Is the Tenderer or any of its directors listed on the Register for Tender Defaulters 

in terms of section 29 of the Prevention and Combating of Corruption Activities 
Act (No 12 of 2004)? 

(To access this Register, enter the National Treasury’s website 
www.treasury.gov.za, click on the icon “Register for Tender Defaulters” or 
submit your written request for a hard copy of the Register to facsimile 
number (012 326 5445). 
 

  

4.2.1 If so, furnish particulars: 
 

4.3 Was the Tenderer or any of its directors convicted by a court of law (including 
a court of law outside the Republic of South Africa) for fraud or corruption 
during the past five years? 
 

  

4.3.1 If so, furnish particulars: 
 
 

http://www.treasury.gov.za/
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ITEM QUESTION YES NO 

  

4.4 Does the Tenderer or any of its directors owe any municipal rates and taxes or 
municipal charges to the municipality/municipal entity, or any other 
municipality/municipal entity, that is in arrears for more than three months?  

  

4.4.1 If so, furnish particulars: 
 
 
 

4.5 Was any contract between the Tenderer and the municipality/municipal entity 
or any other organ of state terminated during the past five years on account of 
failure to perform on or comply with the contract? 

  

4.5.1 If so, furnish particulars: 
 
 
 

 
CERTIFICATION 

 
I, THE UNDERSIGNED (FULL NAME) ................................................................................................ 
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM TO BE 
TRUE AND CORRECT. 
 
I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE 
TAKEN AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE. 
 
 
.....................................................   ............................................... 
Signature      Date 
 
 
.....................................................   ............................................................................ 
Position      Name of Tenderer 
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T2.1.U  MBD 9  Certificate of Independent Bid Determination  

 
1. This form is part of the Municipal Bidding Documentation. 
 
2. Section 4 (1) (b) (iii) of the Competition Act No.89 of 1998, as amended, prohibits an agreement 

between, or concerted practice by, firms, or a decision by an association of firms if it is between 
parties in a horizontal relationship and if it involves collusive bidding (or bid rigging).  Bid rigging 
(or collusive bidding) occurs when businesses, that would otherwise be expected to compete, 
secretly conspire to raise prices or lower the quality of goods and / or services for purchasers 
who wish to acquire goods and / or services through a bidding process.  Bid rigging is, therefore, 
an agreement between competitors not to compete.  Collusive bidding is a pe se prohibition 
meaning that it cannot be justified under any groups. 

 
3.  Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must 

provide measures for the combating of abuse of the supply chain management system, and must 
enable the accounting officer, among others, to: 

 

• take all reasonable steps to prevent such abuse; 
 

• reject the bid of any bidder if that bidder or any of its directors has abused the supply chain 
management system of the municipality or municipal entity or has committed any improper 
conduct in relation to such system; and 

 

• cancel a contract awarded to a person if the person committed any corrupt or fraudulent act 
during the bidding process or the execution of the contract. 
 

4. This MBD serves as a certificate of declaration that would be used by institutions to ensure that, 
when bids are considered, reasonable steps are taken to prevent any form of bid-rigging. 
 

5. In order to give effect to the above, the Certificate of Bid Determination (MBD 9) provided on the 
next pages must be completed and submitted with the bid. 
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CERTIFICATE OF INDEPENDENT BID DETERMINATION 
 
 I, the undersigned, in submitting the accompanying bid: 
 
THABAZIMBI LOCAL MUNICIPALITY 

TENDER No.:  TECH/04/2022-23 

FOR: UPGRADING OF BULK WATER PIPELINE BETWEEN THABAZIMBI PUMP STATION AND 

THABAZIMBI Y PIECE 

 

(Bid Number and Description) 
 
In response to the invitation for the bid made by: 
 

THABAZIMBI LOCAL MUNICIPALITY 
(Name of Municipality / Municipal Entity) 

 
Do hereby make the following statements that I certify to be true and completed in every respect: 
 
 
I certify, on behalf of: ______________________________________________________ that: 

(Name of Bidder) 
 

1. I have read and I understand the contents of this Certificate; 
 

2. I understand that the accompanying bid will be disqualified if this Certificate is found not to be 
true and complete in every respect; 

 
3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on 

behalf of the bidder; 
 

4. Each person whose signature appears on the accompanying bid has been authorized by the 
bidder to determine the terms of, and to sign, the bid, on behalf of the bidder; 

 
5. For the purposes of this Certificate and the accompanying bid, I understand that the work 

“competitor” shall include any individual or organization other than the bidder, whether or not 
affiliated with the bidder, who: 
 
(a) has been requested to submit a bid in response to this bid invitation; 
(b) could potentially submit a bid in response to this bid invitation, based on their qualifications, 

abilities or experience; and  
(c) provides the same goods and services as the bidder and/or is the same line of business as 

the bidder. 
 

6. The bidder has arrived at the accompanying bid independently from, and without consultation, 
communication, agreement or arrangement with any competitor.  However, communication 
between partners in a joint venture or consortium will not be constructed as collusive bidding. 
(Joint Venture or Consortium means an association of persons for the purpose of combining 
their expertise, property, capital, efforts, skill and knowledge in an activity for the execution of a 
contract). 
 

7. In particular, without limiting the generality of paragraph 6 above, there has been no consultation, 
communication, agreement or arrangement with any competitor regarding: 
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(a) prices; 
(b) geographical area where product or service will be rendered (market allocation); 
(c) methods, factors or formulas used to calculate prices; 
(d) the intention or decision to submit or not to submit, a bid; 
(e) the submission of a bid which does not meet the specifications and conditions of the bid; or 
(f) Bidding with the intention not to win the bid. 

 
8. In addition, there have been no consultations, communications, agreements or arrangements 

with any competitor regarding the quality, quantity, specifications and conditions or delivery 
particulars of the products or services to which this bid invitation relates. 
 

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, 
directly or indirectly, to any competitor, prior to the date and time of the official bid opening or 
the awarding of the contract. 

 
10. I am aware that , in addition and without prejudice to any other remedy provided to combat any 

restrictive practices related to bids and contracts, bids that are suspicious will be reported to the 
Competition Commission for investigation and possible imposition of administrative penalties in 
terms of section 59 of the Competition Act No.89 of 1998 and or may be reported to the National 
Prosecuting Authority (NPA) for criminal investigation and or may be restricted from conducting 
business with the public sector for a period not exceeding ten (10) years in terms of the 
Prevention and Combating of Corrupt Activities Act No.12 of 2004 or any other applicable 
legislation. 

 
 
………………………………………………..               ……………………………………. 
Signature                                                              Date 
 
 
 
……………………………………………….                …………………………………….. 
Position                                                                Name of Tenderer 
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T2.1.V  Declaration Of Interest In Tender Of Persons In Service Of State 

1) Is/was an employer/owner of the tenderer in the service of the state, or has been in the 
service of the state in the previous twelve months? 

 
 

If so, state particulars…………………………………………………………………………………… 

 

If so, state date of resignation………………………………………………………………………….. 

 
2) If the provider is not a natural person, whether any of its directors, managers, principal 

shareholders or stakeholder is in the service of the state, or has been in the service of the 
state in the previous twelve months? 

 
 

If so, state particulars…………………………………………………………………………………… 

 
3) Whether a spouse, child or parent of the provider or of a director, manager, shareholder or 

stakeholder referred to in subparagraph ii) is in the service of the state, or has been in the 
service of the state in the previous twelve months? 

 
 

If so, state particulars…………………………………………………………………………………… 

 
4) Is an employer/owner of the tenderer a person who is an advisor or consultant contracted 

with the municipality or municipal entity? 

 
 

If so, state particulars…………………………………………………………………………………… 

 
5) Are the tenderer or any of the members of the tendering entity involved in another entity for 

this particular tender? 

 
 

If so, state particulars…………………………………………………………………………………… 

 

YES NO 

YES NO 

YES NO 

YES NO 

YES NO 
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The undersigned, who warrants that he / she is duly authorised to do so on behalf of the 

enterprise, confirms that the contents of this schedule are within my personal knowledge 

and are to the best of my belief both true and correct. 

 

Person authorized to sign the tender:  

Full name (in BLOCK letters):  

Signature: 
 

Date: 
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T2.1. W:  ORIGINAL CERTIFIED COPIES OF DIRECTORS / MEMBERS / TRUSTEES 
IDENTITY DOCUMENTS 

 

The tenderer shall attach to this page original certified copy of the directors / members trustees 

identity documents of the tendering entity. 

In the case of joint ventures, the required documents shall be submitted for each member of the 

joint venture. 

 

 

 

 

 

 

 

 

 

 

 

SIGNED ON BEHALF OF THE TENDERER: 

........................................................................................... 
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T2.1. X:  COPIES OF COMPANY REGISTRATION DOCUMENTS 

 

The tenderer shall attach to this page copy of the registration documents of the tendering entity. 

Any of the following documents for the tendering entity is sufficient: 

 

CK1: Founding Statement for a Close Corporation. 

CK2: Amended founding statement for a Close Corporation. 

CM1: Certificate of Incorporation for a company. 

CM2: Memorandum of Association for a company. 

CM9: Certificate of Change of name for a company. 

Trust Deed and Letter of Authority to Act as Trustees certified by the High Court. 

 

In the case of joint ventures, the required documents shall be submitted for each member of the 

joint venture. 

 

 

 

 

 

 

 

 

 

 

 

SIGNED ON BEHALF OF THE TENDERER: 

........................................................................................... 

  



CONTRACT NO: TECH/04/2022-23 
UPGRADING OF BULK WATER PIPELINE BETWEEN 
THABAZIMBI PUMP STATION AND THABAZIMBI Y PIECE 
IN THABAZIMBI 

PART T2.1:  Returnable Schedules 

 

Part T2.1: Page 81 

    
 

T2.1. Y:  JOINT VENTURE COMMITMENT 

 

Tenderers who are Joint Ventures shall complete this form. 

 

The commitment and type of work to be performed by the joint venture partner(s) shall be entered 

into the chart below: 

JOINT VENTURE 

COMPANY 

NAME(S) 

VALUE OF WORK 

TO BE ASSIGNED  

(R VALUE) 

NATURE OF 

WORK TO BE 

ASSIGNED 

PROPORTION 

HOLDING IN JV 

AGREEMENT (%) 

    

 

 

JOINT VENTURES SHALL ATTACH THEIR JOINT VENTURE AGREEMENT TO THIS PAGE 

 

 

SIGNED ON BEHALF OF THE TENDERER: 

........................................................................................... 
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T2.1. Z  PROOF OF REGISTRATION WITH THE CIDB 

 

1. Attach original or certified copy of CIDB registration certificate to this page. 

 

2. In the case of a joint venture / consortium (excluding consulting engineering partners) parties 

must each attach original or certified copy of their CIDB registration certificate. 

 

Firm CRS 

Number 

CIDB 

Grading 

Lead Partner 

(Indicate with 

X) 

    

    

    

    

    

    

    

    

Combined CIDB Grading for Joint Venture / 

Consortium: 

  

(Calculator is available at https://registers.cidb.org.za/common/jvcalc.asp ) 

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the 

enterprise, confirms that the contents of this schedule are within my personal knowledge 

and are to the best of my belief both true and correct. 

 

Person authorized to sign the tender:  

Full name (in BLOCK letters):  

Signature: 
 

Date: 
 

 
 
 
  

https://registers.cidb.org.za/common/jvcalc.asp
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T2.1. ZA  Compliance with OHSA (Act 85 of 1993) 

 
Bidders are required to satisfy the Employer and the Engineer as to their ability and available 
resources to comply with the above by answering the following questions and providing the relevant 
information required below. 
 

1. Is the Tenderer familiar with the OHSA (ACT 85 of 1993) and its 
Regulations? 

 

 
YES / NO 

1. Who will prepare the Tenderer’s Health and Safety Plan?  (Provide a 
copy of the person/s curriculum vitae/s or company profile). 
 

    

2. Does the Tenderer have a health and safety policy?  (If yes, provide 
a copy).  How is this policy communicated to all employees? 
 

 
YES / NO 

3. Does the Tenderer keep records of safety aspects of each 
construction site?  If yes, what records are kept? 

 

 
YES / NO 

4. Does the Tenderer conduct monthly safety meetings?  If yes, who is 
the chairperson of the meeting, and who attend these meetings? 

 

 
YES / NO 

5. Does the Tenderer have a safety officer in his employment, 
responsible for the overall safety of his company? 

      If yes, please explain his duties and provide a copy of his CV. 
 

 
YES / NO 

6. Does the Contractor have trained first aid employees?  If yes, 
indicate, who. 

 

 
YES / NO 

7. Does the Tenderer have a safety induction-training programme in 
place? (If yes, provide a copy) 

 

 
YES / NO 

 
 
 
 
 
 
Authorized Signatory:  ...........................................................  
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T2.1.ZB  Deviations and Qualifications 

 
The Tenderer SHALL record any deviations or qualifications he may wish to make to the Tender 
documents in this Returnable Schedule. Alternatively, a Tenderer may state such deviations and 
qualifications in a covering letter to his tender BUT SHALL reference such letter in this schedule. 
 
The Tenderer’s attention is drawn to clause F.3.8 of the Standard Conditions and clause F.2.12 of the 
Additional Conditions of Tender referenced in the Tender Data regarding the Employer’s handling of 
material deviations and qualifications. 
 

Page Clause or 
item 

Proposal 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

 

     

 
 
 
Authorized Signatory:  ...........................................................  
 
 
 
 
 
 



CONTRACT NO: TECH/04/2022-23 
UPGRADING OF BULK WATER PIPELINE BETWEEN 
THABAZIMBI PUMP STATION AND THABAZIMBI Y PIECE 
IN THABAZIMBI 

PART T2.1:  Returnable Schedules 

 

Part T2.1: Page 85 

    
 

T2.1. ZB  RECORD OF SERVICES PROVIDED TO ORGANS OF STATE 

Tenderers are required to complete this record in terms of the Supply Chain Management 

Regulations issued in terms of the Municipal Finance Management Act of 2003. 

Include only those contracts where the tenderer identified in the signature block below was directly 

contracted by the employer. Tenderers must not include services provided in terms of a sub-

contract agreement. 

Where contracts were awarded in the name of a joint venture and the tenderer formed part of that 

joint venture, indicate in the column entitled “Title of the contract for the service” that was in joint 

venture and provide the name of the joint venture that contracted with the employer. In the column 

for the value of the contract for the service, record the value of the portion of the contract performed 

(or to be performed) by the tender. 

Complete the record or attach the required information in the prescribed tabulation 

 ALL SERVICES COMMENCED OR COMPLETED TO AN ORGAN OF STATE IN 

THE LAST FIVE YEARS 

 Organ of state, i.e., national 

or provincial department, 

public entity, municipality 

or municipal entity. 

Title of contract 

for the service 

Value of 

contract for 

service incl. 

VAT (Rand) 

Date 

completed 

(State current 

if not yet 

completed) 

1     

2     

3     

4     

5     

(Attach additional pages if more space is required.) 

 

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the 

enterprise, confirms that the contents of this schedule are within my personal knowledge 

and are to the best of my belief both true and correct. 

 

Person authorized to sign the tender:  

Full name (in BLOCK letters):  

Signature:  

Date:  
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T2.1. ZC Tenderer’s Proposal for Involvement of Local Contractor 

The following is a statement by the tenderer for local sub-contractor involvement (Local means within the Thabazimbi Municipal area)  
 

Company Name, CIDB Detail of Proposed 
Sub-Contractor and Value of Work (VAT 

incl) 
Full Description of Scope of Work and Main Payment Items Associated therewith 

Name: 

CIDB Grade:   

CIDB Reg No: 

Value of Work: 

 

Name: 

CIDB Grade:   

CIDB Reg No: 

Value of Work: 

  

Name: 

CIDB Grade:   

CIDB Reg No: 

Value of Work: 

 

 

 
 
Authorized Signatory:  .......................................................... 
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T2.1. ZD Schedule of Proposed Subcontractors (OTHER than local) 

Note: This schedule indicates the tenderer's appreciation of required expertise to be sourced from 
other contractors, or the indication to which extent the contractor wish to augment his own capacity 
or do outsourcing.  The proposed LOCAL SUBCONTRACTORS shall be completed in the 
returnable schedule “T2.1.ZC: Tenderer’s Proposal for Involvement of Local Contractor”. 

The total amount of work sub-contracted shall not exceed 15% of the total value of the contract 
(excluding specialist sub-contracts but including local sub-contractors).   

We notify you that it is our intention to employ the following Subcontractors for work in this contract. 

If we are awarded a contract, we agree that this notification does not change the requirement for 
us to submit the names of proposed Subcontractors in accordance with requirements in the 
general conditions of contract (GCC) for such appointments.  If there are no such requirements in 
the contract, then your written acceptance of this list shall be binding between us. 

 Name and address of 
proposed Subcontractor 

Nature and extent of work 
Previous experience with 

Subcontractor 

1.  Company: 
 
Contact: 
 
Tel No:  

 
 
 
 
 
(This is a specialist: 
Yes/No)* 

 

2.  Company: 
 
Contact: 
 
Tel No:  

 
 
 
 
(This is a specialist: 
Yes/No)* 

 

3.  Company: 
 
Contact: 
 
Tel No: 

 
 
 
(This is a specialist: 
Yes/No)* 

 

4.  Company: 
 
 
Contact:  
 
Tel No:  

 
 
 
 
 
(This is a specialist: 
Yes/No)* 

 

* Cross out which is inappropriate (or not applicable), e.g., to indicate “Yes” “(This is a specialist: Yes/No)*” 
The definition of specialist in this context is restricted to work commonly not executed by a general contractor qualifying to 
tender on a project of this nature. 
 
 
 

Authorized Signatory:  ........................................................... 
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T2.1. ZE  Schedule of Plant and Equipment (Page 1 of 2) 

 The following lists major items of relevant equipment that I / we presently own or on lease and will have available for this contract if 
my / our Tender is accepted.  We also take cognizance of the stated quality criteria in this respect as set out in Annex C5.5  

(a) Details of major equipment that is owned or on lease and immediately available for this contract.   

Quantity Description, size, capacity, etc. 
Production Rate 
Machine Items 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 

 

Attach additional pages if more space is required. 

 
 
 
Authorized Signatory:  .......................................................... 
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T2.1. ZF  Schedule of Plant and Equipment (Page 2 of 2) 

The following are lists of major items of relevant equipment that I / we will acquire or hire for this contract if my / our Tender is 
accepted.  We also take cognizance of the stated quality criteria in this respect as set out in Annex C5.5 

(b)        Details of major equipment that will be hired or acquired for this contract.   

Company (Name, Address, 
Contact person & Tel no) 

 
Quantity Description, size, capacity, etc. 

Production Rate 
Machine Items 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

  
 
 
 
 
 
 
 
 
 
 

 

Attach additional pages if more space is required. 

 
 

 
Authorized Signatory:  .......................................................... 
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T2.1. ZG  Schedule of the Tenderer’s Experience for Projects of Similar Size and Nature (Page 1 of 2) 

The following is a statement of similar size of works successfully executed by myself / ourselves.  We take cognizance of the quality criteria as set 
out in Annex C5.5 

Employer, contact person and 
telephone number. 

Description of contract 
Value of work 

inclusive of VAT 
(Rand) 

Date 
completed 

 

 

 

 

 

 

 

 

 

 

 

 

   

 

The tenderer shall attach hereto by stapling, the completion certificates of the projects claimed for experience as stated in Annex C5.5 

 
 
Authorized Signatory:  .......................................................... 
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T2.1. ZH  Schedule of the Tenderer’s Experience for Projects of Similar Size and Nature (Page 2 of 2) 

Continued: 

Employer, contact person and 
telephone number. 

Description of contract 
Value of work 

inclusive of VAT 
(Rand) 

Date 
completed 

 

 

 

 

 

 

 

 

 

 

 

 

 

   

 

The tenderer shall attach hereto by stapling, the completion certificates of the projects claimed for 
experience as stated in Annex C5.5 

 
Authorized Signatory:  .......................................................... 
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T2.1. ZI Tenderer’s Schedule of Proposed Key Staff (Page 1 of 2) 

We herewith list our proposed staff that will direct and execute the Works which list indicates qualifications, experience and proposed responsibilities on 
the contract should this tender be successful. 

No 
PROPOSED POSITION 
ON PROJECT 

FULL NAME 
(i)  Nominee and (ii) Alternative 

HIGHEST RELEVANT 
QUALIFICATION 

YEARS OF 
RELEVANT 

EXPERIENCE 
GENERAL RESPONSIBILITY 

1 
 (i)     

(ii)   

2 
 (i)     

(ii)   

3 
 (i)     

(ii)   

4 
 (i)     

(ii)   
 

 
The tender shall take cognizance of the provisions of Annex C5.5 Quality Offered 
The tender shall attach hereto the Abbreviated Curriculum Vitae of the personnel offered to be assessed in the format provided at the end of Annex C5.5. 

 
Authorized Signatory:  .......................................................... 
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T2.1. ZJ  Tenderer’s Schedule of Proposed Key Staff (Page 2 of 2) 

We herewith list our proposed staff that will direct and execute the Works which list indicates qualifications, experience and proposed responsibilities on 
the contract should this tender be successful. 

No 
PROPOSED POSITION 
ON PROJECT 

FULL NAME 
(i)  Nominee and (ii) Alternative 

HIGHEST RELEVANT 
QUALIFICATION 

YEARS OF 
RELEVANT 

EXPERIENCE 
GENERAL RESPONSIBILITY 

5 
 (i)     

(ii)   

6 
 (i)     

(ii)   

7 
 (i)     

(ii)   

8 
 (i)     

(ii)   
 

 
The tender shall take cognizance of the provisions of Annex C5.5 Quality Offered 
The tender shall attach hereto the Abbreviated Curriculum Vitae of the personnel offered to be assessed in the format provided at the end of Annex C5.5. 
 
Authorized Signatory:  .......................................................... 
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T2.1. ZK Financial Reference (Bank Rating and Financial Ability) 

 
1. FINANCIAL STATEMENTS 

I/We agree, if required, to furnish an audited copy of the latest set of financial statements 
together with my/our Directors' and Auditors' report for consideration by the Employer. 
 

2. AUTHORIZATION TO EMPLOYER TO INQUIRE AT BANK 
I/We hereby authorize the Employer/Engineer to approach the banks listed below for a 
reference. 
 

3. BANK REFERENCE 
I/We furnish the following information: 

 
a) Banker’s name: …………………………………………………………………………… 

 
b) Banker’s address: …………………………………………………………………… 

 
  …………………………………………………………………………………………………… 
 
  Telephone number:     Code: …………………… Number: …………………………….. 
 

c) Account Number: …………………………………………………………………………….. 
  

d) Bank Rating (attach confirmation from bank or financial institution): …………………. 
 We hereby authorize the Employer to approach the above Bank for a reference. 

 
Signed at ………………………………. On this.........day of ………………………. 20…. 
 
 
 
Authorized Signatory: ......................................................  
 
Name of Authorized Signatory: ................................................... ................................   
 
Name of Company: ......................................... ...........................................................   
 
 
As witnesses: 1 …………………………………….   2 ………………………………………… 

 
4. FINANCIAL ABILITY 
We herewith acknowledge that it is the THABAZIMBI LOCAL MUNICIPALITY policy to withhold the 
surety from payment on the first six certificates as provisioned by Clause 6.2 of the amended 
General Conditions of Contract in the Contract Data section C1.2. 
We take cognizance of the provisions in respect of tender evaluation for quality as set out in Annex 
C5.5. 
 
 
 
 
Authorized Signatory:  ........................................................... 
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T2.1. ZL Preliminary Programme 

 
The Tenderer shall attach a preliminary programme, reflecting the proposed sequence and rate of 
execution of the various activities comprising the work for this contract. The programme shall be in 
accordance with the information provided in form for schedule of constructional plant, form for Schedule 
of estimated monthly expenditure, and with all other aspects of the Tender. 
 
 
 
 
 
 
 
 

Note: 

The preliminary programme is to be stapled onto this page. 

 

 

 

 

 

 

We take cognizance of the provisions for tender evaluation in respect of quality as set out in Annex 
C5.5 which are also applicable on this information. 
 

I hereby confirm that our preliminary programme has been stapled to this page. 

 

 

 
 
Authorized Signatory:  ..........................................................  
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T2.1. ZM  Estimated Monthly Expenditure 

 

The Tenderer shall state below the estimated value of work to be completed every month, based on 
his preliminary programme and his tendered unit rates. 

The amount for Contingencies must not be included. 

 

Month 

 

Value (Including VAT) 

 

1………………….. R……………………………………………………………………….. 

2………………….. R……………………………………………………………………….. 

 

3………………….. R……………………………………………………………………….. 

 

4………………….. R……………………………………………………………………….. 

 

5………………….. R……………………………………………………………………….. 

 

6………………….. R……………………………………………………………………….. 

 

7………………….. R……………………………………………………………………….. 

 

TOTAL 

 

 

R……………………………………………………………………….. 

 

We take cognizance of the provisions for tender evaluation in respect of quality as set out in Annex 

C5.5 which are also applicable on this information. 

 

 

 

Authorized Signatory:  ..........................................................  
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T2.1. ZN  B-BBEE Status Level Certificate 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Attach to this page an Original and Valid B-BBEE (Broad Based Black 
Economic Empowerment) Status Level Certificate of: 

 
• Main Contractor 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
I hereby confirm that the required documentation as requested above has been attached to this 
page by staple. 
 
 
 
 
Authorized Signatory:  ........................................................... 
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T2.1. ZO  Copy of Recent Tenderer’s Municipal Account 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Attach a copy of a recent/current (not more than 60 DAYS) municipal 
account (rates and/or services) of the: 

 
 

(a) Main Contractor 
 
 
 

 
 
Note: The tenderer may also provide any other form of verification of physical address that 
can be accepted as legal proof of residency. Where residency is leased the owner or a 
director of the leasing company must verify the tenderer’s occupancy with a copy of the 
leasing agreement.  
 
 
 
 
 
I hereby confirm that the required documentation as requested above has been attached to this 
page by staple. 
 
 
 
 
Authorized Signatory:  ........................................................... 
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T2.1. ZP  Certificate of Non-Collusive Tender 

1 In The Case Of A Single Construction Concern:  

I/We certify that this is a bona fide tender.  

I/We also certify that I/We have not done, and I/We undertake not to do any of the following at any 

time before the hour and date specified for the closure of submission of tenders for this contract.  

a) Fix or adjust the amount of this tender by or under or in accordance with any agreement or 
arrangement with any other person; 

  

b) communicate to a person other than the person calling for these tenders the amount or 
approximate amount of the proposed tender, except when the confidential disclosure of the 
approximate amount of the tender is necessary to obtain the insurance-premium quotations 
required for preparation of the tender;  
 
 

c) cause or induce any other person to communicate to me/us the amount or approximate 
amount of any rival tender for this contract;  
 

d) enter into any agreement or arrangement with any other person to induce him to refrain from 
tendering for this contract, or to influence the amount of any tender or the conditions of any 
tender to be submitted, nor cause or induce any other person to enter into any such 
agreement or arrangement;  
 
 

e) offer or pay or give or agree to pay or to give any sum of money or valuable consideration 
directly or indirectly to any person for doing or having done or causing or having caused to be 
done in relation to any tender or proposed tender for this contract, any action similar to those 
described above.  
 
 

In this certificate the term “person” includes any persons, body of persons or association, whether 

corporate or not, and the term "agreement or arrangement" includes any agreement or arrangement, 

whether formal or informal and whether legally binding or not.  

 

 

 

SIGNED ON BEHALF OF TENDERER: .................................... 

 

 

T2.1.ZQ   Certificate of Non-Collusive Tender (Continued) 

2 In the Case of A Consortium Of Construction Concerns: 

We certify that this is a bona fide tender. 

We also certify that we have not done, and we undertake not to do any of the following at any 
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time before the hour and date specified for the closure of submission of tenders for this 

contract: 

a) Fix or adjust the amount of this tender by or under or in accordance with any 
agreement or arrangement with any person outside this consortium; 

b) Communicate to a person outside this consortium other than the person calling for 
these tenders, the amount or approximate amount of the proposed tender, except 

when the confidential disclosure of the approximate amount of the tender is 

necessary to obtain insurance premium quotations required for preparation of the 

tender; 

c) Cause or induce any person outside this consortium to communicate to us the 
amount or approximate amount of any rival tender for this contract. 

d) Enter into any agreement or arrangement with any person outside this consortium to 
induce him to refrain from tendering for this contract, or to influence the amount of 

any tender or the conditions of any tender to be submitted, nor cause or induce any 

person outside this consortium to enter into any such agreement or arrangement; 

e) Offer or pay or give or agree to give any sum of money or valuable consideration 
directly or indirectly to any person outside this consortium for doing or having done or 

causing or having caused to be done in relation to any tender or proposed tender for 

this contract, any action similar to those described above. 

 

In this certificate the term “person” includes any persons, body of persons or association, 

whether corporate or not, the term “agreement or arrangement” includes any agreement or 

arrangement, whether formal or informal and whether legally binding or not, and the term 

“person outside this consortium” means, when the consortium is a partnership, a person 

other than a partner or an employee of a partner or the partnership, or when the consortium 

is a company, a person other than a person or company holdings shares in the consortium, 

or any employee of such a person, company or the consortium. 

 

SIGNED ON BEHALF OF TENDERER: .................................................. 

The SABS approved technical specification number SATS 1286:2011 is accessible on 

Error! Hyperlink reference not valid.http://www.thedti.gov.za/industrial development/ip.jsp 

at no cost. 

 

5.1. A bid may be disqualified if – 
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(a)  this Declaration Certificate and the Annex C (Local Content Declaration: Summary 
Schedule) are not submitted as part of the bid documentation; and 
 

(b)  the bidder fails to declare that the Local Content Declaration Templates (Annex C, D and 
E) have been audited and certified as correct. 
 

6. Definitions 
 

6.1. “bid” includes written price quotations, advertised competitive bids or proposals; 
 

6.2. “bid price” price offered by the bidder, excluding value added tax (VAT); 
 

6.3. “contract” means the agreement that results from the acceptance of a bid by an organ of 
state; 

 

6.4. “designated sector” means a sector, sub-sector or industry that has been designated by the 
Department of Trade and Industry in line with national development and industrial policies for 
local production, where only locally produced services, works or goods or locally manufactured 
goods meet the stipulated minimum threshold for local production and content; 

 

6.5. “duly sign” means a Declaration Certificate for Local Content that has been signed by the 
Chief Financial Officer or other legally responsible person nominated in writing by the Chief 
Executive, or senior member / person with management responsibility(close corporation, 
partnership or individual). 

 

6.6. “imported content” means that portion of the bid price represented by the cost of 
components, parts or materials which have been or are still to be imported (whether by the 
supplier or its subcontractors) and which costs are inclusive of the costs abroad (this includes 
labour and intellectual property costs), plus freight and other direct importation costs, such as 
landing costs, dock duties, import duty, sales duty or other similar tax or duty at the South 
African port of entry; 

 

6.7. “local content” means that portion of the bid price, which is not included in the imported 
content, provided that local manufacture does take place; 

 

6.8. “stipulated minimum threshold” means that portion of local production and content as 
determined by the Department of Trade and Industry; and 

 

6.9. “sub-contract” means the primary contractor’s assigning, leasing, making out work to, or 
employing another person to support such primary contractor in the execution of part of a 
project in terms of the contract. 
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7. The stipulated minimum threshold(s) for local production and content (refer to Annex A 
of SATS 1286:2011) for this bid is/are as follows: 

 

Description of services, works or goods      Stipulated minimum threshold 

 

 STEEL PIPES____________________________        ___100__% 

  

 HDPE PIPES_____________________________   _    100___% 

 

 _______________________________    _______% 

  

8. Does any portion of the services, works or goods offered  
 have any imported content?        

 (Tick applicable box) 

 

YES  NO  

 

8.1  If yes, the rate(s) of exchange to be used in this bid to calculate the local content as 

prescribed in paragraph 1.5 of the general conditions must be the rate(s) published by the 

SARB for the specific currency at 12:00 on the date of advertisement of the bid. 

 The relevant rates of exchange information is accessible on www.reservebank.co.za. 

Indicate the rate(s) of exchange against the appropriate currency in the table below (refer to 

Annex A of SATS 1286:2011): 

  
Currency  Rates of exchange 

US Dollar  

Pound Sterling  

Euro  

Yen  

Other  
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NB: Bidders must submit proof of the SARB rate (s) of exchange used. 

9. Were the Local Content Declaration Templates (Annex C, D and E) audited and certified as 
correct? 

 (Tick applicable box) 

 

YES  NO  

 

5.1. If yes, provide the following particulars: 

(a) Full name of auditor: ……………………………………………………… 
(b) Practice number: ……………………………………………………………………….. 
(c) Telephone and cell number: ………………………………………………………………. 
(d) Email address: ……………………………………………………………………….. 

 

(Documentary proof regarding the declaration will, when required, be submitted to the 

satisfaction of the Accounting Officer / Accounting Authority) 

 

6. Where, after the award of a bid, challenges are experienced in meeting the stipulated minimum 

threshold for local content the dti must be informed accordingly in order for the dti to verify and in 

consultation with the Accounting Officer / Accounting Authority provide directives in this regard. 
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T2.1.ZR  EPWP STAFF FOR LABOUR INTENSIVE CONSTRUCTION WORKS 

The tenderer shall, submit the names of all management, design and supervisory staff that will be 

employed to design and supervise the labour-intensive portion of the works together with satisfactory 

documentary evidence that such staff members satisfy the eligibility requirements. 

CATEGORY OF 

EMPLOYEE 

NAME OF 

EMPLOYEE 

NQF 

LEVEL 

LABOUR 

INTENSIVE 

SKILLS 

PROGRAM 

UNIT 

STANDARD 

TITLES 

DATE 

COMPLETED 

YEARS 

EXPERIENCE 

Contract Manager 

 

(NQF 7 

Required) 

 

     

Site Agent 

 

(NQF 5 

Required) 

 

     

Foreman 

 

(NQF 5  

Required) 

 

     

Safety Officer 

 

(NQF 4 

Required) 

 

     

(Attach documentary proof to this page)  
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T2.1.ZS  STATUS OF CONCERN SUBMITTING TENDER 

1. General 

 
State whether the tenderer is a company, a closed corporation, a partnership, a sole 
practitioner, a joint venture/consortium or a co-operative 

Public Company  

Private Company  

Closed Corporation  

Partnership  

Sole Proprietary  

Joint Venture / Consortium  

Co-operative  

(Mark the appropriate option) 

2. Information to be provided 

 

If the Tendering Entity is a: Documentation to be submitted with the 

tender 

1 Closed Corporation, incorporated under 

the Close Corporation Act,1984, Act 69 

of 1984 

CIPRO CK1 or CK2 (Certified copies of the 

founding statement) and list of members 

2 Private Company incorporated with 

share capital, under the companies Act, 

1973, Act 61of 1973 

(Including Companies incorporated 

under Art 53 (b)) 

Certified copies of:  

a) CIPRO CM 1 - Certificate of Incorporation 

b) CIPRO CM 29 – Contents of Register of 

Directors, Auditors and Officers   

c) Shareholders Certificates of all Members 

of the Company, plus a signed statement 

of the Company’s Auditor, certifying each 

Member’s ownership/shareholding 

percentage relative to the total. 

3 Private Company incorporated with 

share capital, under the companies Act, 

1973, Act 61of 1973 in which any, or 

all, shares are held by another Closed 

Corporation or company with, or 

without, share capital. 

Certified copies of documents referred to in 1 

and/or 2 above in respect of all such Closed 

Corporations and/or Companies 
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If the Tendering Entity is a: Documentation to be submitted with the 

tender 

4 Public Company incorporated with 

share capital, under the companies Act, 

1973, Act 61of 1973 

(Including Companies incorporated 

under Art 21) 

A signed statement of the Company’s 

Secretary confirming that the Company is a 

public Company. 

5 Sole Proprietary or a Partnership Certified copy of the Identity Document of: 

a) such Sole Proprietary, or 

b) Each of the Partners in the Partnership 

Certified copy of the Partnership agreement. 

 

6 Co-operative CIPRO CR2 - Certified copies of Company 

registration document. 

7 Joint Venture / Consortium All the documents (as described above) as 

applicable to each partner in the joint venture / 

consortium as well as a certified copy of the 

joint venture / consortium agreement. 

 

 

Note: 

1. If the shares are held in trust provide a copy of the Deed of Trust (only the front page 

and pages listing the trustees and beneficiaries are required) as well as the Letter of 

Authority as issued by the Master of the Supreme Court wherein trustees have been 

duly appointed and authorised 

2. Include a certified copy of the Certificate of Change of Name (CM9) if applicable. 

 

 

3. Registered for VAT proposes in terms of the Value-Added Tax Act (89 of 1991) 

 

Yes  

No  

(Make an X in the appropriate space) 

 

REGISTRATION NO: _________________________________ 
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T2.1.ZT CLASSIFICATION OF BUSINESS 

 

1. The Small Businesses are defined in the National Small Business Act, 1996 (Act 102 of 1996). 
 

2. Information furnished with regard to the classification of Small businesses 
 
a) Indicate whether the company/entity is defined as a small, medium or micro enterprise by the 

National Small Business Act. 
 

 
(Tick appropriate box) 

b) If the response to 2.(a.) is YES, the following must be completed: 
 

i. Sector/sub-sector in accordance with the Standard Industrial classification: 
 
 

 
ii. Size or class: 

 
 

 
iii. Total full-time equivalent of paid employees: 

 
 

 
iv. Total annual turnover: 

 
 

 
v. Total gross asset value (fixed property excluded): 

 
 

(A schedule indicating the different sectors is attached to this form.) 
 

c) The tenderer should substantiate the information provided by submitting the following 
documentation: 

i. A letter from the tenderer’s auditor or an affidavit from the South African Police 
Services confirming the correctness of the abovementioned information, 

 
ii. Company profile indicating the tenderer’s staff compliment, and 

 
iii. 3 year financial statement or since their establishment if established during the past 3 

years. 
 

  

YES NO 
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SCHEDULE OF SECTORS 

SIZE OF 

CLASS 

THE TOTAL FULL-

TIME EQUIVALENT 

OF PAID 

EMPLOYEES 

TOTAL 

TURNOVER 

TOTAL GROSS ASSET 

VALUE (FIXED 

PROPERTY 

EXCLUDED) 

AGRICULTURE 

Medium 100 R 5 mil R 5 mil 

Small 50 R 3 mil R 3 mil 

Very Small 10 R 500 000 R 500 000 

Micro 5 R 200 000 R 100 000 

MINING AND QUARRYING 

Medium 100 R 39 mil R 23 mil 

Small 50 R 10 mil R 6 mil 

Very Small 10 R 4 mil R 2 mil 

Micro 5 R 200 000 R 100 000 

MANUFACTURING 

Medium 100 R 51 mil R 19 mil 

Small 50 R 13 mil R 5 mil 

Very Small 10 R 5 mil R 2 mil 

Micro 5 R 200 000 R 100 000 

ELECTRICITY, GAS & WATER 

Medium 100 R 51 mil R 19 mil 

Small 50 R 13 mil R 5 mil 

Very Small 10 R 5 mil R 1.9 mil 

Micro 5 R 200 000 R 100 000 

CONSTRUCTION 

Medium 100 R 51 mil R 5 mil 

Small 50 R 13 mil R 1 mil 

Very Small 10 R 5.1 mil R 500 000 

Micro 5 R 200 000 R 100 000 

RETAIL AND MOTOR TRADE & REPAIR SERVICES 

Medium 100 R 39 mil R 6 mil 

Small 50 R 19 mil R 3 mil 

Very Small 10 R 4 mil R 600 000 

Micro 5 R 200 000 R 100 000 

WHOLESALE TRADE, COMMERCIAL AGENTS AND ALLIED SERVICES 

Medium 100 R 64 mil R 10 mil 

Small 50 R 32 mil R 5 mil 

Very Small 10 R 6 mil R 600 000 

Micro 5 R 200 000 R 100 000 

CATERING, ACCOMMODATION AND OTHER TRADE 

Medium 100 R 13 mil R 3 mil 

Small 50 R 6 mil R 1 mil 

Very Small 10 R 5.1 mil R 1.9 mil 

Micro 5   

TRANSPORT, STORAGE & COMMUNICATIONS 

Medium 100 R 26 mil R 6 mil 

Small 50 R 13 mil R 3 mil 

Very Small 10 R 3 mil R 600 000 

Micro 5  R 100 000 
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FINANCE & BUSINESS SERVICES 

Medium 100 R 26 mil R 5 mil 

Small 50 R 13 mil R 3 mil 

Very Small 10 R 3 mil R 500 000 

Micro 5 R 200 000 R 100 000 

COMMUNITY, SOCIAL AND PERSONAL SERVICES 

Medium 100 R 13 mil R 6 mil 

Small 50 R 6 mil R 3 mil 

Very Small 10 R 1mil R 600 000 

Micro 5 R 200 000 R 100 000 
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T2.1. ZU COMPANY INFORMATION FOR TENDERS LARGER THAN R10 MILLION 

1) The tenderer is required by law to prepare annual financial statements for auditing their 
audited annual financial statements: 

 
i. for the past three years; or 
ii. Since the establishment if established during the past three years. 

 
Indicate whether these have been included in the tender: 

 

If so, state particulars…………………………………………………………………………………… 

 

………………………………...………………………………………………………………………….. 

 
2) Does the tenderer have any undisputed commitments for municipal services towards a 

municipality or other service provider in respect of which payment is overdue for more than 
30 days? 

 

If so, state particulars…………………………………………………………………………………… 

 

………………………………...………………………………………………………………………….. 

 
3) Has any contracts been awarded to the tenderer by an organ of state during the past five 

years? 

 

If so, state particulars…………………………………………………………………………………… 

 

………………………………...………………………………………………………………………….. 

 
4) Has there been any material non-compliance or dispute concerning the execution of such 

contract? 

 

If so, state particulars…………………………………………………………………………………… 

 

………………………………...………………………………………………………………………….. 

 

YES NO 

YES NO 

YES NO 

YES NO 
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5) Is any portion of the goods or services expected to be sourced from outside the Republic? 

 

If so, state particulars…………………………………………………………………………………… 

 

………………………………...………………………………………………………………………….. 

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the 

enterprise, confirms that the contents of this schedule are within my personal knowledge 

and are to the best of my belief both true and correct. 

 

Person authorized to sign the tender:  

Full name (in BLOCK letters):  

Signature: 
 

Date: 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

YES NO 
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T2.1. ZV  LETTER OF INTENT TO PROVIDE A PERFORMANCE BOND 

It is hereby agreed that a Performance Bond drafted exactly as set out in the attached examples 

(See Section C1.3: 

Form of Guarantee) will be provided by the Surety named below: 

Name of Surety (Bank or 
Insurer) 

 

Address:  

  

  

Signed:  

Name:  

Capacity:  

On behalf of Tenderer (name 

of tenderer) 
 

Date:  

CONFIRMED BY Surety’s Authorised representative 

Signature(s):  

Name (print):  

Capacity  

On behalf of Surety (Bank or 

Insurer) 
 

Date:  

 

Note: Refer to Annexure to C1.3 Form of Guarantee for the List of Institutions from who 
Contract/Deposit Guarantees will be accepted. 
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T2.1. ZW QUALITY MANAGEMENT PROCEDURES AND SYSTEMS 

 

Briefly describe the construction quality systems incorporated by the tenderer in his organisation. 

TYPE OF WORK 

IN
T

E
R

N
A

L
 

E
X

T
E

R
N

A
L

 NAME OF RESPONSIBLE COMPANY/PERSON 

 

(In case of a person provide qualifications and 

years’ experience) 

Survey: Setting out of the 

works and control 

   

Materials testing    

Additional quality systems    
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PART C1:  AGREEMENT AND CONTRACT DATA 

C1.1 Form of Offer and Acceptance   

 

Offer 

The Employer, identified in the acceptance signature block, has solicited offers to enter into a 

contract in respect of the following works: 

……………………………………………………………………………………………………………… 

THABAZIMBI LOCAL MUNICIPALITY 

Tender no: TECH/04/2022-23 FOR: UPGRADING OF BULK WATER PIPELINE BETWEEN 

THABAZIMBI PUMP STATION AND THABAZIMBI Y PIECE  

The Tenderer, identified in the Offer signature block, has examined the documents listed in the 

Tender Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer 

has accepted the Conditions of Tender. 

By the representative of the Tenderer, deemed to be duly authorized, signing this part of this form 

of Offer and Acceptance, the Tenderer offers to perform all of the obligations and liabilities of the 

Contractor under the Contract including compliance with all its terms and conditions according to 

their true intent and meaning for an amount to be determined in accordance with the Conditions of 

Contract identified in the Contract Data. 

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS: 

 

...........................................................................................................................................................  

.............................................................................................................................. Rand (in words);  

R………………………………………………. (in figures). 

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer 

and Acceptance and returning one copy of this document to the Tenderer before the end of the 

period of validity stated in the Tender Data, whereupon the Tenderer becomes the party named as 

the Contractor in the Conditions of Contract identified in the Contract Data. 

For the Tenderer: 

Signature and name of witness 

Signature……………………………….  

Capacity…………………………………        

Name……………………………………. 

Date……………………………………… 
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Name and address of organization: 

..................................................................................... 

..................................................................................... 

…………….……………………………………………… 

Acceptance  

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts 

the Tenderer’s offer.  In consideration thereof, the Employer shall pay the Contractor the amount 

due in accordance with the Conditions of Contract identified in the Contract Data.  Acceptance of 

the Tenderer’s Offer shall form an agreement between the Employer and the Tenderer upon the 

terms and conditions contained in this Agreement and in the Contract that is the subject of this 

Agreement. 

The terms of the contract, are contained in:  

Part C1: Agreements and Contract Data, (which includes this Agreement) 

Part C2: Pricing Data 

Part C3: Scope of Work 

Part C4: Site Information 

and drawings and documents or parts thereof, which may be incorporated by reference into Parts 

C1 to C5 above.  

Deviations from and amendments to the documents listed in the Tender Data and any addenda 

thereto as listed in the Tender Schedules as well as any changes to the terms of the Offer agreed 

by the Tenderer and the Employer during this process of offer and acceptance, are contained in the 

Schedule of Deviations attached to and forming part of this Agreement.  No amendments to or 

deviations from said documents are valid unless contained in this schedule, which must by duly 

signed by the authorized representative(s) of both parties. 

The Tenderer shall within two weeks after receiving a completed copy of this Agreement, including 

the Schedule of Deviations (if any), contact the Employer’s agent (whose details are given in the 

Contract Data) to arrange the delivery of any bonds, guarantees, proof of insurance and any other 

documentation to be provided in terms of the Conditions of Contract identified in the Contract Data, 

or just after, the date this Agreement comes into effect. Failure to fulfil any of these obligations in 

accordance with those terms shall constitute a repudiation of this Agreement. 

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the 

Tenderer receives one fully completed original copy of this document, including the Schedule of 

Deviations (if any).  Unless the Tenderer (now Contractor) within five working days of the date of 

such receipt notifies the Employer in writing of any reason why he cannot accept the contents of 

this Agreement, this agreement shall constitute a binding contract between the parties. 
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Name and address of organization: 

............................................................................. 

............................................................................. 

…………….………………………………………… 

Schedule of Deviations 

Notes: 

1. The extent of deviations from the tender documents issued by the employer prior to the tender 
closing date is limited to those permitted in terms of the conditions of tender; 

 

2. A tenderer’s covering letter shall not be included in the final contract document. Should any 
matter in such, letter, which constitutes a deviation as aforesaid become the subject of 
agreements reached during the process of, offer and acceptance, the outcome of such 
agreement shall be recorded here; 

 

3. Any other matter arising from the process of offer and acceptance either as a confirmation, 
clarification or change to the tender documents and which it is agreed by the parties becomes 
an obligation of the contract shall also be recorded here; 

 

4. Any change or addition to the tender documents arising from the above agreements and 
recorded here shall also be incorporated into the final draft of the contract. 

 

 

1 Subject  

 Details:  

   

 

FOR THE EMPLOYER: 

 

NAME:  
(in BLOCK letters) 

 

CAPACITY:  
(of authorized agent) 

 

SIGNATURE: 
(of authorized agent) 

 

 

SIGNED at 

  

on this 

  

day of 

 

 

WITNESSES: 
(Full name in BLOCK letters and signature) 

  

1.    

 

2. 
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2 Subject  

 Details:  

   

By the duly authorized representatives signing this Schedules of Deviations, the Employer and the 

Tenderer agree to and accept the foregoing Schedule of Deviations as the only deviations from and 

amendments to the documents listed in the Tender Data and addenda thereto as listed in the 

Tender Schedules, as well as any confirmation, clarification or change to the terms of the offer 

agreed by the Tenderer and the Employer during this process of offer and acceptance. 

It is expressly agreed that no other matter whether in writing, oral communication or implied during 

the period between the issue of the tender documents and the receipt by the Tenderer of a 

completed signed copy of this Agreement shall have any meaning or effect in the contract between 

the parties arising from this Agreement. 

For the Tenderer:                                                                         For the Employer: 

 

……………………………………..         Signature                 …………………………………………. 

 

………………………………………        Name                       ……………………….……………….. 

 

………………………………………      Capacity                     . ….………………………..…………… 

 

Name and address of organization:                                      Name and address of organization 

 

………………………………………                                        ………………………………………… 

 

………………………………………                                       …………………………………………. 

 

………………………………………                                       …………………………………………. 

 

……………………………………….     Witness Signature     …………………………………………. 

 

……………………………………….        Witness Name       ………………………………………….. 

 

……………………………………….              Date                …………………………………………… 
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CONFIRMATION OF RECEIPT 

The Tenderer, (now Contractor), identified in the Offer part of this Agreement hereby confirms receipt 

from the Employer, identified in the Acceptance part of this Agreement, of one fully completed original 

copy of this Agreement, including the Schedule of Deviations (if any) today: 

 

The …… (Day) Of ……............. (Month) 20….. (Year), At …………………………………… (Place) 

 

For the Contractor: 

                              ………………………………………………………………….. 

                                                                    Signature 

 

                             …………………………………………………………………… 

                                                                        Name 

 

                             …………………………………………………………………… 

                                                                      Capacity 

 

Signature and name of witness: 

 

                              …………………………………………………………………… 

                                                                       Signature 

                               ………………………………………………………………….. 

                                                                         Name 
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C1.2 Contract Data  

The 3rd edition of the General Conditions of Contract for Construction Works (the GCC 2015), published 

by the South African Institution of Civil Engineering, is applicable to this contract. Copies of these 

conditions of contract may be obtained from the South African Institution of Civil Engineering, Private 

Bag C200, Halfway House, 1685 – the web site address is www.saice.org.za and the telephone 

number is Tel. 011-805 5947. 

The General Conditions of Contract for Construction Works make several references to the Contract 

Data for specific data, which together with these conditions collectively describe the variations; the 

risks, liabilities and obligations of the contracting parties; and the procedures for the administration of 

the Contract. The Contract Data shall have precedence in the interpretation of any ambiguity or 

inconsistency between it and the general conditions of contract. 

Each item of data given below is cross-referenced to the clause in the General Conditions of Contract 

for Construction Works to which it mainly applies. 

The content of the Contract Data are set out in the following order: 

8. Variations to the General Conditions of Contract 
9. Additional clauses to the General Conditions of Contract 
10. Part1 : Contract Data completed by the Employer 
11. Part2: Contract Data completed by the Contractor. 

  

http://www.saice.org.za/
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C1.2.2 VARIATIONS AND ADDITIONS TO THE CONDITIONS OF CONTRACT 

The following variations and additions to the General Conditions of Contract for Construction Works, 

Third Edition (2015), shall apply to this contract: 

CLAUSE / 

SUB-CLAUSE 

VARIATION / ADDITION 

1.1.1 Definitions Add the following new sub-clause: 

1.1.1.34 “Letter of Acceptance” means the written communication by the 

Employer to the Contractor recording the acceptance by the Employer of the 

Contractor’s Tender. 

1.2.1 Delivery of 

Notices 

Add the following new sub-clause: 

1.2.1.3 Sent by facsimile, electronic or any like communication irrespective of it 

being during office hours or otherwise. 

1.2.1.4 Posted to the Contractor’s address and delivered by the postal 

authorities. 

1.2.1.5 Delivered by a courier service and signed for by the recipient or his 

representative. 

1.3 General 

Provisions 

Add the following new sub-clause: 

1.3.6.1 The Employer may, in his sole discretion, provide technical support 

services to the Contractor. The technical team providing such support 

services will be appointed and remunerated by the Employer. In the case 

of EPWP Contractor Learnership Programmes, support services may be 

provided by the Department of Public Works. The technical team will 

consist of the Engineer and a person or persons acting as Training, 

Construction and Materials Managers or Construction Mentor, depending 

on the services to be provided and the scope of the functions to be 

executed. 

1.3.6.1.1 In addition to his duties and functions in terms of 1.3.6.1, the Engineer 

will coordinate the work of the technical team providing the support 

services. 

1.3.6.1.2 The Construction Manager acts as mentor to the Contractor in respect of 

the following functions, which are described fully in the CESA document, 

Guideline Contract Specific Data C4- Construction Management Services 

of the Form of Agreement for Consulting Services for Labour Intensive 

Construction Projects: 

i. Programming the execution of the works 
ii. Interpretation of drawings, specifications and related contractual 

matters. 
iii. Workforce structuring, employment and management. 
iv. Guidance to expedite work progress/ improve productivity. 
v. Setting out of works. 
vi. Safety measures and legislation requirements. 



CONTRACT NO: TECH/04/2022-23 
UPGRADING OF BULK WATER PIPELINE BETWEEN 
THABAZIMBI PUMP STATION AND THABAZIMBI Y PIECE 
IN THABAZIMBI 

PART C1.2:  Contract Data 

 

Part C1.2 : Page 121 

CLAUSE / 

SUB-CLAUSE 

VARIATION / ADDITION 

vii. Materials handling. 
viii. Tools and equipment needs. 
ix. Financial matters. 
x. Training requirements. 
xi. Security aspects. 
xii. Quality control systems  

1.3.6.1.3 The Materials Manager is responsible for the following functions which 

are described fully in the CESA document, Guideline Contract Specific 

Data C5 –Materials Procurement Services of the Form of Agreement for 

Consulting Services for Labour-Intensive Construction Projects on the 

Contract: 

i. Establishment of stores. 
ii. Determination of store administration procedures. 
iii. Determination of requirements of store staff. 
iv. Employment of store staff. 
v. Staff guidance, supervision and training. 
vi. Acquisition of materials. 
vii. Issue of materials. 
viii. Upholding of an assets register. 
ix. Insurance of assets. 

1.3.6.1.4 The main role of the Mentor is to support the Learner Contractor and to 

impart knowledge that will enable the Contractor to compete 

independently as soon as possible. The Mentor provides a wide range of 

support and advice functions, including but not limited to advice with 

regard to: 

i. Finance and dealing with banks. 
ii. Business management. 
iii. Contract management. 
iv. Procurement of materials and other required services. 
v. Technical and engineering. 
vi. Construction planning and management. 
vii. Fulfilling of statutory and tax obligations. 
viii. Labour and human resource guidance. 

4.3 Legal 

Provisions 

4.3.1 

Compliance 

with applicable 

laws 

Replace the sub-clause with the following: 

4.3.1.1 Wages and conditions of work: 

i. For conventional construction works the Basic Conditions of 
Employment Act of 1997 (Act No 75 of 1997) shall apply and the 
minimum employment conditions which will apply shall be guided 
by the latest Sectorial Determination: Civil Engineering Sector 
published from time to time. 

ii. Basic Conditions of Employment Act of 1997 (Act No 75 of 1997) 
as per Government Notice R63 of 25 January 2002, shall apply to 
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CLAUSE / 

SUB-CLAUSE 

VARIATION / ADDITION 

works described in the Scope of Work as being labour intensive and 
which are undertaken by unskilled or semi-skilled workers. 

 4.3.1.2 The Contractor shall comply with the Occupational Health and Safety 

Specification prepared by the Employer in terms of the Construction 

Regulations, 2003 promulgated in terms of Section 43 of the 

Occupational Health and Safety Act (Act No. 85 of 1993). 

 Without limiting the Contractor’s obligations in terms of the Contract, the 

Contractor shall before commencement of the Works or any part thereof, 

be in the possession of an approved Health and Safety Plan. 

 4.3.1.3 Notwithstanding any actions which the Employer may take, the Contractor 

accepts sole liability for due compliance with the relevant duties, 

obligations, prohibitions, arrangements and procedures imposed by the 

Occupational Health and Safety Act, 1993 (Act 85 of 1993), and all its 

regulations, including the Construction Regulations, 2003, for which he is 

liable as mandatory. By entering into this Contract, it shall be deemed that 

the parties have agreed in writing to the above provisions in terms of 

Section 37(2) of the Act. The Contractor shall sign the Occupational 

Health and Safety Agreement for Contract Work in the Local Municipality 

of Thabazimbi included in section C1.5. 

 4.3.1.4 The Employer retains an interest in all inquiries conducted under this 

Contract in terms of Section 31 and/or 32 of the Occupational Health and 

Safety Act, 1993 (Act 85 of 1993) and its Regulations following any 

incident involving the Contractor and/or Sub-Contractor and/or their 

employees. The Contractor shall notify the Employer in writing of all 

investigations, complaints or criminal charges which may arise pursuant 

to work performed under this Contract in terms of the Occupational Health 

and Safety Act, 1993 (Act 85 of 1993) and Regulations. 

 4.3.1.5   Contractor’s Designer 

The Contractor and his designer shall accept full responsibility and liability 

to comply with the Occupational Health and Safety Act, 1993 (Act 85 of 

1993) and the Construction Regulations, 2003 for the design of the 

Temporary Works and those part of the Permanent Works which the 

Contractor is responsible to design in terms of the Contract 

4.5 Notices and 

Fees 

Add the following new sub-clauses: 

4.5.5  On the request of the Contractor, the Employer may, in his sole discretion, 
provide a support service to the Contractor in the giving of notices and in 
obtaining requisite consents, permissions and permits. 
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CLAUSE / 

SUB-CLAUSE 

VARIATION / ADDITION 

4.5.6 On the request of the Contractor and certified by the Engineer as payable 
by the Contractor, the Employer may, in his sole discretion, advance funds 
to the Contractor in the form of a cheque in favour of the relevant institution 
or body, to facilitate the Contractor in complying with the provisions of this 
Clause. 

 The Contractor shall provide proof to the Engineer of all payments 

effected by him. 

 

 The Employer will deduct the sums advanced by the Employer and 

adjusted in accordance with the Contract Price Adjustment Formula or 

other rise-and-fall provision applicable to the Contract, from future 

payment certificates of the Contractor, if such sums are payable by the 

Contractor in the ordinary course of his business. 

 

 The Employer will not advance funds in respect of cyclic sums payable by 

the Contractor in the ordinary course of his business. 

4.8.2.2 Add to the end of the paragraph the following text: 

“Any such claim from the Contractor would only be entertained if the implications 

which reasonably could be expected, of such an event be provided in writing prior 

to the event taking place” 

4.10.1 

Contractor’s 

employees 

Add the following sub-clause 

“4.10.3 Where it has been stated and specified in the Contract Data that the 

contractor will be monitored for labour intensive construction activities, the 

provisions of the particular specifications “PAYMENT FOR LABOUR BASED 

CONSTRUCTION”, shall apply.” 

4.11 Competent 

employees 

Add the following new sub-clause: 

4.11.3  Notwithstanding the wording of this Clause, on request of the Contractor 

the Employer may in his sole discretion, provide trade-skills training to the 

Contractor’s employees to improve their competency and efficiency 

commensurate with the requirements of the Works. 

5.3 

Commencement 

of the Works 

5.3.1 Required documentation before the Commencement of the Works shall 

include, but not limited to the following: 

• Performance Guarantee,  

• Insurance of the Works/ All Risk Insurance,  

• Letter of Good Standing,  

• Health and Safety Plan 

• Programme of Works, 

• Cash Flow Forecast, and 
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CLAUSE / 

SUB-CLAUSE 

VARIATION / ADDITION 

• Company Organogram 

5.3.2 Documentation referred to in Clause 5.3.1, should be submitted within 14 

days of appointment of the Contractor. 

5.12 Extension 

of time for 

Practical 

Completion 

Add the following new sub-clause 

5.12.2.5 Critical path provision 

A delay in so far as extension of time is concerned, will be regarded as a 

delay only if, on a claim by the Contractor in accordance with the General 

Conditions of Contract, the Engineer rules that all progress on an item or 

items of work on the critical path of the approved programme for the 

execution of the Works by the Contractor, has been brought to a halt. 

Delays on normal working days only, based on a working week, of five 

normal working days, will be taken in account for the extension of time. 

 5.12.2.6   Extension of time due to abnormal rainfall 

Extension of time due to abnormal rainfall shall be determined by means 

of Method 1, if rainfall records and/or values derived from rainfall records 

are supplied, otherwise Method 2 shall apply. 

Method 1: Rainfall formula method 

The rainfall records and/or values derived from rainfall records from a 

suitable rainfall station near the Site, which are supplied in the Project 

Specifications, shall be considered suitable for the determination of 

extension of time due to abnormal rainfall in accordance with this method. 

Extension of time arising from abnormal rainfall, shall be calculated 

separately for each calendar month or part thereof for the full period of 

completion of the Contract, including any extension thereof, in 

accordance with the rainfall formula given below: 

( )
( )

X

RR
NNV nw

nw

−
+−=  

If V is negative and its absolute value exceeds Nn, then V shall be equal 

to minus Nn.  

If V is positive and greater than the number of calendar days in the 

calendar month under consideration, V shall be taken as equal to the 

number of calendar days in the relevant calendar month. 

The symbols shall have the following meaning: 

V = Extension of time in calendar days in respect of the calendar 

month under consideration 
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CLAUSE / 

SUB-CLAUSE 

VARIATION / ADDITION 

Nw = Actual number of days during the calendar month on which a 

rainfall of Y mm or more has been recorded. 

Rw = Actual rainfall in mm for the calendar month under consideration. 

Nn = Average number of days as derived from existing rainfall records, 

on which a rainfall or Y mm or more has been recorded for the 

calendar month. Rainfall records and/or the derived values of Nn 

will be provided in the Specifications. 

Rn = Average rainfall in mm for the calendar month, as derived from 

existing rainfall records. Rainfall records and/or the derived values 

of Rn will be provided in the Project Specifications. 

X = 20 unless otherwise provided in the Project Specifications 

Y = 10 unless otherwise provided in the Project Specifications 

The total extension of time shall be the algebraic sum of the monthly 

totals for the period under consideration. However, if the grand total is 

negative the time for completion shall not be reduced on account of 

abnormal rainfall. Extension of time for parts of a month shall be 

calculated by pro rata values of Nn and Rn being used. 

The factor (Nw – Nn) shall be considered to represent a fair allowance for 

variations from the average number of days during which rainfall exceeds 

Y mm and wet conditions prevented or disrupted work. 

The factor  
( )

X

RR nw −  shall be considered to represent a fair allowance 

for variations from the allowance for variations from the average number 

of days when wet conditions further to that allowed for the factor (Nw – 

Nn), prevented or disrupted work during the calendar month. 

Accurate rain gauging shall be taken at a suitable point on Site and the 

Contractor shall, at his own expense, take all necessary precautions to 

ensure that the rain gauges cannot be interfered with. 

This formula does not take into account further on concurrent delays 

which could be caused by other abnormal climatic conditions such as 

floods, which have to be determined separately in accordance with Sub-

Clause (42.5 Critical Plath Provision) hereof. 

Method 2: Expected delay method 

The Contractor shall make provision in his programme for the execution 

of the Works, for an expected delay of "n" normal working days (based on 

a working week of five normal working days) due to normal rainfall, for 

which he will not receive any extension of time.  
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CLAUSE / 

SUB-CLAUSE 

VARIATION / ADDITION 

Unless otherwise provided in the Project Specifications, the value of "n" 

shall be taken as equal to the tendered time for completion of the Works 

in months, rounded off to an integer. 

Extension of time during normal working days will be granted to the 

degree to which actual delays as determined in accordance with Sub-

Clause (42.5 Critical Path Provision) hereof, exceed the number of "n" 

normal working days. 

The value of "n" does not take into account further or concurrent delays 

which are caused by other abnormal climatic conditions such as floods, 

which have to be determined separately in accordance with Sub-Clause 

(42.5 Critical Path Provision) hereof. 

 Add the following new sub-clause 

 

5.12.2.7 The rainfall records which shall provisionally be accepted for calculation     

purposes are: 

 

Based on records taken at: Rainfall Station:  Thabazimbi (0587725CX) 

                                            Years of record:   2009 – 2019                                   

                                 
 

Month 

Average rainfall 

for calendar 

month 

Rn 

Average number of days for calendar 

month on which a rainfall of 10 mm or 

more were recorded 

Nn 

  (mm) (days) 

January 73.2 9.2 

February 46.1 6.6 

March 63.1 8 

April 14.6 3.8 

May 5.8 1.2 

June 6.8 0.3 

July 0 0 

August 0.1 0.3 

September 5.7 1 

October 12.5 4.2 

November 13.4 5.3 

December 62.5 11.5 

6.1 Payment to 

Contractor 

Add the following new sub-clause: 

6.1.2 Payment for works identified in the Scope of Work as being labour-intensive 

shall only be made in accordance with the provisions of the Contract if the works 
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CLAUSE / 

SUB-CLAUSE 

VARIATION / ADDITION 

are constructed strictly in accordance with the provisions of the Scope of Work. 

Any non-payment for such works shall not relive the Contractor in any way of his 

obligations either in contract or in delict. 

6.1.3 The Contractor shall be paid at Thabazimbi in the currency of the Republic of 

South Africa only at the Office of the Chief Financial Officer of the THABAZIMBI 

LOCAL MUNICIPALITY, unless otherwise stated in the Data provided by 

Employer. 

6.2 Security Add the following new sub-clause: 

6.2.4 As an alternative to a guarantee, the Contractor may deposit with the 

Employer a cash amount in a sum equal to the amount stated in the Data 

provided by Employer. All the provisions in respect of the guarantee apply 

mutatis mutandis to the cash deposit accept that the amount deposited will be 

repaid to the Contractor within 30 (thirty) days after the issue of the Certificate or 

Certificates of Completion in respect of the whole of the permanent works. 

6.2.1 – 6.2.3 Replace the following in the sub-clauses: 

Bank replace with Bank or Insurance Company 

6.10.4 Add the following to the sub-clause: 

“The Contractor shall deliver a valid tax invoice which must include the following 

additional information (over and above the information required for a valid tax 

invoice): 

e) The banking details into which the money is to be transferred by the 
Employer (Name of bank, branch name, branch number, account number 
and name of account holder), 

Signed by the authorized representative (or representatives if multiple signatures 

are required for a Joint Venture).” 

6.11 Replace 15% with 20% for variation limit. 

8.4.1.1 Add to the end of the paragraph the following text: 

“Hereby indemnifies the Employer against any liability in respect of damage or 

physical loss of property of any person or injury or death of any person due to non-

compliance with the Occupational Health and Safety Act (Act 85 of 1993), and” 

8.6 Add the following sub-clause: 

“8.6.1.6 The Contractor and Sub-contractors shall effect and maintain at their own 

cost insurance under the provision of the Compensation for Occupational Injuries 

and Diseases Act (COID) (Act 130 of 1993)”. 
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CLAUSE / 

SUB-CLAUSE 

VARIATION / ADDITION 

8.6.6 Contractor 

to produce proof 

of payment 

The Engineer shall be empowered to withhold all payment certificates until the 

Contractor has complied with all its obligations in terms of this clause. 

9.2.1 

Termination by 

the employer 

Replace the sub-clause with the following: 

9.2.1.3.7 The Contractor or anyone on his behalf or in his employ would pay, 

offer or offer as payment to any person in the employ of the Employer, or in the 

employ of the Engineer, a gratuity or reward or commission. 
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Part 1: Contract Data completed by the Employer 

Clause 

of GCC 2015   
Details 

1.1.1.13 The Defects Liability Period is 12 months from the date of issuing 

Certificate of Completion. 

1.1.1.14 The time for completion of this Contract (i.e., Tender TECH/04/2022-

23.) is  

18 months.   

The time for completion includes the year end break and Statutory 
public holidays 

1.1.1.26 The Pricing Strategy is Re-measurement Contract 

1.1.1.15 The name of the Employer is Thabazimbi Local Municipality 

1.2.1.2 The Employer ’s address for receipt of communication is: 

Thabazimbi Local Municipality, 7 Rietbok Street, Thabazimbi 

Private Bag X530, Thabazimbi, 0380 

1.1.1.16 The name of the Engineer is: Makone Consulting Engineers Pty Ltd 

1.2.1.2 The address of the Engineer is: 

Name:   Makone Consulting Engineers Pty Ltd 

Address:  PO Box 944, Jukskei Park, 2153 

Tel:   011 704 0253 

Fax:   011 704 0037 

3.2.3 The Engineer is required to obtain the specific approval of the 

Employer before executing any of the following functions or duties 

according to the following Clauses of the General Conditions of 

Contract: 

1 Clause 6.3.2: The issuing of a variation orders.  

2 Clause 5.11: Suspend the progress of the works. 

3 Clause 5.13.2: The reduction of a penalty for delay. 

4 Clause 6.8.4: The determination of additional or reduced costs 

arising from changes in legislation. 

5 Clause 10.1.5: The giving of a ruling on a contractor’s claim and 

the agreeing of an extension to the 28 days period. 

4.11.1 “The extension of time to be allowed due to abnormal rainfall shall 

be calculated separately for each calendar month or part thereof in 

accordance with the following formula: 
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 Rw - Rn 

V = (Nw - Nn) + (--------------) 

 x 

where 

 V = Extension of time in calendar days for the calendar 

month under consideration 

Nw = Actual number of days during the calendar month 

on which a rainfall of 10 mm or more has been 

recorded 

Nn = Average number of days for the calendar month 

on which a rainfall of 10 mm or more has been 

recorded, as derived from existing rainfall records 

Rw = Actual recorded rainfall for the calendar month 

Rn = Average rainfall for the calendar month, as derived 

from existing rainfall records 

x = 20 

The factor (Nw - Nn) shall be considered to represent a fair 

allowance for days during which rainfall exceeds 10 mm and the 

factor (Rw - Rn)/x shall be considered to represent a fair allowance 

for those days when rainfall does not exceed 10 mm but wet 

conditions prevent or disrupt work. 

5.3.1 Commencement of 

the works 

 

• Shall be the date the site is handed over to the Contractor. 

5.6 Program of the Works The time to deliver the Programme of Works is 14 (Fourteen) 

days after receipt of the Letter of Acceptance. 

5.8.1 Non-Working Times • Non-working days are Sundays. 
 

• The special non-working days are: 
▪ Statutory public holidays 
▪ Annual builders’ holiday (which commences on 15 December 

2023 and ends on 06 January 2024). 

5.13.1 Penalty for delay The penalty for failing to complete the Works is 0.05% of the 

Contract Price per calendar day. 

A pro-rata amount would be applied for failing to achieve Practical 

Completion for portions of Works (if applicable). 

5.14.7 Different dates on 

Practical Completion 

There will be no separate Practical Completion Dates on this 

Contract 

5.16.3 Latent Defect 

Liability 

The latent defect period for civil works is 10 years. 

6.2 Guarantee A security guarantee is permitted.  

• The time to deliver the Form of Guarantee is 14 (Fourteen) days 

after receipt of the Letter of Acceptance. 
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• The liability of the guarantee shall be for 10 (Ten) % of the Contract 

Price, excluding contingencies and VAT. 

6.2. A Retention Money Guarantee is not permitted. 

6.5.1.2.3 The maximum percentage allowance to cover overhead charges is 

15%. 

6.8.2 Contract Price Adjustment (CPA) will be applicable and will be 

applied as follows: 

The value of the payment certificates is to be adjusted in accordance 

with the Contract Price Adjustment Schedule – this will be for all 

items excepting those mentioned as special items below (in sub-

clause 6.8.3).  The applicable factors are: 

x = 0.10; a1 = 0.12 (Labour); a2 = 0.03 (Local Labour); b = 0.20 

(Plant); c = 0.55 (Material); and d = 0.10 (Fuel) as per tables 

indicated in GCC.  

The base month is the month prior to the month in which the tender 

closes. The base rate for Local Labour will be the minimum of 

R180/day. 

6.8.3 The special materials variation is applicable for this contract and 

will be for structural steel as described below. 

Special adjustment for steel pipe and steel pipe bends for the 

pipeline (excludes steel special fittings (e.g., flanged tees, VJ 

couplings, etc.): Use SEIFSA CPA with following factors: 

x = 0.10; a = 0.2 (as per Table C3 for Labour); b = 0.15 (Plant); 

c = 0.55 (as per Table E-A Hot Rolled Steel Coils for Material); 

d = 0.10 (as per L Road Freight Costs In lieu of Fuel) 

The base month is the month prior to the month in which the tender 

closes.  

6.10.1.5 Percentage advance on materials not yet built into the Permanent 

Works is permitted at 80% of invoiced value. 

6.10.3 The limit of retention money is 10(Ten) % of the Contract Price 

excl. Contingencies & Vat. 

6.10.4 Payments to a Joint Venture will only be made upon receipt of 

documentation signed by all the joint venture parties confirming the 

full details to whom the payment is to be made out and the full details 

to what bank account it is to be paid into.  A pro-forma blank invoice 

that would be used is to be included. 

8.6.1 

8.6.1.1 

Insurances to be effected, 

The Contract Price, 
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8.6.1.1.2 The value of Plant and materials supplied by the Employer to be 

included in the insurance sum is R0-00. 

8.6.1.1.3 The amount to cover professional fees for repairing damage and 

loss to be included in the insurance sum is R0-00. 

8.6.1.2 A Coupon Policy for Special Risks Insurance issued by the South 

African Special Risks Insurance Association is required. 

8.6.1.3 The limit of indemnity for liability insurance is R 5 000 000 per 

claim. 

10.5.3 The number of Adjudication Board Members to be appointed is 

three (3). 

10.7.1 The determination of disputes shall be by Court of Law. 
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Part 2: CONTRACT DATA PROVIDED BY THE CONTRACTOR 

 

Clause 

of GCC 2015 

3rd  Ed 

Details 

 

1.1.1.9 

 

The name of the Contractor is. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

1.2.1.2 The physical address and details of the Contractor is: 

Telephone: . . . . . . . . . . . . . . . . . . . . . . . . . .   

Facsimile: . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Email Address: . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Address (physical): . . . . . . . . . . . . . . . . . . . . . . . . . . .  

                                     . . . . . . . . . . . . . . . . . . . . . . . . . . .  

                                     . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Address (postal): . . . . . . . . . . . . . . . . . . . . . . . . . . .  

                                . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                                     . . . . . . . . . . . . . . . . . . . . . . . . . .  

6.3 Value 
of variations 
6.5.1.2.3 

 

The percentage allowance to cover overhead charges is _______ %. 

6.8 

Adjustment in 

prices 

6.8.3 

• The variation in cost of special materials is 
 

Type of material Unit Base Rate or Price 
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C1.3 FORM OF GUARANTEES 

General Conditions of Contract for Construction Works, Third Edition (2015) 

  

PRO FORMA 

PERFORMANCE GUARANTEE 

 

For use with the General Conditions of Contract for Construction Works, Third Edition (2015). 

GUARANTOR DETAILS AND DEFINITIONS 

“Guarantor” means: ……………………………………………………………………………………… 

Physical address: ………………………………………………………………………………………… 

“Employer” means: ……………………………………………………………………………………….. 

“Contractor” means: ……………………………………………………………………………………… 

“Employer's Agent” means: 

………………………………………………………………………………………………………………. 

“Works” means: …………………………………………………………………………………………… 

“Site” means: ……………………………………………………………………………………………… 

“Contract” means: The Agreement made in terms of the Form of Offer and Acceptance and such 

amendments or additions to the Contract as may be agreed in writing between the parties. 

“Contract Sum” means: The accepted amount inclusive of tax of R …………………………………. 

Amount in words: …………………………………………………………………………………………… 

“Guaranteed Sum” means: The maximum aggregate amount of R …………………………………... 

Amount in words: …………………………………………………………………………………………… 

Type of Performance Guarantee:         “Fixed”                                    (Insert Variable or Fixed) 

“Expiry Date” means: ……………………………… (Give date) or any other later date set by the 

Contractor and/or Employer provided such instruction is received prior to the Expiry Date as indicated 

here. 

CONTRACT DETAILS 

Employer's Agent issues: Interim Payment Certificates, Final Payment Certificate and the Certificate 

of Completion of the Works as defined in the Contract. 
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1. VARIABLE PERFORMANCE GUARANTEE 

1.1 Where a Variable Performance Guarantee has been selected, the Guarantor's liability shall be 

limited during the following periods to diminishing amounts of the Guaranteed Sum as follows: 

1.1.1 From and including the date of signing the Performance Guarantee up to and including the 

date of the interim payment certificate certifying, for the first time, more than 50% of the 

Contract Sum: 

R………………………….. 

(Amount in words …………………………………………………………………………..) 

1.1.2 From the day following the date of the said interim payment certificate up to and including the 

Expiry Date, or the date of issue by the Employer's Agent of the Certificate of Completion of 

the Works, whichever occurs first: 

R…………………………… 

(Amount in words ……………………………………………………………………………) 

1.2 The Employer's Agent and/or the Employer shall advise the Guarantor in writing of the date on 

which the interim payment certificate certifying, for the first time, more than 50% of the 

Contract Sum, has been issued and the date on which the Certificate of Completion of the 

Works has been issued.   

2. FIXED PERFORMANCE GUARANTEE 

2.1 Where a Fixed Performance Guarantee has been selected, the Guarantor’s liability shall be 

limited to the amount of the Guaranteed Sum. 

2.2 The Guarantor’s period of liability shall be from and including the date on which the 

Performance Guarantee is signed, up to and including the Expiry Date, or the date of issue by 

the Employer's Agent of the Certificate of Completion of the Works, or the date of payment in 

full of the Guaranteed Sum, whichever occurs first.  

2.3 The Employer's Agent and/or the Employer shall advise the Guarantor in writing of the date on 

which the Certificate of Completion of the Works has been issued. 

3. CONDITIONS APPLICABLE TO VARIABLE AND FIXED PERFORMANCE GUARANTEES 

3.1 The Guarantor hereby acknowledges that: 

3.1.1 Any reference in this Performance Guarantee to the Contract is made for the purpose of 

convenience and shall not be construed as any intention whatsoever to create an accessory 

obligation or any intention whatsoever to create a suretyship. 

3.1.2 Its obligation under this Performance Guarantee is restricted to the payment of money. 

3.2 Subject to the Guarantor’s maximum liability referred to in 1.1 or 2.1, the Guarantor hereby 

undertakes to pay the Employer the sum certified upon receipt of the documents identified in 

3.2.1 to 3.2.3: 

3.2.1 A copy of a first written demand issued by the Employer to the Contractor stating that payment 

of a sum certified by the Employer's Agent in an Interim or Final Payment Certificate has not 



CONTRACT NO: TECH/04/2022-23 
UPGRADING OF BULK WATER PIPELINE BETWEEN 
THABAZIMBI PUMP STATION AND THABAZIMBI Y PIECE 
IN THABAZIMBI 

PART C1.3:  ADJUDICATOR’S AGREEMENT 

 

Part C1.3 : Page 136 

been made in terms of the Contract and failing such payment within seven (7) calendar days, 

the Employer intends to call upon the Guarantor to make payment in terms of 3.2.2; 

3.2.2 A first written demand issued by the Employer to the Guarantor at the Guarantor’s physical 

address with a copy to the Contractor stating that a period of seven (7) days has elapsed 

since the first written demand in terms of 3.2.1 and the sum certified has still not been paid; 

3.2.3 A copy of the aforesaid payment certificate which entitles the Employer to receive payment in 

terms of the Contract of the sum certified in 3.2. 

3.3 Subject to the Guarantor’s maximum liability referred to in 1.1 or 2.1, the Guarantor 

undertakes to pay to the Employer the Guaranteed Sum or the full outstanding balance upon 

receipt of a first written demand from the Employer to the Guarantor at the Guarantor’s 

physical address calling up this Performance Guarantee, such demand stating that: 

3.3.1 the Contract has been terminated due to the Contractor’s default and that this Performance 

Guarantee is called up in terms of 3.3; or 

3.3.2 a provisional or final sequestration or liquidation court order has been granted against the 

Contractor and that the Performance Guarantee is called up in terms of 3.3; and 

3.3.3 the aforesaid written demand is accompanied by a copy of the notice of termination and/or the 

provisional/final sequestration and/or the provisional liquidation court order. 

3.4 It is recorded that the aggregate amount of payments required to be made by the Guarantor in 

terms of 3.2 and 3.3 shall not exceed the Guarantor’s maximum liability in terms of 1.1 or 2.1. 

3.5 Where the Guarantor has made payment in terms of 3.3, the Employer shall upon the date of 

issue of the Final Payment Certificate submit an expense account to the Guarantor showing 

how all monies received in terms of this Performance Guarantee have been expended and 

shall refund to the Guarantor any resulting surplus. All monies refunded to the Guarantor in 

terms of this Performance Guarantee shall bear interest at the prime overdraft rate of the 

Employer’s bank compounded monthly and calculated from the date payment was made by 

the Guarantor to the Employer until the date of refund. 

3.6 Payment by the Guarantor in terms of 3.2 or 3.3 shall be made within seven (7) calendar days 

upon receipt of the first written demand to the Guarantor. 

3.7 Payment by the Guarantor in terms of 3.3 will only be made against the return of the original 

Performance Guarantee by the Employer. 

3.8 The Employer shall have the absolute right to arrange his affairs with the Contractor in any 

manner which the Employer may consider fit and the Guarantor shall not have the right to 

claim his release from this Performance Guarantee on account of any conduct alleged to be 

prejudicial to the Guarantor. 

3.9 The Guarantor chooses the physical address as stated above for the service of all notices for 

all purposes in connection herewith. 

3.10 This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of 

1.1.2 or 2.2, where after no claims will be considered by the Guarantor. The original of this 

Guarantee shall be returned to the Guarantor after it has expired. 

3.11 This Performance Guarantee, with the required demand notices in terms of 3.2 or 3.3, shall be 

regarded as a liquid document for the purposes of obtaining a court order. 
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3.12 Where this Performance Guarantee is issued in the Republic of South Africa the Guarantor 

hereby consents in terms of Section 45 of the Magistrates’ Courts Act No 32 of 1944, as 

amended, to the jurisdiction of the Magistrate’s Court of any district having jurisdiction in terms 

of Section 28 of the said Act, notwithstanding that the amount of the claim may exceed the 

jurisdiction of the Magistrate’s Court. 

 

 

Signed at ……………………………………………………………………………………………………. 

Date ………………………………………………………………………………………………………….. 

Guarantor’s signatory (1) …………………………………………………………………………………. 

Capacity……………………………………………………………………………………………………… 

Guarantor's signatory (2) ………………………………………………………………………………….. 

Capacity ……………………………………………………………………………………………………..  

Witness signatory (1) ……………………………………………………………………………………… 

Witness signatory (2) ……………………………………………………………………………………… 
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C1.4.  OCCUPATIONAL HEALTH AND SAFETY AGREEMENT 

This form is to be completed by the successful Tenderer after the contract has been awarded 

 

This agreement is mandatory for all contractors appointed by the Thabazimbi Local Municipality or any 

other institution that do work for or on behalf of Municipality.  

This agreement is between: 

 

THE CONTRACTOR: 

 

Herein represented by: ..................................................................................................................... 

 

In his capacity as ............................................…Being duly authorized hereto hereinafter referred to as 

“Contractor”. 

 

Compensation Commissioner Number: ......................................... 

 

(Attach a copy of the Registration Certificate to this agreement) 

 

Company  : Name: ....................................................................................... 

 

Registration Number: ................................................................. 

 

CEO  : Name: ........................................................................................ 

 

   ID Number: ............................................................................... 

 

   Physical Address: ........................................................................................ 

 

   .................................................................................................................... 

 

And the THABAZIMBI LOCAL MUNICIPALITY 

(Hereinafter referred to as the “Council”) 
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1. DEFINITIONS 

1.1 CONTRACTOR Means the “Contractor” as defined in the “Principal Contract” 

Annexed hereto in his capacity as mandatory. 

1.2 MANDATORY Includes an agent, contractor or subcontractor for work to be 

done or service rendered, but without derogating from his status 

in his own right as an employer of people or user of equipment, 

machinery, tools or materials. 

 

1.3 THE PRINCIPAL Means the contract annexed hereto as annexure “A”. 

 CONTRACT 

 

1.4 COUNCIL  Means the Thabazimbi Local Municipality 

  

1.5       RISK CONTROL A person appointed in writing by Council.  

            OFFICER 

 

1.6 Any definitions contained in any Statute hereinafter mentioned shall have the meaning 

allocated to it by the specific statute. 

 

2. OBJECTIVE 

2.1 Whereas Council and the Contractor have entered into a contract for service (work) as 

fully indicated in the “Principle Contract” and whereas the “Contractor” agreed to 

indemnify Council against the risks stated hereunder whether foreseeable or not, and, 

whereas it is agreed between the parties that it is of cardinal importance to safeguard 

both Council and the Contractor’s obligation in terms of relevant legislation as well as to 

extend the obligation as a company and/or legal person and/or person as  an entity 

concerned with health, safety and the environment. 

2.2 These rules are applicable to all contractors performing work for Council within the 

jurisdictional area of the Council and on any premises, which are owned, rented or 

developed by the Council. 

2.3 The Council acts though those officials or persons who are generally or specifically 

charge with the responsibility, in terms of legislation, as well as any other official or 

person who is generally or specifically charged with the control and supervision of the 

project. 
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IT IS HEREBY AGREED AS FOLLOWS: 

3. INDEMNITIES 

3.1 The “Contractor” hereby indemnifies the “Council” against any loss in respect of all 

claims, proceeding, damages, costs and expenses arising out of any claim or proceeding 

pertaining to the non-compliance by the “Contractor” of any statutory requirements 

and/or requirements regarding the following Acts in particular pertaining to the provisions 

of: 

11. The Occupational Health and Safety Act 85 of 1993 (as amended), including the 
Construction Regulations, 2003 as promulgated on 18 July 2003, in terms of 
Section 43 of the Occupational Health and Safety Act, 1993 (Act No 85 of 1993), 
in Government Gazette No. 25207 and Regulation Gazette No. 7721. See 
Annexure B. 

12. The Health Act 63 of 1977. 
3.1.3 Road Traffic Act 29 of 1989 (as amended). 

3.1.4 Environment Conservation Act 73 of 1989. 

3.1.5 The National Water Act 36 of 1998. 

3.1.6 The Criminal Procedure Act 51 of 1977. 

3.1.7 The Explosives Act 26 of 1956. 

3.1.8 The Arms and Ammunition Act 75 of 1969. 

3.1.9     Compensation for Occupational Injuries and Diseases Act 130 of 1993. 

 3.1.10  The Labour Relations Act 66 of 1995. 

3.1.11  The Unemployment Insurance Act 30 of 1966 (as amended). 
3.1.12   The Basic Conditions of Employment Act 75 of 1997 (as amended). 

 3.1.13  Standards Act 29 of 1993. 

 3.1.14  Any statutory provisions in any act and/or any law or bylaw of any local 

government and/or any published official standard incorporated into any statute 

or bylaw relating to the completion of the work set out in the “Principal Contract”. 

1.1.1 Any other health and safety standard prescribed by the “Council”. 
 

 3.2 The “Contractor” shall ensure that he familiarizes himself with the requirements of the 

above legislation and that he, his employees and any subcontractor will comply with all 

the statutory provisions contained in them. 

3.3 The “Contractor” shall indemnify the “Council” in respect of any physical loss or damage 

to any plant, equipment or other property belonging to the “Contractor” or for which he 

is responsible and he hereby indemnifies the “Council” against any loss in respect of all 

claims, proceedings, damages, costs and expenses consequent upon the loss of or 

damage to any plant, equipment or other property belonging to, or which is the 

responsibility of, any subcontractor, agent or employee of the subcontractor. 
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3.4 The “Contractor” shall and hereby indemnifies the “Council” against any liability, loss, 

claim or proceedings whatsoever, whether arising in common law or by statute, 

consequent on personal injuries to or the loss of health or death of any person 

whosoever arising out of or in the course of or caused by the execution of the “Principal 

Contract”. 

 3.5 The “Contractor” shall and hereby indemnifies the “Council” against any liability, loss, 

claim or proceedings consequent on loss of or damage to any movable or immovable 

property arising out of or in the course of or caused by the execution of the “Principal 

Contract” and due to any act or omission of the “Contractor”, his agents, servants or 

subcontractors. 

 

4. PERFORMANCE SAFE WORKING PRACTICE 

 4.1 The “Council” requires a high standard of safe work performance from all employees 

and expects that the standard be maintained by the “Contractor” within the “Council’s” 

jurisdictional area or on its premises. 

 4.2 Irrespective of human considerations, the maintaining of these health and safety rules 

shall be the execution of the prescribed legal requirements.  These rules are not to 

hinder the “Contractor” in rendering services or indemnify the “Contractor” from any legal 

responsibility to ensure healthy and safe work circumstances. 

 4.3 The “Council” shall assist the “Contractor” in any practical considerations to 

accommodate the healthy and safe execution of work and therefore require co-operation 

in the execution of these safety rules.  

 

5. LOCK OUT PROCEDURE 

5.1 When power or air driven machines or equipment, electrical apparatus or pipelines are 

examined, repaired, adjusted, cleaned, lubricated or serviced in any other way than 

normal servicing, then all isolating switches, -levers, valves or appliances must be put 

in the “off” or “closed” position and locked. 

5.2 Should more than one team work on a machine, then each person in control of a team, 

must put a separate lock on the switch, lever, valve or appliance. 

 

6. CRANES, VEHICLES AND HOISTING 

 

 6.1 For each crane or hoisting equipment used, the “Contractor” must submit a valid and 

recent test certificate or other form of the last examination of the machine or 

equipment, to the “Council”. 

6.2       Only trained personnel with written permission and where determined by Law, with a 

valid driver’s license, may be allowed to operate any electrical diesel or petrol driver 

overhead crane, hydraulic or electrical hoisting equipment, self-driven forklift, tractor or 

any other crane or vehicle.  No employee of the “Contractor” may perform any 
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overhead work or work on an overhead crane or hoisting equipment or work near 

cranes or crane rail, before:  

a. An agreement was concluded with the “Council”.  
b. Approval has been obtained from the “Council” to perform the work. 
c. All applicable danger – and warning symbolic signs are put into position, 

or exemption, if applied for, is in operation. 

6.3 The “Contractor” shall be wholly responsible for any loss or damage to cranes, hoisting 

equipment, plant, machines or equipment brought onto the work site by the “Contractor” 

7. MACHINE VALANCES, PROTECTION AN FENCING 

7.1 No machine valances, protection or fencing may be removed from machines, manholes, 

etc. without the written permission of “Council” if applicable exemption procedures were 

not appropriated. 

8. SCAFFOLD, LADDERS, TOOLS AND EQUIPMENT 

8.1 No equipment or appliance belonging to “Council” may be used without written 

permission from “Council”. 

a) Unless prior arranged, “Contractors” must bring sufficient tools and equipment to 
the site to finish the contract, including offices and storerooms. The mentioned 
equipment remains the responsibility of the “Contractor” with respect to loss, 
damage and theft. 

8.2        In exceptional cases, where tools and equipment belonging to “Council” are used to 
finish the contract, the said equipment and tools are used on own risk and the 
“Contractor” indemnifies “Council” from any claims that may arise.  The said 
indemnity must be in writing, as well as information regarding the loan period, 
identification and condition of tools and equipment.  The “Contractor” is responsible 
for the returning of said tools and equipment in the same condition or better.  The 
“Contractor” is responsible to “Council” for any damage or excessive wear of such 
tools or equipment and material. 

9. EXCAVATIONS 

  

9.1 Before any excavations commence, written permission must be obtained from “Council” 

to confirm the location of existing electrical cables, water pipes, etc. 

9.2 All excavations and obstructions in floor, tar and dirt surfaces must be fenced effectively 

and safeguarded between sundown and sunup with a sufficient amount of red/yellow 

warning lights and symbolic signs. 

9.3 The surrounding area must be kept clean, safe and tidy during excavation.  Excess 

material may not obstruct unnecessarily. 

9.4 If any property is in danger during excavation, it must be supported and the proposed 

support work must be submitted to the Department of Labour (OHS) and “Council” for 

approval. 
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9.5 Written permission must be obtained from “Council” to grant admittance to restricted 

areas as well as areas where dangerous or poisonous gases are present. 

10. FIRST AID 

10.1 The “Contractor” must provide and maintain a first aid box equipped according to legal 

requirement where more than (5) five persons are employed.  The first aid box must be 

in the care of a person with a competency certificate from one of the following 

organizations: 

1. SA Red Cross Association; 
2. St Johns Ambulance; 
3. SA First Aid League; or 
4. A person or organization approved by the Chief inspector for this purpose. 

 

10.2 A visible notice must be put up on any work premises with the name of the person 

responsible for first aid.  In an emergency “Council’s” Ambulance / Fire Department or 

emergency services may be contacted at (015) 290 2000. 

11. FLAMMABLE LIQUIDS 

11.1     The “Contractor” shall be held responsible for the necessary precautionary fire prevention     
measures.  No smoking signs must be put up where applicable.  The “Contractor’s” 
employees must be informed of “Council’s” fire prevention measures and evacuation 
procedures. 

12. COMPENSATION BY CONTRACTOR 

12.1 The “Contractor” shall be held responsible for all loss of and damage to property, the 

death or injury of persons, the resultant loss or damage suffered as well as all lawsuits, 

claims, costs, charges, fines and expenses due to negligence, violation of statutory 

liability or neglect of the “Contractor” or the “Contractor’s” employees. 

13. TRANSGRESSION OF RULES AND MISBEHAVIOUR 

13.1 The “Contractor” is warned that any act(s) leading to damage or loss of employees of 

the “Contractor” or the “Council” shall not be tolerated.  The “Council” may (without any 

reason) demand that any employee of the “Contractor” be withdrawn from the principal 

“Contract” or site. 

14. INCIDENT REPORTING 

14.1 All incidents referred to in Section 24 of the Occupational Health and Safety Act and or 

other incidents shall be reported, by the “Contractor”, to the Department of Labour, as 

well as to the “Council” and should such an incident take place outside normal working 

hours, on a Saturday, Sunday or Public holiday provided with a written report relating to 

any incident. 

14.2 The “Council” will obtain an interest in the issue of any formal inquiry conducted in terms 

of the Occupational Health and Safety Act in any incident involving the “Contractor” 

and/or his employees and/or his subcontractors. 
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14.3 The “Contractor” undertakes to report to “Council” anything deemed to be unhealthy 

and/or unsafe and that he undertakes to verse his employees and/or subcontractors in 

this regard. 

15. LIAISON AND SUPERVISION 

15.1 The “Contractor” hereby undertakes to liaise on a regular basis with the designated Risk 

Control Officer and “Council” representative regarding any hazards or incidents that may 

be identified or encountered during the performance of the “Principal Contract”. 

16. SERVICE INTERRUPTION 

 16.1 Should any work done by the “Contractor” cause a possible interruption, written 

permission must be obtained from “Council”, before such work commences.  The 

“Contractor” may not switch on or off any compressed air, steam, oxygen, vacuum 

supply or electrical supply without written permission from the “Council”. 

17. CONFIDENTIALITY 

17.1 The “Contractor” and his employees shall regard all data, documentation and 

information of the contract and related documentation as confidential. 

17.2 Lost documentation/plans or related documentation shall immediately be reported in 

writing to the “Council”. 

  17.3 The “Contractor” shall not put up any advertisements or billboard at the site without 

permission. 

17.4 The “Contractor” shall not take photographs of the contract site or part thereof or any 

work process or part thereof, without written permission from the “Council”, or have 

photographs taken, published or let it be published. 

18. CONTRACT SITE AND PRESERVATION 

  18.1 Employees of the “Contractor” shall not be allowed entrance to the site unless a valid 

identity document, issued by “Council”, is displayed.  The mentioned documents shall 

only be valid for a limited period, where after it must be renewed. 

19. COMPLETION OF WORK 

  19.1 The “Contractor” or his employees shall not leave the contract site before the “Council” 

is satisfied that the contract is completed according to the requirements and standards 

set out in the contract and that the working site is left in a satisfactory and safe condition. 

20. LIQUOR, DRUGS, DANGEROUS WEAPONS AND FIREARMS 

       20.1 The “Contractor” shall ensure that no liquor, drugs, dangerous weapons or firearms be 

brought onto the premises. 

21.  SEARCHES 

 



CONTRACT NO: TECH/04/2022-23 
UPGRADING OF BULK WATER PIPELINE BETWEEN 
THABAZIMBI PUMP STATION AND THABAZIMBI Y PIECE 
IN THABAZIMBI 

PART C1.3:  ADJUDICATOR’S AGREEMENT 

 

Part C1.3 : Page 145 

21.1 The “Contractor” and any person engaged in the contract work may at any time be 

searched by “Council” appointed security personnel and all packages, suitcases, etc. 

must be presented to the access control point for examination prior to them being 

brought onto the property or leaving the property. 

22.  GENERAL CONDITIONS 

22.1 Notwithstanding anything to the contrary in this agreement, it is hereby specifically 

determined that the “Contractor-“ 

                    22.1.1 shall have acquainted himself and be conversant with the contents of all statutory 

provisions applicable to the health and safety of workers and other persons on 

the site including the execution of the work, and in particular the conditions 

contained in the Occupational Health and Safety Act, 1993 (Act 85/1993), and 

the regulations promulgated in terms thereof, and shall comply therewith 

meticulously and in all aspects and/or take care that it is complied with; 

22.1.2 shall be obliged to immediately execute all instructions given to him by an 

authorized representative of “Council” in order to ensure and uphold the 

implementation and enforcement of the provisions referred to in sub-paragraph 

1, to the satisfaction of the said representative; 

22.1.3 shall indemnify the “Council” against any or all liability which may be incurred by 

the “Council” as a result of the omission of the “Contractor”, his employees, sub-

contractors and/or representatives to comply with the provisions referred to in 

sub-paragraph 1, or to ensure that it shall be complied with; 

22.1.4 shall undertake to pay upon demand any and/or all legal costs and other 

expenses which “Council” may have incurred as a consequence of any criminal 

charges or other proceedings pending against or involving the “Council” as a 

result of the contravention or non-compliance by the “Contractor”, his employees, 

sub-contractors and/or representative of any of the statutory provisions referred 

to in sub-paragraph 1. 

22.1.5 Should the “Contractor” neglect to immediately execute any health and safety 

written orders issued to him, or to his employee in charge of the works, in terms 

of the stipulations of sub-paragraph 2, the “Council” shall be entitled to suspend 

the execution of the works and take the necessary steps to execute or have such 

order executed.  Under these circumstances the contractor shall be obliged to 

pay “Council”, upon demand, all costs and expenses incurred by “Council”, in 

order to execute or have the said orders executed. 

22.1.6 Should the abovementioned steps not establish a healthy and safe work 

environment the “Council” will be entitled to terminate the contract without 

incurring any further costs or claims from the contractor?  

23.  “CONTRACTOR” IDENTIFICATION BOARD 

23.1 The “Contractor” shall provide on any work premises a temporary identification board 

containing at all worksites the following information: 
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▪ Company name on behalf of which division/department the work is being done 
▪ The contact number and name of the person representing the “Contractor” 
▪ The contact number and name of the person representing “Council”  

 

24.  ACKNOWLEDGEMENT 

24.1 The “Contractor” hereby acknowledges that he has read and received a copy of the 

“Principal Contract” and agrees to be bound by and undertakes to observe all the terms 

and conditions of the “Principal Contract”.  This appointment is made in terms of Section 

37(2) of the Occupational Health and Safety Act, 85 of 1993. 

25.  EXCEPTIONS AND OMISSIONS 

 

 

 

 

 

 

 

 

26.   REMARKS 
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THE CONTRACTOR 

 

SIGNED AT: ..................................................... ON THIS: .............. DAY OF .................. 20.................. 

 

 

 

THE CONTRACTOR     WITNESSES: 

 

 

………………………………………………  1. …………………………………………. 

 

 

2…………………………………………. 

 

 

THE COUNCIL 

 

 

SIGNED AT ………………….………… ON THIS …………… DAY OF ………………………..………….. 

 

 

THE COUNCIL     WITNESSES: 

 

………………………………………………             1.       ……………………………. 

 

 

2…………………………… 
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(a) INDEMNITY CERTIFICATE 

 

Contractor: ............................................................................................................................... 

 

Employer: Thabazimbi Local Municipality (the “Council”) 

 

Contract:  

 

I/we ....................................................................................................., hereafter the “Contractor”. 

 

The “Contractor” hereby indemnifies the Thabazimbi Local Municipality (Council) against any claim of 

whatever sort which may arise directly or indirectly from the execution by me/us of the above-mentioned 

contract and which may be instituted against “Council”, as well as of any loss or damage which the 

“Council” suffers or expenditure the “Council” incurs to prevent responsibility for such claim, loss or 

damage, whatever the cause of such claim may be or whatever loss or damage the “Council” suffers. 

 

THUS, done and signed at ................................................... on this...................................... Day of 

 

........................................................... 20......... 

 

WITNESSES: 

 

1. ………………………………………..  …………………………………….. 

        CONTRACTOR 

 

2. ………………………………………..  ……………………………………… 

                                    COUNCIL 

 

R 2  

REVENUE STAMP 
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ACKNOWLEDGEMENT CERTIFICATE 

I, in my capacity as.......................................................................................................................  

 

Duly authorized hereto .............................................................................................representing 

 

...................................................................................................Contractors, acknowledge receipt 

 

Of a copy of the Thabazimbi Local Municipality’s safety manual for contractors and the under mentioned 

person as my supervisor regarding all works and services which must be executed by the Contractor.  

The appointment is done in terms of the Occupational Health and Safety Act, 1993 (Act 85/1993). 

 

SIGNED AT: ........................................................................ ON...................................... 20……. 

 

I: ......................................................................................................................................... Accept the 

abovementioned appointment and declare that I am familiar with the contents of the Thabazimbi Local 

Municipality’s Safety Manual for contractors. 

 

CASUALTIES REGISTRATION NUMBER 

___________________________________________________________________ 

___________________________________________________________________ 

___________________________________________________________________ 

SIGNED AT: .............................................. ON: ................................................ 20………….. 

 

SIGNATURE: ................................................................... 

 

WITNESSES: 1 …….................................................... 

2 ..................................................... 
A copy of this certificate shall be submitted to the “Council” before any work commences. 

 

 

 

 

 

 

R 2  

REVENUE STAMP  
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C1.5 ADJUDICATOR’S AGREEMENT 

 

This agreement is made on the ______________ day of _____________________________ between: 

__________________________________________________________________ (name of company / 
organisation) 

of _________________________________________________________________________________ 

_______________________________________________________________________ (address) and 

___________________________________________________________________ (name of company / 
organisation) 

of _______________________________________________________________________________ 

_______________________________________________________________________ (address) (the 

Parties) and 

__________________________________________________________________________ (name of 
Adjudicator) 

of _______________________________________________________________________________ 

_______________________________________________________________________ (address) (the 

Adjudicator). 

Disputes or differences may arise/have arisen1 between the Parties under a Contract dated ______ and 

known as _________________________________________________________________  

and these disputes or differences shall be/have been2 referred to adjudication in accordance with the CIDB 

Adjudication Procedure, (hereinafter called "the Procedure") and the Adjudicator may be or has been 

requested to act.  

IT IS NOW AGREED as follows: 

1 The rights and obligations of the Adjudicator and the Parties shall be as set out in the Procedure. 
2 The Adjudicator hereby accepts the appointment and agrees to conduct the adjudication in 

accordance with the Procedure. 
3 The Parties bind themselves jointly and severally to pay the Adjudicator's fees and expenses in 

accordance with the Procedure as set out in the Contract Data. 
4 The Parties and the Adjudicator shall at all times maintain the confidentiality of the adjudication 

and shall endeavour to ensure that anyone acting on their behalf or through them will do 
likewise, save with the consent of the other Parties which consent shall not be unreasonably 
refused. 

5 The Adjudicator shall inform the Parties if he intends to destroy the documents which have been 
sent to him in relation to the adjudication and he shall retain documents for a further period at 
the request of either Party. 

  

 
1 Delete as necessary 

2 Delete as necessary 
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SIGNED by:   SIGNED by:   SIGNED by:  

Name:   Name:   Name:  

who warrants that he / she is 

duly authorised to sign for and 

on behalf of the first Party in 

the presence of 

 who warrants that he / she is 

duly authorised to sign for 

and behalf of the second 

Party in the presence of  

 the Adjudicator in the 

presence of 

Witness   Witness:   Witness:  

Name:   Name   Name:  

Address:  Address:  Address: 

Date:   Date:   Date:  

 

Contract Data 

1 The Adjudicator shall be paid at the hourly rate of R _______________ in respect of all 

time spent upon, or in connection with, the adjudication including time spent travelling. 

2 The Adjudicator shall be reimbursed in respect of all disbursements properly made 

including, but not restricted to: 

(a) Printing, reproduction and purchase of documents, drawings, maps, records and 

photographs. 

(b) Telegrams, telex, faxes, and telephone calls. 

(c) Postage and similar delivery charges. 

(d) Travelling, hotel expenses and other similar disbursements.  

(e) Room charges. 

(f) Charges for legal or technical advice obtained in accordance with the Procedure. 

3 The Adjudicator shall be paid an appointment fee of R ______________ This fee shall become 

payable in equal amounts by each Party within 14 days of the appointment of the Adjudicator, 

subject to an Invoice being provided. This fee will be deducted from the final statement of any 

sums which shall become payable under item 1 and/or item 2 of the Contract Data.  If the final 

statement is less than the appointment fee the balance shall be refunded to the Parties. 

4 The Adjudicator is/is not3 currently registered for VAT. 

5 Where the Adjudicator is registered for VAT it shall be charged additionally in accordance with 

the rates current at the date of invoice. 

6 All payments, other than the appointment fee (item 3) shall become due 7 days after receipt of 

invoice, thereafter interest shall be payable at 5% per annum above the Reserve Bank base 

rate for every day the amount remains outstanding.    

 
3 Delete as necessary 
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PART C2: PRICING DATA 

C2.1 Pricing Instructions 

 

1. Measurement and payment shall be in accordance with the relevant provisions of clause 8 of 
each of the SANS 1200 Standardised Specifications for Civil Engineering Construction referred 
to in the Scope of Work, as well as the various Project Specifications and Particular 
Specifications. The Preliminary and General items shall be measured in accordance with the 
provisions of SABS 1200-A, General. 

2. The units of measurement described in the Bills of Quantities are metric units.  Abbreviations 
used in these Bills of Quantities are as follows: 

           

          % = percent       

h = hour 

          ha = hectare  

          kg = kilogram 

          kl  = kilolitre 

          km = kilometre 

          km-pass = kilometre-pass 

          kPa  =  kilopascal 

          kW = kilowatt    

l                      = litre  

         m = metre 

         mm = millimetre  

         m² = square metre    

m²-pass = square metre-pass   

m³ = cubic metre    

m³-km = cubic metre-kilometre  

MN = meganewton 

         MN.m = meganewton-metre  

         MPa = megapascal  

         No. = number 

 Prov sum = Provisional sum   

         PC sum = Prime Cost sum 

         R/only = Rate only 

         sum = lump sum 

         t = ton (1000 kg) 
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  W/day  =  Work Day 

 

For the purposes of this Bills of Quantities, the following words shall have the meanings hereby 

assigned to them: 

 

 Amount  : The product of the quantity and the rate tendered for an item  

  

 Lump sum : An amount tendered for an item, the extent of which is described in the Bills of 

Quantities, the Specifications or elsewhere, but of which the quantity of work 

is not measured in units 

 

 Prov and PC sum : Refer to clause 6.6 of the General Conditions of Contract (2015) 

 

 Quantity  : The number of units of work for each item 

 

 Rate      : The payment per unit of work at which the tenderer would do the        work 

  

 Unit        : The unit of measurement for each item of work as defined in the Standard 

Specifications or the Project Specifications 

3. Unless otherwise stated, items are measured net and to line and level in accordance with the 
specifications and drawings, and no allowance is made for waste or work done inadvertently off 
the lines or levels within tolerances. 

The quantities set out in the Bill of Quantities are approximate quantities.  The quantities of work 

accepted and certified for payment, will be used to determine payments to the Contractor (not the 

quantities given in the Bill of Quantities). 

 The validity of the Contract shall in no way be affected by differences between the quantities in 

the Schedule of Quantities and the quantities certified for payment.  Work will be valued at the 

rates or lump sums tendered, subject only to the provisions of the General Conditions of Contract 

and the Standard Specifications. 

4. The prices and rates in these Bills of Quantities are fully inclusive prices for the work described 
under the items.  Such prices and rates cover all costs and expenses that may be required in 
and for the execution of the work described in accordance with the provisions of the Scope of 
Work, and shall cover the cost of all general risks, liabilities, and obligations set forth or implied 
in the Contract Data, as well as overhead charges and profit.  These prices will be used as a 
basis for assessment of payment for additional work that may have to be carried out. 

5. It will be assumed that prices included in these Bills of Quantities are based on Acts, 
Ordinances, Regulations, By-laws, International Standards and National Standards that were 
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published 28 days before the closing date for tenders. (Refer to www.stanza.org.za or 
www.iso.org for information on standards) 

6. Where the Scope of Work requires detailed drawings and designs or other information to be 
provided, all costs associated therewith are deemed to have been provided for and included in 
the unit rates and sum amount tendered such items 

7. An item against which no price is entered will be considered to be covered by the other prices 
or rates in the Bills of Quantities. A single lump sum will apply should a number of items be 
grouped together for pricing purposes.  

8. The quantities set out in these Bills of Quantities are approximate and do not necessarily 
represent the actual amount of work to be done.  The quantities of work accepted and certified 
for payment will be used for determining payments due and not the quantities given in the Bills 
of Quantities. 

9. Reasonable compensation will be received where no pay item appears in respect of work 
required in the Bills of Quantities in terms of the Contract and which is not covered in any other 
pay item. 

10. The short headings and abbreviated descriptions of the items of payment given in these Bills of 
Quantities are only for the purposes of identifying the items and shall not be used to determine 
the Scope of Work or provisions for payment.  The actual provisions regarding the extent of the 
work entailed under each item and other provisions appear in the Scope of Work referring to 
the standard and particular specifications.  Descriptions in the Bills of Quantities are abbreviated 
and comply generally with those in the SABS 1200 Standardised Specifications.   

11. Those parts of the contract which could be constructed using labour-intensive methods were 
not marked in the Bills of Quantities with the letters LIC in a separate column filled in against 
every item so designated.  The works, or parts of the works so designated are to be constructed 
using labour-intensive methods only. The use of plant to provide such works, other than plant 
specifically provided for in the scope of work, is a variation to the contract. The items marked 
with the letters LIC are not necessarily an exhaustive list of all the activities which must be done 
by hand, and this clause does not over-ride any of the requirements in the generic labour-
intensive specification in the Scope of Works.  

12. Payment for items which are designated to be constructed labour-intensively (either in this 
schedule or in the Scope of Works) will not be made unless they are constructed using labour-
intensive methods.  Any unauthorised use of plant to carry out work which was to be done 
labour-intensively will not be condoned and any works so constructed will not be certified for 
payment.  

13. The item numbers in the Schedule of Quantities refer to the corresponding item numbers in the 
Standard Specifications. Item numbers prefixed by the letters PS refer to payment items 
described under Portion 2 of the Project Specifications. 

14. The Tenderer shall complete the Schedule of Quantities in black ink. 

  

http://www.stanza.org.za/
http://www.iso.org/


CLIENT : THABAZIMBI LOCAL MUNICIPALITY

TECH/04/2022-23

ITEM PAYMENT DESCRIPTION UNIT QUAN- RATE AMOUNT

NO ITEM TITY R            C

1 SANS 1200 A SECTION 1: PRELIMINARY AND GENERAL

1.1 PSA 8.3 SCHEDULED FIXED-CHARGE AND VALUE RELATED ITEMS

1.1.1 Fixed Preliminary and General Items

1.1.1.1 PSA 8.3.1 Contractual requirements (excluding items scheduled below) Sum 1

1.1.2 8.3.2 Establishment of Facilities on site

1.1.2.1  PSA 8.3.2.1 Facilities for the Engineer:

`

a) Furnished Office (1 No) Sum 1

c) Project name board (2 No. off) Sum 1

1.1.2.2 8.3.2.2 Facilities for  the Contractor:

a) Offices and storage sheds Sum 1

b) Workshops Sum 1

c) Laboratories Sum 1

d) Living accommodation Sum 1

e) Ablution and latrine facilities Sum 1

f) Tools and equipment Sum 1

g) Water supplies ,electric power and communications (Services to 

site offices)
Sum 1

h) Dealing with water Sum 1

i) Access Sum 1

j) Plant (7 KVA, 220 Volt (Gentech / Turner Morris / Honda / similar 

approved) Diesel Generator, for the duration of the project)
Sum 1

1.1.3 8.3.3 Other fixed-charge obligations sum 1

1.1.4 8.3.4 Removal of site Establishment Sum 1

1.2 8.4 SCHEDULED TIME-RELATED CHARGES

1.2.1 PSA 8.4.1 Contractual requirements (excluding items scheduled below) Sum 1

1.2.2 8.4.2
Operation and maintenance of facilities on site, for duration of 

construction, except where otherwise stated

1.2.2.1 8.4.2.1 Facilities for the Engineer:

a) Furnished Office (2 No) Sum 1

b) Project name board Sum 1

PSA c) Survey Assistants, equipment and materials Sum 1

8.4.2.1d

1.2.2.2 8.4.2.2 Facilities for the Contractor:

a) offices and storage sheds Sum 1

b) workshops Sum 1

c) laboratories Sum 1

TENDER No :

FOR : UPGRADING OF BULK WATER PIPELINE BETWEEN THABAZIMBI PUMP STATION AND THABAZIMBI Y-PIECE

BILLS OF QUANTITIES  SECTION 1: P's&G's
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CLIENT : THABAZIMBI LOCAL MUNICIPALITY

TECH/04/2022-23

ITEM PAYMENT DESCRIPTION UNIT QUAN- RATE AMOUNT

NO ITEM TITY R            C

TENDER No :

FOR : UPGRADING OF BULK WATER PIPELINE BETWEEN THABAZIMBI PUMP STATION AND THABAZIMBI Y-PIECE

BILLS OF QUANTITIES  SECTION 1: P's&G's

d)Living accommodation Sum 1

e) Ablution and latrine facilities Sum 1

f) Tools and equipment Sum 1

g) Water supplies ,electric power and communications (Services to 

site offices)
Sum 1

h)Dealing with water Sum 1

i) access Sum 1

j) Plant (7 KVA Gentech / Turner Morris / Honda / Similar approved 

Diesel Generator), for the duration of the project
Sum 1

1.2.3 8.4.3 Supervision for duration of construction Sum 1

1.2.4 8.4.4 Company and Head Office over-head costs for Duration of Contract Sum 1

1.2.5 8.4.5 Other time- related obligations Sum 1

1.2.6 SANS Compliance with OHSA (Act 85 of 1993) as stipulated under  

1200 A
"Part C3.6 & 3.7:  HEALTH AND SAFETY SPECIFICATIONS" of 

the contract

    a) Implementation of Health and Safety Plan Sum 1

    b) Health and Safety Training Sum 1

    c) Personal Protective Clothing and Equipment Sum 1

    d) Fences, Signs and Barricades Sum 1

    e) Other Health and Safety Obligations (Covid-19 Requirements) Sum 1

1.3 PSA 8.5 SUMS STATED PROVISIONALLY BY ENGINEER

PSA 8.5.1
a) For work to be executed by Contractor and valued in terms of the 

"valuation of variations" clause in the conditions of contract

1.3.1 PSA 8.5.1.1
Provision for Registered Surveyor for the setting out  of 3 additional 

benchmarks & other required survey works as required by the 

engineer & in line with SANS1200A items 8.5.1.1 and 8.8.5).

Prov Sum 1 R 130 000.00 R 130 000.00

1.3.2 Overheads, charges and profit on item 1.3.1 above % 130 000.00

1.3.3 Provision for salary of CLO & PSC representative compensation Prov Sum 1 R 140 000.00 R 140 000.00

1.3.4 Overheads, charges and profit on item 1.3.3 above % 140 000.00

1.3.5
On-site inspectorate and additional tests required by the Engineer 

(includes Cathodic and AC Mitigation Inspections)
Prov Sum 1 R 1 600 000 R 1 600 000

1.3.6 Overheads, charges and profit on item 1.3.5 above % 1 600 000

1.3.7 Reimbursement for Employer Geotechnical, Occupational Prov Sum 1 R 40 000.00 R 40 000.00

Health and Safety and EMP inspectorate Specialists

1.3.8 Charge required by Contractor on subitem 1.3.7 above % 40 000.00

1.3.9  Reimbursement for Employer internship staff on site Prov Sum 1 R 56 000.00 R 56 000.00

1.3.10 Charge required by Contractor on subitem 1.3.9 above % 56 000.00

Carried forward
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TECH/04/2022-23

ITEM PAYMENT DESCRIPTION UNIT QUAN- RATE AMOUNT

NO ITEM TITY R            C

TENDER No :

FOR : UPGRADING OF BULK WATER PIPELINE BETWEEN THABAZIMBI PUMP STATION AND THABAZIMBI Y-PIECE

BILLS OF QUANTITIES  SECTION 1: P's&G's

1.3.11 Application and submission of all wayleaves Prov Sum 1 R 87 000.00 R 87 000.00

1.3.12 Charge required by Contractor on subitem 1.3.11 above % 87 000.00

1.3.13 Provision for all actions, equipment and material required to Prov Sum 1 R 15 000.00 R 15 000.00

connect with Existing pipeline

1.3.14 Overheads, charges and profit on item 1.3.13 above % 15 000.00

1.3.15 Provision of accredited generic training by approved service provider Prov Sum 1 R 180 000.00 R 180 000.00

1.3.16 Overheads, charges and profit on item 1.3.15 above % 120 000.00

1.3.17
Provision of a airtime & data, stationery, office consumables and 

other office items for the Engineer
Prov Sum 1 R 68 000.00 R 68 000.00

1.3.18 Overhead, charges and profit on item 1.3.17 above % 68 000.00

1.3.19 Relocation of existing services:

(a) Relocating existing services as well as point repairs Prov Sum 1 R 20 000.00 R 20 000.00

(b) Overheads, charges and profit on item (a) above % 20 000.00

1.4 8.8 TEMPORARY WORKS

1.4.1 8.8.2 Dealing with Traffic (accommodation of traffic) Sum 1

1.4.2 8.8.3
Protection of existing structures until construction in the vicinity is 

Complete
Sum 1

1.4.3 8.8.4 Existing services:

a) Supply or hire of specialist equipment for the detection of:

(i) Electrical and other cables Sum 1

(ii) Water pipelines Sum 1

(iii) Sewer pipelines Sum 1

b) The use of the equipment  referred to in item (a) above Sum 1

c)  Hand excavation necessary for locating and exposing existing 

services soft materials:

(i) In roadways m³ 100

(ii) In all other areas m³ 500

1.5

Provide "As Built" drawings(with x,y,z coordinates) for the exact 

positions of all pipework, water markers, valve manholes and 

chambers.

Sum 1

Brought  forward
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ITEM PAYMENT DESCRIPTION UNIT QUAN- RATE AMOUNT

NO ITEM TITY R            C

2 SANS 1200 C SECTION 2: WATER PIPELINE

2.1 SITE CLEARANCE

2.1.1 8.2.1 Clear and grub ha 2.9

2.1.2 8.2.2 Remove and grub large trees and tree stumps of girth

a) Over 1m and up to and including 2m No. 30

b) Over 2m and up to and including 3m No. 30

c) Over 3m and up to and including 4m No. 25

2.1.3 8.2.3 Remove and grub all trees and tree stumps regardless of girth ha 0.5

(As instructed by the Engineer)

2.1.4 8.2.4 Reclear Surfaces (Only on instructions from the Engineer) ha 0.4

2.1.5 8.2.5 Take down existing fences regardless of height

a) Wire Mesh fences complete m 500

b) Steel Palisade fence m 20 Rate Only

c) Brick work (up to 230mm thick)  fences m 20 Rate Only

d) Pre-fabricated concrete fences complete m 50 Rate Only

2.1.6 8.2.7
Dismantle and remove pipelines, electricity transmission line, cables 

etc.
m 250

2.1.7 8.2.8
Demolish and remove  structures/ building and dismantle steelwork, 

etc.
Sum 1

PSC 3.1

2.1.8 8.2.9
Transport materials and debris shall be disposed to suitable places 

specified by the Contractor (Prov)
m

3
.km 1500

2.1.9 8.2.10 Remove topsoil to nominal depth of 150mm and stockpile m
3 1264

2.2 SANS EARTH WORKS (PIPE TRENCHES)

1200DB

EXCAVATION

2.2.1 PSDB 8.3.2a a) Excavate in all materials for trenches, backfill, compact and

dispose of surplus material for:

Pipes over 125 mm up to 700 mm dia for depths

Over         and    Up to

0.0 m                     0.5 m m
3 14

0.5 m                     1.5 m m
3 1402

1.5 m                     2.5 m m
3 8026

2.5 m                     3.5 m m
3 2460

3.5 m                     Over m
3 602

2.2.2 8.3.2b b) Extra-over item 8.3.2a above for:

i) intermediate excavation m
3 1250

ii) hard rock excavation m
3 2501

iii) Boulder rock excavation Class A m
3 250

iii) Boulder rock excavation Class B m
3 250

CLIENT : THABAZIMBI LOCAL MUNICIPALITY

TENDER No : TECH/04/2022-23

FOR : UPGRADING OF BULK WATER PIPELINE BETWEEN THABAZIMBI PUMP STATION AND THABAZIMBI Y-PIECE
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NO ITEM TITY R            C
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BILLS OF QUANTITIES SECTION 2: EARTHWORKS & WATER PIPELINE 

2.2.3 8.3.2.c Excavate and dispose of unsuitable material from trench bottom 

(provisional)
m

3 500

2.3 8.3.3 EXCAVATION ACILLIARIES

2.3.1 8.3.3.1 Make up deficiency in backfill material (provisional)

a) from other necessary excavations on site m
3 100

c) by importation from commercial or off-site sources selected by the 

Contractor 
m

3

200

2.3.2 8.3.3.3 Compaction in road reserves m
3 70

2.4 8.3.3.4 OVERHAUL

2.4.1 a) Limited Overhaul, 0.5km -1km (Provisional) m
3 1751

2.4.2 b) Long Overhaul  in excess of 1km (Provisional) m
3
.km 8753

2.5 8.3.4 PARTICULAR ITEMS

2.5.1 a) Shore trench opposite structure or service m 800

2.5.2 b) Temporary works: Control ground water inflow from anywhere

 on site

     1.) Provide equipment Sum 1

     2.) Operate and maintain Days 20

     3.) Remove equipment Sum 1

2.5.3 8.3.5 Existing Services-that Intersect or Adjoin a Pipe Trench

a) Services that intersect a trench No. 10

b) Services that adjoin a trench m 100

c) Connection into services already in existence Y-Piece connection & 

Pump Station connection. Refer to DWG 138-CIV-WT-018
No. 2

2.6 8.3.6 FINISHING

2.6.1 8.3.6.1 Reinstate road surfaces complete with all courses

2.6.2 a) Gravel on shoulders 150mm thick compacted to 93% MOD AASHTO m
2

20

2.6.3 b) G6 material and compact to 93% MOD AASHTO in layers m
2 20

    of 150mm

2.6.4 c) G5 material and compact to 93% MOD AASHTO in layers m
2 20

    of 150mm

2.6.5 d) C4 stabilised material and compacted to 98% MOD AASHTO in 

layers 
m

2

20

    of 150mm

2.6.6 e) G1 material and compact to 86% apparent density in layers m
2 20

    of 150mm

2.6.7 f) Continuously TPA graded medium asphalt of thickness 25 mm , 

including approved prime and tack coat preparation for roadway
m

2

20

Carried Forward
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NO ITEM TITY R            C
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2.7 SANS 1200D EARTH WORKS

2.7.1 8.3.3 Restricted Excavations

2.7.1.1 a) Excavate for restricted foundations, footings and pipe trenches in all 

materials and use for backfill or embankment or dispose
m

3

200

2.7.2 b) Extra Over Items

2.7.2.1 .01 Intermidiate excavation m
3 10

2.7.2.2 .02 Hard Rock Excavation m
3 10

2.7.2.3 .03 Boulder Excavations, Class A m
3 10

2.7.2.4 .03 Boulder Excavations, Class B m
3 10

2.8 1200 LB BEDDING FOR PIPES

2.8.1 PROVISION OF BEDDING

Rigid Pipe on Class B bedding 

2.8.1.1 8.2.1 Provision of bedding from trench excavations:

a) Selected granular material  m
3 189

b) Selected fill material  m
3 2569

2.8.2 8.2.2 Supply only of bedding by importation:

2.8.2.1 8.2.2.1 Provision of "Class B" bedding from other necessary 

excavations (greater than1km) of:  (Prov.)

a) Selected granular material  m
3 94

b) Selected fill material  m
3 161

2.8.2.3 8.2.2.3 From Commercial sources (provisional)

a) Selected granular material  m
3 1660

b) Selected fill material  m
3 415

2.8.3 8.2.3 Concrete bedding cradle(Provisional)

1) Class 20 Mpa/19mmm  m
3 30

2.8.4 8.2.4 Encasing of pipes in concrete: (Provisional)

1) Class 25 Mpa/19mmm  m
3 15

2.8.5 8.2.5 Overhaul of material for Bedding Cradle and Selected Fill Blanket m
3
.km 50.00 Rate Only

Carried Forward
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NO ITEM TITY R            C

CLIENT : THABAZIMBI LOCAL MUNICIPALITY

TENDER No : TECH/04/2022-23

FOR : UPGRADING OF BULK WATER PIPELINE BETWEEN THABAZIMBI PUMP STATION AND THABAZIMBI Y-PIECE

BILLS OF QUANTITIES SECTION 2: EARTHWORKS & WATER PIPELINE 

2.9 SANS 1200L MEDIUM-PRESSURE PIPELINES

2.9.1 8.2.1 Supply, bed and lay pipes:

3LPE coated Steel pipe heavy duty Grade X42 length 12.192m, 4.5mm 

Wall, Bell End Prep. SABS 1123 Table 2500

All pipework shall be fabricated in accordance with SANS 719, with a 

CML lining internally and externally to a 3LPE coating (First layer - FBE 

minimum dry form thickness to be 300microns), and all flanges to be 

fabricated to SANS 1123 - Table 2500/3 flat faced. Rates shall include 

all jointing material, bolts, nuts, washers and gaskets, ERW weld to suit 

the pipe pressure rating.

01) DN 450mm m 6900

02) Welding-  Installation & Fillet Welding of Spigot & Socket by a 

qualified specialist (Trade Test - Double Coated Welder; Quality 

Inspector should have a Diploma)

m 6900

03) NDT "Non-Destructive Testing" by a SANAS accredited Specialist Prov.Sum 1 R 150 000.00 R 150 000.00

04) Overheads, charges and profit on item 03 above % 150 000

2.9.2 SPECIALS AND FITTINGS FOR STEEL PIPES

2.9.2.1
8.2.2

Epoxy coated Steel bends, flanged both ends, to SABS 1123 Table 

2500/3

1)  11.25° bends:

450mm Diameter No. 10

2)  22.5° bends:

450mm Diameter No. 8

3)  45° bends:

450mm Diameter No. 21

4) 90° bends:

450mm Diameter No. 1 Rate Only

5)  Tees:

450mm Diameter No. 1

6)  Reducing  Flanged tees  (Prefabricated):

450mm x 400mm No. 1

7)  Reducers:

450mm x 250mm No. 1

.02 450mm x 350mm No. 1

.03 450mm x 400mm No. 2

8)  Flanged adaptors:

.01 250mm Diameter No. 1 Rate Only

.02 300mm Diameter No. 1 Rate Only

.03 350mm Diameter No. 1 Rate Only

.04 400mm Diameter No. 1

.05 450mm Diameter No. 1

Carried Forward
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NO ITEM TITY R            C

CLIENT : THABAZIMBI LOCAL MUNICIPALITY

TENDER No : TECH/04/2022-23

FOR : UPGRADING OF BULK WATER PIPELINE BETWEEN THABAZIMBI PUMP STATION AND THABAZIMBI Y-PIECE

BILLS OF QUANTITIES SECTION 2: EARTHWORKS & WATER PIPELINE 

2.9.2.2 8.2.3 Valves- Supply and Install

1) Isolation Valves 

Resilient Sealed gate valve to SABS 664, PN25 with non-rising spindle, 

Fusion Bonded Epoxy powder coated Cast Iron Body, Stainless steel, 

Hand wheel operated, Clockwise closing, flanges drilled to SABS 1123 

Table 2500 or Similar Approved.

DN 250mm No. 7

DN 450mm No. 1 Rate Only

2) Air Valves

Vent-O-Mat Series RBX2501 Series Air Release valve, Compact 

Construction With Integral “Anti - Shock” Mechanism And H.D.P.E. 

Floats, Housed In A 304 Stainless Steel Tubular Barrel Body, Enclosed 

With Blue RAL5012 Fusion Bonded Epoxy Powder Coated Ductile Iron 

Ends, Secured By Stainless Steel 304 Tie Rods And Nuts, E.P.D.M 

Rubber Seats And Seals And ABS Plastic Orifice Cover. End 

Connection Flanged-Studded SANS 1123 T2500/3 or Similar Approved

DN 100mm No. 7

DN 250mm No. 1 Rate Only

3) Scour Valves 

Resilient Sealed gate valve to SABS 664, PN25 with non-rising spindle, 

Fusion Bonded Epoxy powder coated Cast Iron Body, Stainless steel, 

Hand wheel operated, Clockwise closing, flanges drilled to SABS 1123 

Table 2500 or Similar Approved.

DN 200mm No. 1 Rate Only

DN 250mm No. 5

5) Dismantling Joints

Viking Johnson or similar approved  dismantling joint flanged 

adaptor. 4x M16 Stainless Steel tie rods 300mm in length.

01) DN 400mm No. 1

02) DN 450mm No. 1

2.9.3 8.2.3 Extra over items 8.2.1 for supplying, fixing and bedding of gate 

valves 

.01 250mm Diameter No. 4

2.9.4 8.2.4
Extra over Item 8.2.1 for the Cutting of the Pipe and the Supplying 

and Fixing of the Extra Coupling

.01 450mm Diameter No. 2

2.9.5 8.2.5 Supply and Place Pipes, Valves and Specials (Short pipe runs) No. 6 Rate Only

2.9.6 8.2.6
Extra-over  8.2.1, 8.2.2, 8.2.3 for supplying and installing joints with 

machined collars and special fittings
No. 4 Rate Only

2.9.7 8.2.7 Extra over 8.2.1 for Encasing Joints No. 3 Rate Only

2.9.8 8.2.8 Recover Old Pipeline Rate Only

Over         and    Up to

0.0 m                     0.5 m m 100 Rate Only

0.5 m                     1.5 m m 100 Rate Only

1.5 m                     2.5 m m 100 Rate Only

Carried Forward
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ITEM PAYMENT DESCRIPTION UNIT QUAN- RATE AMOUNT

NO ITEM TITY R            C

CLIENT : THABAZIMBI LOCAL MUNICIPALITY

TENDER No : TECH/04/2022-23

FOR : UPGRADING OF BULK WATER PIPELINE BETWEEN THABAZIMBI PUMP STATION AND THABAZIMBI Y-PIECE

BILLS OF QUANTITIES SECTION 2: EARTHWORKS & WATER PIPELINE 

2.9.9 8.2.10 Temporary Valves, e.t.c

DN 450mm No 1

2.9.10 PSL Anchor/thrust blocks and pedestals:

8.2.11 (b) .01  Class 25 MPa/19 mm m³ 98

.02 Formwork m² 606

0.3 Reinforcement t 12

2.9.11 8.2.12 Concrete casing:

.01 Class  25  MPa/19 mm m³ 20

2.10 8.2.13 VALVE AND SCOUR CHAMBERS

2.10.1 8.2.13 Isolation Valve chamber, as per DWG No. 138-CIV-WT-SD-001 for 

maximum 1.5m depth.

No.
1 Rate Only

2.10.2 8.2.13 Scour Valve Chamber,as per DWG No. 138-CIV-WT-SD-002, No. 1 Rate Only

for maximum 1.5m depth.

2.10.3 8.2.13 Air Valve Chamber, as per DWG No. 138-CIV-WT-SD-003, for 

maximum 1.5m depth.
No. 1 Rate Only

2.11 8.2.14 MANHOLES

2.11.1 8.2.14a Air Valve Manhole as per DWG No. 138-CIV-WT-SD-001, for 

maximum depth of 1.5m
No. 7

2.11.2 8.2.14b Extra Over for item 2.11.1 manhole of depth exceeding 1.5m in given 

increment of 0.25m depth per manhole.
0.25m 2

2.11.3 8.2.14a Scour Valve Manhole as per DWG No. 138-CIV-WT-SD-002, for 

maximum depth of 1.5m
No. 5

2.11.4 8.2.14b Extra Over for item 2.11.3 manhole of depth exceeding 1.5m in given 

increment of 0.25m depth per manhole.
0.25m 1

2.11.5 8.2.14a Isolation Valve Manhole as per DWG No. 138-CIV-WT-SD-003, for 

maximum depth of 1.5m
No. 7

2.11.6 8.2.14b Extra Over for item 2.11.5 manhole of depth exceeding 1.5m in given 

increment of 0.25m depth per manhole.
0.25m 2

2.12 SANS ERF CONNECTIONS

1200 LF

2.12.1 8.2.3 Markings or Marker Posts as per DWG No. 138-CIV-WT-SD-004 No. 14

2.13 PSL3.9.6 Specialist contractor to supply and install Cathodic Protection and 

AC Mitigation

m 6 900

2.14 PSL 7.3 Standard Hydraulic Pipe Testing

PSL 7.3.1 Test Pressure and Time of Test m 6900

Brought  forward
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SECTION 3: HORIZONTAL DIRECTION DRILLING 

ITEM NO PAYMENT DESCRIPTION UNIT QTY  RATE  AMOUNT

ITEM

3

SECTION 3: HORIZONTAL DIRECTIONAL DRILLING

3.1 Establishment

3.1.1 Fixed charges Sum 1

3.1.2 Time Related Charges Sum 1

3.1.3 HDD Setup at Crossing Position No. 2

3.2 Scanning of site Sum 1

3.3 Supply and welding of HDPE Pipes

Transnet Railway Line

630mm HDPE PN10 (Sleeve) m 37

3.4 HDD Drill and Pull Back HDPE Pipe - Through firm, dry, soils

630mm HDPE PN10 (Sleeve) m 37

3.5 Supply and install 

450mm STEEL PN25 (Service pipe to be installed in Sleeve and pulled m 37

through together)

3.6 Extra Over Item 3.4 for drilling through Intermediate Materials

3.6.1 Intermediate ground m 4

3.6.2 Hard / Rock ground m 3

3.7 Standing Time for HDD plant and crew hr 20

TOTAL CARRIED FORWARD TO SUMMARY

CLIENT : THABAZIMBI LOCAL MUNICIPALITY

TENDER No : TECH/04/2022-23

FOR : UPGRADING OF BULK WATER PIPELINE BETWEEN THABAZIMBI PUMP STATION AND THABAZIMBI Y-PIECE
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SECTION 4: ACCESS GRAVEL ROAD 

ITEM NO PAYMENT DESCRIPTION UNIT QTY  RATE  AMOUNT

ITEM

4 SANS

1200 DM SECTION 4: ACCESS ROAD 

4.1 8.3.4 Cut to fill, borrow to fill

a). Compact to 90% of modified AASHTO maximum density m³ 4500

b). Rockfill, process and compact m³ 2250

4.2 8.3.5 Selected layer compacted to 93% of mofified AASHTO maximum density m³ 2250

4.3
8.3.6 Extra-over items 8.3.4 and 8.3.5 for excavating and breaking down material in

a) Intermediate excavation m³ 675

b) Hard excavation m³ 450

c) Boulder excavation Class A m³ 113

d) Boulder excavation Class B m³ 113

TOTAL CARRIED FORWARD TO SUMMARY

CLIENT : THABAZIMBI LOCAL MUNICIPALITY

TENDER No : TECH/04/2022-23

FOR : UPGRADING OF BULK WATER PIPELINE BETWEEN THABAZIMBI PUMP STATION AND THABAZIMBI Y-PIECE
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SECTION 5: DAYWORKS 

ITEM NO PAYMENT DESCRIPTION UNIT QTY  RATE  AMOUNT

ITEM

SANS

1200 A

PSA

5 8.7 SECTION 5: DAY WORKS

(Note: Rates submitted as "Rate Only" must be fair and balanced as it

 may be used to determine the contract value)

5.1 LABOUR

(a) Working Hours (As and when instructed by the Engineer including 

non-working hours, Public Holidays, Weekends etc.)

(i) Unskilled Labour hour 10

(ii) Semi-Skilled Labour hour 10

(iii) Skilled Labour hour 10

(iv) Construction Foreman hour 10

(v) Gang Supervisor hour 10

(vi) Surveyors Assistant hour 10

(vii) Registered Surveyor hour 10

5.2 8.7 PLANT

(i) Excavator 25 - 30 Ton (110kw) hour 10

(ii) Excavator Less 25 Ton (Less 110kw) hour 10

(iii) Loader 10 Ton hour 10

(iv) TLB Backator (10 ton Max) hour 10

(v) Tipper or Dumper (4-10m3) hour 10

(vi) Grader (CAT 140G or Similar Approved) hour 10

(vii) Water Truck (Equpied with sprayer) 5000 litres Min hour 10

(viii) Compactor (Bomag BW190 11-13tons or Similar Approved) (100kw) hour 10

(ix) Pneumatic Roller (Bomag BW190 5-9tons or Similar Approved) (55kw) hour 10

(x) Sheep Foot Compactor (20-25 ton) 100kw hour 10

TOTAL CARRIED FORWARD TO SUMMARY

CLIENT : THABAZIMBI LOCAL MUNICIPALITY
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SUMMARY OF SCHEDULE OF QUANTITIES AND CALCULATION OF TENDER AMOUNTS 

Item DESCRIPTION  TOTAL (Rands)  

      

1 SECTION 1: PRELIMINARY AND GENERAL R 4 367 200.00 

      

2 SECTION 2: WATER PIPELINE R 29 648 352.88 

      

3 SECTION 3: HORIZONTAL DIRECTION DRILLING  R 803 980.00 

      

4 SECTION 4: ACCESS GRAVEL ROAD  R 922 950.00 

      

5 SECTION 5: DAYWORKS  R 73 575.00 

      

  SUB-TOTAL 1 (VAT EXCLUDED) R 35 816 057.88 

      
  CONTINGENCIES AT 10% OF SUB-TOTAL 1  ABOVE   

  
The amount reflected here will be utilised on the works should 
unforeseen conditions warrant it.  If not used, it will be 
deducted in whole or in part. 

R 3 581 605.79 

      

  CONTRACT PRICE ADJUSTMENT (CPA) 8% OF SUB-
TOTAL 1 

R 2 865 284.63 

      

  
CONSTRUCTION COST SUB-TOTAL 2  (INCL CONTIGENCIES & 
CPA ) (VAT EXCLUDED) R 42 262 948.30 

      

  ADD: VALUE ADDED TAX (15%) R 6 339 442.24 

      

  CONSTRUCTION COST TOTAL (VAT INCL.) R 48 602 390.54 
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C3.1.1  objectives 

affected communities through their local leadership. Throughout the entire life span of the project, the 
Employer endeavours to ensure maximum community participation to foster the sense of ownership by 
the Community. The execution of this project is not an exception. The Contractor who is appointed for 
this project is expected to enhan  

C3.1.2 Overview of the works 

The project involves the upgrading of approximately 6.74km of Bulk Water Pipeline between 
Thabazimbi Pump Station and the Y-Piece to the standards in line with the South African National 
Standards (SANS) and will include the following: 

The proposed scope of work will entail the supply of material and construction of the following: 

1. Approximately 6.74 km Long 450mm diameter Class 32 STEEL Grade X42 pipeline 

2. Horizontal Directional Drill or Similar Approved (under Transnet railway line) 

3. Crossing over ArcelorMittal conveyor belts 

4. Valves  

5. Installation & Fillet Welding of Spigot & Socket by a qualified specialist (Trade Test - Double 
Coated Welder; Quality Inspector should have a Diploma and NDT "Non-Destructive 
Testing" by a qualified Specialist - SANAS accredited) 

6. All associated appetences that include specials and fittings 

 

Accommodation of Traffic. 

Traffic will be accommodated as far as possible or practical by using alternative roads as bypasses.  

Existing Services 

The following existing services may be encountered within the road reserve: 

 Overhead power lines and electrical poles 
 Erven Fence  
 Water supply lines 
 Sewer lines 
 Stormwater lines 
 Transnet railway line 
 ArcelorMittal conveyor belt 

 

C3.1.3 Extent of the works 

1) Conventional construction works 
 

The main elements of the works are: 
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(a) Construction of bypasses as alternative roads for traffic control. 
(b) Opening and closing of borrow pits. 
(c) Roadbed preparation and/or importation of subgrade fill material. 
(d) Bedding Preparation  
(e) Laying of 450mm diameter Steel Pipe. 
(f) Water connection to affected businesses or erfs. 
(g) Horizontal directional drill (under ArcelorMittal conveyor belts & Transnet railway line) 
(h) Valves  
(i) Installation & Fillet Welding of Spigot & Socket 
(j) All associated appetences that include specials and fittings 
 
2) Labour intensive construction works 

 

Labour-intensive construction shall mean the economically efficient employment of as great 
a portion of labour as is technically feasible to produce a standard of construction as 
demanded by the specifications with completion by the Due Completion Date, thus bringing 
about the effective substitution of labour for plant and equipment. 

Appropriate portions of the Works included in the Contract shall be executed using labour-
intensive construction methods. 

Except where the use of plant is essential in order, in the opinion of the Engineer, to meet 
the specified requirements by the Due Completion Date, or where the use of plant is 
essential as a result of occupational health and safety considerations, the Contractor shall 
use only hand tools and equipment in the construction of those portions of the Works that 
are required in terms of these Project Specifications to be constructed using labour-
intensive construction methods. 

These portions of the Works shall be constructed utilizing only locally employed labour 

to the extent necessary and unavoidable, unless otherwise instructed by the Engineer and 
in accordance with the further provisions of the relevant sections of Section B of the Project 
Specifications. 

Subject to considerations of occupational health and safety, the portions of the Works to be 
executed using labour-intensive construction methods are: 

 Clearing and grubbing of the Site; 
 Excavation for structures up to approximately 1m deep; 
 Bedding, selected fill, backfilling and compaction of all trenches irrespective of 

depth, but assisted by mechanical compaction equipment in order to achieve the 
specified densities; 

 Transportation and spoiling of all trench materials, where the disposal site is 
located within 20 meters of the source; 

 Dismantling and re-erection of fences; 
 Removing and re-installation of electrical poles 
 Mixing and placing of concrete; 
 Construction of all brickwork required for structures; and 
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 Cleaning and tidying up of the Site. 
Provision of employment and training opportunities to unemployed and unskilled people in 
the Project area by using Labour Intensive Construction Methods where feasible and 
implementing technical training courses. 

3) Material 

Where possible, the contractor shall source material from within 10 km of the site utilizing 
local labour. 

4) Task Based Activities 

Labour Intensive activities are to be planned as task-based works where required. Task 
based refers to a specific amount of work to be performed which is clearly defined by a 
quantity and quality. Typically, a particular task can be completed within a working day. 

C3.1.4 Location of the Works 

The proposed project is situated in Thabazimbi town, located to the South-Western part of the 
Limpopo Province. It has Botswana as its international neighbour and a two-hour drive from 
Tshwane. It is surrounded by the Witfonteinrand and Boshofberg with the magnificent Kransberg 
in the background. The area falls under Thabazimbi Local Municipality within the jurisdiction of 
Waterberg District Municipality in the Limpopo Province.   

 

Location:  

Thabazimbi Pump Station Water Pipeline coordinates: S24°39'22.75'': E27°22'49.67'' 

Y-Piece coordinates:                 

C3.1.5 Temporary works 

Contractor shall submit proposals relating to the site offices and infrastructure to the Engineer 
for approval. The site office should meet the relevant sanitation requirements. 

 

At end of construction, the temporary works to be dismantled and the site restored as far as 
possible to its original condition.  

 

Accommodation of Traffic and Construction Procedure 

 Traffic will be accommodated as far as possible/practical by using alternative roads as 
bypassed. 
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C3.2.1 Design services and activity matrix 

 

Works designed by, per design stage:  

 

Concept, feasibility, and overall process    Employer 

Basic engineering and detail layouts to bid stage    

Final design to be approved for construction stage    

Temporary works       Contractor 

Preparation of as-built drawings      

 

(a) The Employer is responsible for the design of the permanent Works as reflected in the Contract 
Documents unless otherwise stated. 

(b) The Contractor is responsible for the design of the temporary Works and their compatibility with 
the permanent Works. 

(c) The Contractor shall supply all details necessary to assist the Engineer in the compilation of the 
as-built drawings and records. 

(d) 

the following: 
 

 Search for and locate erf pegs or on instruction of the engineer appoint a registered land 
surveyor to re-establish erf pegs to use for setting out purposes.  

 Determine and survey the exact position of any existing services identified or indicated on 
 the wayleave issued or as instructed by the engineer. 

 Determine, in consultation with the engineer, a detailed construction methodology indicating 
the plant to be used and present to the engineer for acceptance. 

 Determine the exact positions of existing infrastructure and prepare dimensioned details of 
each node and/or chamber. The engineer or his authorized representative will work in 
 conjunction with the contractor. 

 Determine, in consultation with the engineer, any amendments to the drawings and/or 
temporary works that need to be implemented to construct the works as planned. 

 Certain fittings may have to measured and/or manufactured on site. 
 The contractor shall keep accurate records for the compilation of as-build drawings which he 

will make available to the engineer as required.  
 

 

C3.2.2  

Not applicable 
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C3.2.3 Design brief 

Engineer will be responsible for the design of the project. Contractor will be responsible for 
the temporary works and accommodation of traffic. 

C3.2.4 Drawings 

The Contractor shall use only the dimensions stated in figures on the Drawings in setting 
out the Works, and dimensions shall not be scaled from the Drawings, unless required by 
the Engineer. The Engineer will, on the request of the Contractor in accordance with the 
provisions of the Conditions of Contract, provide such dimensions as may have been 
omitted from the Drawings. 

The Contractor shall ensure that accurate as-built records are kept of all infrastructure 
installed or relocated during the contract. The position of pipe bends, junction boxes, duct 
ends and all other underground infrastructure shall be given by either co-ordinates or stake 
value and offset.  Where necessary, levels shall also be given. A marked-up set of drawings 
shall also be kept and updated by the Contractor. This information shall be supplied to the 
Engineer's Representative on a regular basis. 

All information in possession of the Contractor, required by the Engineer and/or the 
-built/record drawings, must be submitted to 

the Engineer's Representative before a Certificate of Completion will be issued. 

The Drawings prepared by the Employed for the permanent Works are bound at the back 
of this volume. The Employer reserves the right to issue amended and/or additional 
drawings during the Contract. 

C3.3 PROCUREMENT 
 

C3.3.1 Preferential procurement procedures 

C3.3.1.1 Requirements 

C3.3.1.1.1 Employment of unskilled and semi-skilled labour in Labour Intensive Construction works 

1.    Requirements for the sourcing and engagement of labour 
1.1.1 Unskilled and semi-skilled labour require for the execution of all labour-intensive 

works shall be engaged strictly in accordance with prevailing legislation and SANS 
1914-5, Participation of Targeted Labour. 

 

1.2     Tasks by the Contractor must be such that: 
 

(a) The average worker completes 5 tasks per week in 40 hours or less; and 
(b) the weakest worker completes 5 tasks per week in 55 hours or less. 
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1.3 The Contractor must revise the time taken to complete a task whenever it is 
established that the time taken to complete a weekly task is not within the requirements 
of 1.2. 
 

1.4 The Contractor shall, through all available community structures, inform the local 
community of the labour-intensive works and the employment opportunities presented 
thereby. Preference must be given to people with previous practical experience in 
construction and / or who come from households: 

 

(a) Where the head of the household has less than a primary school education; 
(b) That have less than one full time person earning an income; 
(c) Where subsistence agriculture is the source of income; 
(d) Those who are not in receipt of any social security pension income. 

 

1.5 The Contractor shall endeavour to ensure that the expenditure on the employment of 
temporary workers is in the following proportions: 
 

(a) 55% women; 
(b) 55% youth who are between the ages of 18 and 35; and 
(c) 2% persons with disabilities. 

 

2. Specific provisions pertaining to SANS 1914-5 
 

2.1 Definitions 
 

Targeted labour: Unemployed persons who are employed as local labour on the 
project. 

2.2 Contract participation goals 
 

2.2.1 The specified contract participation goal for the contract is 30% of the Contract Value. 
The contract participation goal shall be measured in the performance of the contract 
to enable the employment provided to targeted labour to be quantified. 

2.2.2 The wages and allowances used to calculate the contract participation goal shall, with 
respect to both time-related and task rated workers, comprise all wages paid and any 
training allowance paid in respect of agreed training programmes. 

2.3 Terms and conditions for the engagement of targeted labour 
 

Further to the provisions of Clause 3.3.2 of SANS 1914-5, written contracts shall be 
entered into with targeted labour. 

2.4 Variations to SANS 1914-5 
 

2.4.1 The definition for net amount shall be amended as follows: 
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Financial value of the contract upon completion, exclusive of any value added 
tax or sales tax which the law requires the employer to pay the contractor. 

 

2.4.2 The schedule referred to in Clause 5.2 of SANS 1914-5 shall in addition reflect the 
status of targeted labour as women, youth and persons with disabilities and the 
number of formal trainings provided to targeted labour. 

 

3. Training of targeted labour 
 

3.1 The Contractor shall provide all the necessary on-the-job training to targeted labour to 
enable such labour to master the basic work techniques required to undertake the 
work in accordance with the requirements of the contract in a manner that does not 
compromise worker health and safety. 

3.2 The cost of the formal training of targeted labour must be included on the total of the 
Prices. 

3.3 The Contractor shall do nothing to dissuade targeted labour from participating in 
training programmes and shall take all reasonable steps to ensure that each 
beneficiary is provided with two days of formal training for every 22 days worked. 

3.4 An allowance equal to 100 % of the task rate or daily rate shall be paid by the 
contractor to workers who attend formal training, in terms of 3.3 above. 

3.5 Proof of compliance with the requirements of 3.2 to 3.4 must be provided by the 
Contractor to the Employer prior to submission of the final payment certificate. 

 

C3.3.1.1.2 Appointment of Community Liaison Officer  

 

1. A community liaison officer (CLO) will be appointed from the local community. The 
liaison office will, amongst other duties, be responsible for the liaison with the 
beneficiary community. 

 

2. Provision for the payment of the CLO has been made available in the Pricing Data. 
 

3. The successful tenderer shall enter into an agreement with the Ward Councillor/Ward 
Committee whereby the Ward Councillor shall provide to the Contractor with a 
Community Liaison Officer (CLO) for liaison with the recipient community. 

 

4. The CLO shall attend all site and other meetings concerning the project. 
 

5. The agreement shall make provision for the payment by the Contractor to the CLO a 
maximum amount calculated as follows: 

 

Wage per month = R 6000 per month (including Telephone cost of R250/ 
month) 
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6. Only one CLO shall be appointed per project. If the project spans over more than one 
Ward, the relevant Ward Councillors shall agree on one CLO to be appointed by the 
Contractor. Should no agreement be found as envisaged, the relevant Project 
Manager together with the Executive Director: Integrated Community Development, or 
their nominees, will interview prospective appointees and in their discretion appoint 
such CLO. 

 

7. Notwithstanding the above, if the vastness of the project requires the use of more than 
one CLO, this will be permitted provided that the 
shall not exceed the amount allowed for as set out above. 

 

8. Should the Contractor experience any difficulties with the community, these difficulties 
shall immediately be brought to the attention of the Department/Project Manager who 
shall arrange a meeting with the relevant Ward Councillor(s) and the CLO to resolve 
such difficulties. 

 

9. The main Contractor shall ensure that any Sub-Contractor he may appoint shall 
adhere to these conditions but also subject to the provisos applicable to the duration 
of such sub-contract. 

 

10. Should any of the above conditions be less favourable than any Bargaining Council 
Agreement or Act applicable to the Contractor, the more favourable condition will 
apply. 

 

C3.3.1.2 Resource standard pertaining to targeted procurement 

State the number, title, part, and edition of SANS 1914 targeted procurement applicable to 
the contract and all data, variations and definitions required e.g., definitions of target 
groups, weighting factors, etc. (Refer to SANS 10396 for specific guidance). 

C3.3.2 Subcontracting 

C3.3.2.1 Scope of mandatory subcontract works 

 

A minimum of 30% of the Construction value, excluding contingencies, Ps&Gs and VAT shall 
be towards the employment of local labour, subcontractors and suppliers.  

The Contractor can use his/her own discretion to determine where and how the specified 
minimum percentage as stipulated is achieved and shall provide documentary proof to 
substantiate his/her claim. 

The Contractor will be required to submit a statement with each payment certificate indicating 
where and how this requirement has been met. Sanctions will be imposed on the Contractor in 
the form of a financial penalty equal to the difference between the actual and minimum 
percentage. 
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Preference will be given to contractors and suppliers located within the boundaries of 
Thabazimbi.  

Expenditure which is claimable is: 

 Payments for the contract which is made to labourers, sub-contractors, material 
suppliers, fuel suppliers, training providers, caterers, transport services, plant hire, 
laboratory services, surveyors and the like which are wholly or partially owned by one or 
more historically disadvantaged individuals (HDI).  

 

For payments made to service providers which are not 100% HDI owned, only the amount of 
the payment as a proportion of the percentage HDI ownership shall be claimable as community 
retailed earnings. 

If, at the completion of the project, the contractor has not yet shown that he/she has 
complied with this condition then the shortfall of the specified minimum percentage shall 
be withheld from the final payment due to the contractor. 

C3.3.2.2 Preferred subcontractors/suppliers 

Not applicable 

C3.3.2.3 Subcontracting procedures 
 

The Contractor shall provide enterprise declarations for each sub-contractor employed on 
site and shall provide documentary proof of all payments made to subcontractors to 
substantiate any claims. Preference shall be given to sub-contractors residing in the 
immediate project area. 

 

C3.3.2.4 Attendance on subcontractors 

The Contractor shall provide on-site assistance and support to local sub-contractors as 
appropriate.  

 

C3.3.3 Local Labour and Training  

The Contractor shall limit the utilisation of his permanent employed personnel to key 
personnel such as contracts managers, site agents, foremen, supervisors, plant operators, 
materials & survey technicians, trainers, buyers, store men and the like should such expertise 
not be available from the local area. The contractor shall make maximum use of human 
resources existing in the local community/area. The bidder shall apply to the employment 
labour desk, conveyed by the ward committee for details of those labourers who are available 
in the area of work and shall provide preference to those labourers identified. 
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The Contractor shall comply with the relevant laws governing the employment, 
accommodation and transport of labour. All matters aff
shall be the sole responsibility of the contractor.  

 

Formal structured training of labour in certain fields has to be undertaken, preferable in the 
first two months of the project. The training requirements/needs will be determined by the 
contractor in consultation with the engineer, employer and CLO. 

 

The Contractor shall utilise trained labour in all instances. The employment of labour from 
outside the local area will only be considered and permitted by the Engineer in the event of:  

 

a) the unavailability of sufficient numbers of local labourers to execute the work;  

b) the unavailability within the local community of the required skills necessary for the 
 execution of specific portion of work, and where the completion period does not 
permit the creation of the necessary skills through training. 

 

In both cases the contractor shall prove to the satisfaction of the Engineer that he has 
exercised his best endeavours and taken all reasonable actions to recruit local labour. 

 

The Contractor shall maintain accurate and comprehensive daily records of all labour 
engaged on the bid and shall submit to the Engineer at two weekly intervals detailed labour 
returns substantiating the actual numbers of labourers employed, the amounts actually paid 
in respect thereof, and details of the various activities undertaken by the labourers. 

The employment of casual labour will be done in co-operation with community leaders and 
local structures. The bidder shall ensure that all remuneration paid to employees is in line 
with the relevant sectorial determination in terms of the Basic Conditions of Employment Act, 
No 75 of 1997, as determined by the Department of Labour.  

 

C3.3.4 COMMUNITY LIAISON OFFICER (CLO)  

a) Appointment 

The Contractor shall if instructed to do so appoint a Liaison Officer or Officers after 
consultation with the local community, the Engineer and the Employer. The Liaison 
Officer(s) shall be appointed as a member 

The Contractor shall disclose his normal employment conditions to the Engineer when 
called upon to do so. 

 

b) Duties for the Liaison Officer 

The Liaison Officer(s) shall 
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(i) be available on Site daily between the hours agreed on by the Contractor, the 

Employer and the Engineer from time to time; 

(ii) determine, in consultation with the Contractor, the needs of the temporary 

Labourers for relevant skills Training. He is responsible for the identification of 

suitable trainees and shall attend one of each of the training sessions; 

(iii) communicate with the Contractor and the Engineer to determine the labour 

requirements with regard to numbers and skills; 

(iv) assist in maintaining relations, and when applicable partake in labourer grievance 

and dispute procedures; 

(v) assist in and facilitate the recruitment of suitable temporary labour and the 

establishment of the Labour Register; 

(vi) attend all meetings in which the local community and/or labourers are present or 

are required to be represented; 

(vii) assist in the identification, and screening of labourers from the local community in 

 

(viii) inform temporary labourers of their conditions of temporary employment, and 

inform temporary labourers as early as possible when their period of employment 

will be terminated; 

(ix) attend disciplinary proceedings to ensure that hearings are fair and reasonable; 

(x) keep a daily written record of his interviews and community liaison activities; 

(xi) carry out specific tasks ordered by the Engineer; 

(xii) perform such other duties as required and agreed upon between all parties 

concerned. 
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C3.4.1 Works specifications 

C3.4.1 SABS 1200 STANDARDIZED SPECIFICATIONS 

VARIATIONS AND ADDITIONS TO THE STANDARDIZED SPECIFICATIONS 

The following variations and additions to the SABS 1200 Standardised Specifications as referred to in 
the main Portion of this document apply to this Tender. An amendment to SABS 1200 is indicated by 

specification and clause numbers in SABS 1200 to which it applies. 

The following specifications have been amended 

 

Annex SABS 1200 Project Specification 
Reference 

Description 

C3.4.1.1 A A PSA GENERAL 

C3.4.1.2 C C PSC SITE CLEARANCE 

C3.4.1.3 DB DB PSDB EARTHWORKS (PIPE TRENCHES) 

C3.4.1.4 G G PSG CONCRETE (STRUCTURAL) 

C3.4.1.5 L L PSL MEDIUM PRESSURE PIPELINES 

C3.4.1.5 LB LB PSLB BEDDING (PIPES) 

C3.4.1.7 LK LK PSLK VALVE INSTALLATIONS 
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PSA GENERAL  ANNEX C3.4.1.1 A 

PSA 2 INTERPRETATIONS 

PSA 2.3 DEFINITIONS 

Add the following: 

 -based construction methods are applied, the meanings of the following 
words will be applicable to this Contract: 

 Task    - a fixed quantify of work, activity, or operation. 

Worker - any person working in an elementary occupation on a 
labour-based construction project 

Daily task  - a task that is required to be completed within a working 
day. 

 Task remuneration (order) - remuneration as paid for a completed task or job (order). 

 Task based work   - work in which a worker is paid a fixed rate for performing 
a task 

 Task rated worker   - a worker paid based on the number of tasks completed 

 Time rated worker   - a worker paid based on the length of time worked  

 Daily rate    -  

 

 Daily wage    - see daily rate 

 

 Daily task remuneration  - the remuneration for a completed daily task. 

 Labour intensive construction - the economically efficient employment of as great a 
portion of labour as is technically feasible to produce as high a standard of construction as 
demanded by the specification and allowed by the funding available, thus the effective 
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PSA 2.7 SPECIFICATION DRAWINGS 

Add the following: 

 
documentation or after contract award will be the basis for this Contract. Where such 
specification drawings depict items and standard structures according to layouts and details 
differing from those shown in the Standardised Specifications, the layouts and details shown 
in the  

PSA 3 MATERIALS 

PSA 3.1 QUALITY 

Add the following: 

 
of material, bear the SABS mark. Alternatively, the Contractor shall furnish the Engineer 
with certificates of compliance of materials, which bear the official mark of the appropriate 

 

Add the following subclauses: 

 SUPPLY OF MATERIALS 

 The Contractor will be responsible to supply all the materials necessary for the proper 
execution of the works. The Contractor shall also be fully responsible for quality of materials 
used and/or installed. 

 The quantities of material set out in the Schedule of Quantities were determined with the 
best intention of providing the most accurate amounts as possible from the calculations, 
design drawings and documentation. These quantities must be considered as approximate 
quantities only and the Contractor must verify the quantities from site measurements prior 
to ordering the material. No liability will be attached to the Employer or his representatives 
in respect of materials ordered incorrectly from the amounts, or the specifications as stated 
in the Schedule of Quantities.  

PSA 3.4 MATERIALS SUPPLIED BY THE EMPLOYER 

 Materials designated in the tender documents to be supplied by the Employer shall not be 
obtained from any other source than the Employer. The Contractor shall make timeous 
requisitions for any such material in writing to the Engineer. A proper method of requesting, 
receiving and stock control shall be maintained by the Contractor. 

 The onus shall be entirely on the Contractor to ensure that only material of an acceptable 
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PSA 4 PLANT 

PSA 4.2 ERVICES 

Add the following: 

 
times and be fenced off properly. Personnel may not reside on the site without written 
approval from the Employer. 

 One suitable toilet per 10 workers shall be supplied in proximity of the site (offices and the 
 

Add the following sub clauses: 

 RESTRICTION ON THE USE OF PLANT 

 This Contract is a labour-intensive construction project. 

 Should labour intensive construction not be a requirement, the Employer however requests 
the Contractor to engage in as much as possible labour-intensive construction methods as 
possible, as the work is being done in an area where poverty is rife.  

 The principles of the Expanded Public Works Programme would be applicable to this 
Contract where labour intensive practises are followed (whether LIC is a requirement or 
not). The following applicable SANS documentation would inter alia apply as well: 

SANS 1921-  

SANS 1914-5: Part 5: Participation of targeted labour 

 The Contractor shall use only hand tools and equipment in the construction of those 
portions(s) of the Works that are required in terms of the Project Specifications to be 
constructed using labour intensive construction methods. 

PSA 4.4 SILENCING OF PLANT 

 The applicable regulations pertaining to noise and hearing conservation as provided for 
under the Occupational Health and Safety Act (Act No 85 of 1993 or amended) shall be 
adhered to. The Contractor shall implement all necessary steps to comply with the act at no 
additional cost other than which is included in the tendered rates.  
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PSA 5 CONSTRUCTION 

PSA 5.1 SETTING OUT THE WORKS 

PSA 5.1.3 Setting Out of the Works 

Add the following: 

 
out as being available for use to set out the Works. Any discrepancies must be reported to 
the Engineer in writing. 

 All pegs or benchmarks which are damaged during the Contract which were not in the direct 
way of the construction of the Works shall be replaced by a competent surveyor (or Land 
Surveyor if the positions were determined by a Land Surveyor in the first place) at the 

 

 Where labour-intensive works are applicable, the Contractor shall also be responsible for 
 

PSA 5.4 PROTECTION OF OVERHEAD AND UNDERGROUND SERVICES 

Add the following: 

 
any work commences by suitable means. The measurement and payment for such work will 
be based on the effective location of such services by a competent Contractor with suitable 
equipment for the relevant service. Damage to any known service must be repaired at the 

 

 Unknown services or the suspicion of services must be clarified prior to any work being done 
in the vicinity. If the Contractor does not take appropriate measures to locate such services, 

 

 Protection of services during construction must be done. It will be expected that all 
reasonable measures are implemented to safeguard any exposed service. Before any 
exposed service is closed, the Engineer must inspect the position and provide written 
approval for the service to be closed. The closure of any existing service must at least be of 
equal (or better) standard than what the original cover was. 

 Alterations and repairs to existing services must be done to a standard that is at least equal 
or better than the original. The relevant authority for each service must be informed of all 
activities regarding activity to such a service and ultimate written acceptance of any work 
done to such a service must be obtained from the specific authority by the Contractor. 

 The Employer will not accept any responsibility or liability for damage done to any service 
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PSA 5.7 SAFETY 

Add the following: 

 
aspects on the Site of Works. The following aspects are highlighted, but does not limit the 

 

Provide the Employees on site with all the necessary safety materials, clothing, masks, and 
equipment to ensure at least full compliance with the provisions of the latest amendment of 
the Occupational Health and Safety Act (Act 85 of 1993). Appropriate and effective 
measures must be instituted on site to ensure proper use of such equipment and clothing 

Provide, erect, and maintain all barricades, safety signage and other measures to ensure 
safety of the Employees as well as the public 

Keep all relevant and required safety measure records available on site at all times 

Ensure that subcontractors adhere to the requirements regarding health and safety at all 
times. 

Add the following sub clause: 

PSA 5.9 SITE MEETINGS 

 The Contractor shall make available a suitable venue on site for the purposes of holding 
regular site meetings. These site meetings will generally be held once a month and will be 
attended by the Employer (and his representatives). These site meetings will be held to 
minute general progress, quality of work, problems experienced, claims, payments, safety, 
variations, etc. and will specifically not address day-to-day matters. 

 The Contractor shall ensure that an authorised person with sufficient authority (usually the 
Site Agent) is available at each meeting so that meaningful discussions and resolutions can 
take place. 

PSA TESTING 

PSA 7.1 PRINCIPLES 

PSA 7.1.1 Checking 

Add the following: 

 d by the Contractor in the course of his process control of the Works 
shall be submitted to the Engineer or his Representative prior to requesting inspection of 
the relevant portions of the Works. Any request for inspection shall be submitted on the 
prescribed forms or the site request book. 
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 The Contractor shall make suitable arrangements for process control prior to 
commencement with the Works. Should he intend using site personnel for this purpose he 
shall ensure that suitably trained and competent personnel take charge of the necessary 
test work, and that the necessary equipment is at their disposal prior to commencement of 
the Works. Failure to comply with these requirements shall be just cause for the Engineer 
to order suspension of the Works without additional remuneration in terms of Clause 39 of 
the Conditions of Contract, or for him to recommend determination to the Employer in terms 
of Clause 55 thereof. 

 The Contractor shall deliver to the Engineer, for his consideration, quality assurance 

 

Add the following sub clause: 

PSA 7. SITE REQUESTS AND SITE INSTRUCTIONS 

 A site diary, which will be supplied by the Contractor, must be filled in daily by the Contractor 
and submitted to the Engineer monthly. 

 A site request book, which will be supplied by the Contractor, must be used to register any 
requests and enquiries that the Contractor may have. This book will be used by the 
Contractor and Engineer to ensure smooth running of the Contract by having an accurate 
log of all requests on site. 

 A site instruction book, which will be supplied by the Engineer, shall be used to issue any 
variations or confirmation of actions taken on site. Each instruction will have its own unique 
number and be signed by the Engineer and Contractor. The original instruction will be issued 
to the Contractor and copies will be kept by the Engineer. 

PSA 8 MEASUREMENT AND PAYMENT 

Add the following: 

 
on Site in a neat, typed form in accordance with the prescribed format, not later than the 
25th of each month (or on the last working day prior to this date) to allow for checking and 
reconciliation of all quantities, rates, extensions and additions in the certificate. Each 
progress payment certificate shall include work executed or reasonably expected to be 
executed up to the 30th day of th
a period of five (5) calendar days to review the draft certificate in collaboration with the 
Contractor where after it will be certified and submitted to the Employer for payment. The 
Contractor shall be responsible to supply four (4) additional copies of he agreed upon 
certificate. All quantity calculations and certificates submitted by the Contractor for checking 
shall be in accordance with the standard formats that are included in the Schedule of 
Quantities or an agreed alternative format. 
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Where day works have been instructed by the Engineer, the Contractor shall submit the 
returns to the Engineer for signature and approval within forty-eight (48) hours of the end of 
the working day on which the work was executed. Day work returns shall be submitted on 
forms following the standard format for this purpose. Failure to comply with the terms of this 
clause could result in non-payment for such day works.

Commissioning forms must be attached to all invoices and submitted to the engineer for the 
approval of the payment certificates.

The tax invoice submitted with the certificate shall be dated the 1st of the month following 
the period certified. All costs for the preparation and submission of progress certificates shall 
be borne by the Contractor.

The submission of each monthly payment certificate shall be accompanied by a completed 
Progress Report. This report is a pre-requisite for the approval of each monthly payment 
certificate and shall be completed in full to illustrate all work completed the preceding month, 
as well as work in progress at the time of submission of the report. Labour intensive activities 
must be included in this report and must reflect financial as well as person days worked for 
each category of Employment and section of community separately for male and female 
Employees.

PSA 8.1 MEASUREMENT

PSA 8.1.2 Preliminary and General Item or Section

PSA 8.1.2.1 Contents

Replace the last sentence in subclause 8.1.2.1 with:

b) -related and Time-related 

PSA 8.1.2.2 Tendered sums

Replace the sub clause with:

"Unless specific provision is made in the Specifications and/or the Schedule of Quantities 
for separate compensation for detailed site establishment items, the Contractor's tendered 
sums under items PSA 8.3 and PSA 8.4 shall collectively cover all charges for:

Risks, costs, and obligations in terms of the Conditions of Contract and of this standardised 
specification

Head-office and site overheads and supervision

Profit and financing costs

Expenses of a general nature not specifically related to any item or items of the permanent 
or temporary work
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Providing such facilities on Site as may be required by the Contractor for the proper 
performance of the Contract and for its personnel, which includes but does not limit it to, 
providing offices, storage facilities, workshops, ablutions, for site services such as water, 
electricity, sewage and rubbish disposal, access roads and all other facilities required, as 
well as for the maintenance and removal on completion of the Works of these facilities and 
for the cleaning- lishment and reinstatement to not less 
than its original condition

Providing the facilities for the Engineer and his staff as specified in the Contract and their 
removal from the Site on completion of the Contract."

PSA 8.2 PAYMENT

PSA 8.2.1 Fixed-Charge and Value-Related Items

Replace the sub clause with:

PSA 8.2.1.1 Fixed Charge Items

"Payment of fixed charges in respect of item 8.3.1 will be made as follows:

(a) Eighty Percent (80%) of the sum tendered will be paid when the facilities have been provided 
and approved; and

(b) The remaining twenty percent (20%) will be paid when the Works have been completed, the 
s establishment has been cleared 

and cleaned to the satisfaction of the Engineer.

No adjustment will be made to the sum tendered in respect of item 8.3.1 should the value 
of the Works finally executed or the Time for Completion vary in any way from that specified 
in the Tender.

The tendered sum shall include the implementation, monitoring, management, reporting, 
etc. of this project specific Construction Environmental Management Plan if it is included in 
the project specifications.

PSA 8.2.2 Time-related items

Replace the contents of sub clause 8.2.2 with:

-
related item) will be made monthly in equal amounts, calculated by dividing the sum 
tendered for the item by the tendered contract period in months.  Provided always that the 
total of the monthly amounts calculated for the item in this manner is not out of proportion 
with the value of the progress of the Works as a whole.
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The tendered sum shall include the implementation, monitoring, management, reporting, 
etc. of this project specific Construction Environmental Management Plan if it is included in 

 

Add the following sub-clause 

 Extension of Time due to Abnormal Climatic Conditions 

Extensions of time in respect of clause 4.10 of the General Conditions of Contract (2nd 
Edition, 2015) for abnormal rainfall shall be calculated using the following formula for each 
calendar month or part thereof: 

V = (Nw  Nn) + (Rw  Rn) 

                                 X 

Where: 

V      =   Extension of time in calendar days in respect of the calendar month under 
consideration. 

Nw   =   Actual number of days during the calendar month on which a rainfall of 10 mm or 
more has been recorded. 

Nn    =   Average number of days in the relevant calendar month, as derived from existing 
rainfall records, as stated in the Site Information, on which a rainfall of 10mm or more has 
been recorded for the calendar month. 

Rw   =   Actual average rainfall in mm recorded for the calendar month under consideration. 

Rn =      Average rainfall in mm for the calendar month as derived from existing rainfall 
records as stated in the Site Information. 

For purposes of the Contract Nn, Rn, X and Y shall have those values assigned to them in 
the Appendix and/or the Specification. 

If V is negative and its absolute value exceeds Nn, then V shall be taken as equal to minus 
Nn. 

The total extension of time shall be the algebraic sum of all monthly totals for the period 
under consideration, but if the total is negative the time for completion shall not be reduced 
due to subnormal rainfall.  

Extensions of time for part of a month shall be calculated using pro rata values of Nn and 
Rn. This formula does not take account flood damage which could cause further or 
concurrent delays and will be treated separately as far as extension of time is concerned. 

The factor (Nw  Nn) shall be considered to represent a fair allowance for variations from 
the average in the number of days during which rainfall exceeds 10 mm. The factor (Rw-
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Rn) shall be considered to represent a fair allowance for variations from the average in the 
number of days during which the rainfall did not exceed 10 mm but wet conditions prevented 
or disrupted work. 

For the purpose of applying the formula, accurate rain gauging shall be taken at a suitable 
point on the Site and the Contractor shall at his own expense, take all necessary precautions 
to ensure that rain gauges cannot be interfered with by unauthorized persons. 

 

Add the following sub-clause 

 Special retention for labour payments 

An 
from the first progress payment certificate and kept in a retention account by the municipality 
until the construction is completed (i.e., until the Certificate of Completion is issued).  These 
monies will be used by the municipality to pay the labourers should the Contractor default 
on payment to its temporary employed labourers on time. The monies due to the Contractor 
(full amount less any payments made by the municipality in terms of this clause) will be 
released with the payment certificate that follows after the Certificate of Completion had 
been issued. 

This arrangement does not relieve the Contractor to effect payment to its employees 
(temporary employed labour) and a penalty equal to 15% will be applied to the monies paid 

 

 Cession Payments of Local Sub-Contractors 

 The employer will require the Contractor to sign cession arrangements against the local sub-
contractors. The Contractor shall, together with the Monthly Returns as provisioned in Annex 
C3.3 PROCUREMENT, submit same to the Engineer.  
The employer will remunerate the sub-contractor directly on cession on certification of the 
work by the E  

PSA 8.3 SCHEDULED FIXED-CHARGE AND VALUE-RELATED ITEMS 

Replace the contents of sub clause 8.3.1 with: 

"PSA 8.3.1  Fixed Preliminary and General Charges - Unit: Sum 

 The sums tendered shall include full compensation for all fixed charge preliminary and 
general charges as described in Sub clause PSA 8.1.2.2.  Payment will be made as 
described in Sub clause PSA 8.2.1.1." 

PSA 8.3.2.1  Facilities for Engineer - Unit: Sum 

Replace the contents of sub clause 8.3.2.1  a).  Furnished office (1No,) , with: 
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PSA 8.3.2.1 a) 8.3.2.1  a).  Furnished office (1No,)  Unit: Sum 

The sums tendered shall include full compensation for fully furnished offices with but not 
limited to the following items: 

Office accommodation 
Offices (interior floor space of engineer's office, kitchen and conference room) min: 45m2 
2x Ablution Units 

Office furniture 
20 x Chairs 
2 x Desks, complete with drawers and locks 
1 x Conference table 
Office fittings, installations, and equipment 
3 x 220/250-volt power points 
3 Double 80-watt fluorescent lights fittings complete with ballast and tubes 
1 x Single incandescent light fittings complete with 100 wat globes 
1 x Fire extinguishers, 2.5kg BCF type complete, mounted on wall with brackets 
1 x Air conditioning units with2.2kw minimum capacity, mounted and own power connection 
1 x A3 Colour Printer and Fax. Capable of Scanning and Copying with 1-year minimum 
warranty. 

Carports 
2x Shaded Carports structurally sound and approved by the engineer. 

PSA 8.3.2.1c) Project Name Boards - Unit: Sum 

Details of the Name Board and holding structure can be found in the attached tender 
drawings of this document.  The tendered sum shall cover the cost of two (02 No) name 
board to be supplied, erected. 

Replace the contents of sub clause 8.3.2.1  c). with: 

 

PSA 8.3.2.1c) Project Name Boards - Unit: Sum 

Details of the Name Board and holding structure can be found in the attached tender 
drawings of this document.  The tendered sum shall cover the cost of two (02 No) name 
board to be supplied, erected. 

PSA 8.4 SCHEDULED TIME-RELATED ITEMS 

Replace the contents of sub clause 8.4 with: 

"PSA 8.4.1 Time-related preliminary and general charges - Unit: Sum 

The sum tendered shall include full compensation for all time-related preliminary and 
general charges as described in sub clause PSA 8.1.2.2. Payment will be made as 
described in sub clause PSA 8.2.2." 

PSA 8.4.2.1  Facilities for Engineer - Unit: Sum 
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Replace the contents of sub clause 8.4.2.2 d) Survey assistants and materials , 

 with: 

8.4.2.2 d) Survey assistants, equipment and materials , Unit: Sum 

 The tendered sum shall cover the cost for the provision stated below 

The Contractor shall provide the following survey equipment on site from the 
commencement to the completion of the works: 

- 1 x Automatic Levelling Machine with tripod and two-level staffs complete with protective 
cover bags 

- 1 x Steel measuring tape of length 100m  

- 1 x Steel measuring tape of length 5m 

- 1 x 2kg hammer 

- 6 x ranging rods 

- 2 x survey assistants 

The equipment shall be available for use by the Engineer, or his representative whenever 
required. The Contractor shall keep the equipment continuously insured against loss, 
damage or breakage and shall indemnify the Engineer and the Employer against any claims 
in this regard.  

Upon completion of the whole of the works, the ownership of the equipment shall revert to 
the Contractor. 

The Contractor shall maintain the equipment in good working order and keep it clean 
throughout the contract period. 

 

PSA 8.5 SUMS STATED PROVISIONALLY BY ENGINEER 

Replace the contents of sub clause 8.5 with: 

 Works Executed by the Contractor 

The Contractor will be reimbursed in substitution of the Provisional Sums if allowed for in 
the Schedule of Quantities for work to be executed by the Contractor, in the amounts 
determined in accordance with the provisions of Clause 4.5 of the Conditions of Contract. 

- Unit: Prov. Sum 

The tendered rate shall include full compensation for the contractor to provide a registered 
surveyor within 48hrs notice from the engineer. Provision for the registered surveyor shall 
include the use of equipment that allows survey to conform to TMH 11 specifications and 
undertaking complete ground/land survey guided by the following: 

An accurately drawn survey plan on a scale of 1:500 is required.  
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All spot shots must be shown, and contours drawn at half meter vertical intervals. Sufficient 
spot shots shall be taken to control the position of the contours accurately. 

A locality sketch must be drawn to suitable scale, and must show farm boundaries, farm 
names and numbers, rivers, roads (with numbers and destinations) railways, railway 
stations, dams, weirs, etc., adjacent to the proposed roads and all services and features 
should be shown. All cadastral information to be supplied. 

At least two benchmarks approved by the engineer 

Supply engineer with the copies of detail and contour plans including cadastral information 
and setting out data, ASCII files, DXF file, DTM file, 3D Faces, TOT file and Land XML file. 

The tendered rate shall also include full compensation for the appointed registered 
 

PSA 8.5.2 Works Executed by Nominated Subcontractors 

a) Work to be executed by a Nominated Subcontractor - Unit: Prov Sum 

b) Overheads, charges and profit on item a) above - Unit: % or Sum 

Sub-items a) and b) will be provided in the Schedule of Quantities for each different 
Nominated Subcontract included in the Contract. 

The Contractor shall be reimbursed under sub-item a) for the respective Provisional Sums 
if allowed for in the Schedule of Quantities, and the amounts actually paid or payable by the 
Contractor to the respective Nominated Subcontractors, in accordance with the provisions 
of Clause 45 of the Conditions of Contract. 

If the Contractor has failed to insert a percentage or Sum (as applicable) for sub-item b) in 
its tender, or where no provision was made in the Tender Documents for Tenderers to make 
any such entry, the Contractor will (in accordance with the provisions of Sub-clause 
48.1.2.1.1) be paid an amount equal to seven and half percent (7.5%) of the amount actually 
certified by the Engineer for payment under sub-item a). 

The percentage or sum (as applicable) paid under sub-item b) as aforesaid, shall be deemed 
to include for full and final compensation to the Contractor for all costs as may be incurred 
and all charges and profits associated with the engagement, supervision, administration and 
management of the Nominated Subcontractor and in fulfilling its obligations under the 
contract as the principal Contractor." 

 

PSA 8.6 PRIME COST ITEMS 

Replace the contents of sub clause 8.6 with: 

"PSA 8.6 PRIME COST SUMS 

  a) Description of Item to which Prime Cost Sum Applies - Unit: PC Sum 

  b) Charge Required by Contractor on Sub-item a) above - Unit: % 
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 Sub-items a) and b) will be provided in the Schedule of Quantities for each different item to 
which a Prime Cost Sum applies. 

The Contractor shall be reimbursed under sub-item(s) (a) for the respective Prime Cost 
Sums included in the Contract, the actual price(s) paid or payable by him in respect of the 

labour, 
profit, carriage, establishment or other charges related to such goods, services or materials. 

The Contractor shall be paid under sub-item b) the respective percentage as stated by the 
Contractor in its Tender, of the amount certified by the Engineer for payment under the 
related sub-item a).  The percentages tendered by the Contractor for each respective sub-
item b) included in the Schedule of Quantities shall be for full and final compensation to the 
Contractor in respect of any charge by the Contractor for labour, carriage profit, 
establishment and for any other charges related to the goods, services or materials supplied 
under the related sub-  
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PROJECT SPECIFICATIONS 

PSC SITE CLEARANCE ANNEX C3.4.1.2 C 

PSC 1 SCOPE 

Add the following: 

 
removal under this specification will be 50kg. Boulders between 50kg and 0.15 m³ (i.e., 
approx. 450kg) will be deemed to be removable by other methods under  

PSC 3 MATERIALS 

PSC 3.1 DISPOSAL OF MATERIAL 

Add the following: 

 
Engineer. Trees and stumps necessarily removed shall not be burnt unless authorised by 
the Engineer but shall be cut and stacked at areas designated by the Engineer. 

 The Contractor shall locate and obtain his own dumping site for the disposal of material. 
The Contractor shall comply with the requirements of any by-law, statute, ordinance, 
regulation, or local authority requirements.  The Employer will not accept any responsibility 
or liability in this regard. 

  

PSC 5 CONSTRUCTION 

Add the following: 

 
at least the following: 

Hand tools shall be utilised 

The use of motorised vehicles (trucks, etc.) will only be permitted in cases where the 
distance of the cleared material is to be transported further than 150m. Provided always that 
such material must be loaded and off-loaded by labour. 

The use of pneumatic handheld breaking equipment will be allowed to break down hard 
material to an acceptable size suita  

PSC5.1 AREAS TO BE CLEARED AND GRUBBED 

Add the following: 

 
the whole of the site have been cleared and grubbed by nature or by others prior to the start 
of construction, then no clearing and grubbing will be ordered, or payment made with respect 
to the applicable portion of the site. 
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 Where not specifically stated, pipeline routes shall be cleared to 1.5m on both sides of the 
 

PSC 5.2 CUTTING OF TREES 

PSC 5.2.3 Preservation of Trees 

Add the following: 

 
be preserved that is damaged or removed unnecessarily by the Contractor, shall be R1 000. 
Trees that fall within areas upon which the Works are to be constructed or within areas that 
the Contractor must occupy for the proper construction of the Works will not be designated 
for preservation. 

PSDB EARTHWORKS (PIPE TRENCHES) ANNEX C3.4.1.3 DB 

PSDB 1 SCOPE 

Add the following: 

 ction methods are applied, the maximum boulder size for 
removal under this specification will be 50kg. Boulders between 50kg and 0.15 m³ (i.e., 

 

PSDB 2 INTERPRETATIONS 

PSDB 2.1 DEFINITIONS 

Add the following: 

 
Contractor. It may include a borrow pit, quarry, or any form of source for which the Contractor 
takes sole responsibility or purchases from. 

Designated borrow pit: A borrow pit which the Employer provides for use on the Contract. 

Fill: An embankment or terrace which is constructed from material obtained from 
excavations or borrow pits and includes the earthworks up to the underside of the selected 
sub grade level. Also refer to SABS 1200 M clause 2.2.19. 

Roadbed: The natural in-situ material on which any fill or pavement layers are constructed. 
This layer usually gets compacted prior to any works being constructed on top of it. Also 
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PSDB 3 MATERIALS 

PSDB 3.1 CLASSES OF EXCAVATION 

Replace the sub clause with: 

 Classifying for Excavation by Machine 

Except that material will not be classified as boulder excavation (Class A or Class B), the excavation of 
material will, for purposes of measurement and payment, be classified as specified in sub 
clause 3.1 of SABS 1200 D. 

PSDB 3.1.2 Method of Classifying for Excavation by Labour Intensive Methods 

 Where it is specified or intended that the excavation of soft materials only shall be executed 
using Labour Intensive Construction Methods, the classification of the soft material to be so 
excavated will be based on the criteria given in PSDB 3.1.2 and the Contractor will be 
required to excavate all such soft material by labour intensive methods. However, when the 
material is classified as for machine excavation to be "intermediate" and is therefore no 
longer required to be excavated by labour intensive methods, it will be re-classified based 
on the criteria for machine excavation (i.e., SABS 1200 D sub clause 3.1). Thus, a material 
classified as "intermediate" for labour intensive construction may in terms of be deemed to 
be "soft" for machine excavation and will be measured and paid as such under such 
circumstances). 

The classification of material other than "soft excavatability" shall be agreed upon before excavation 
may commence. The Contractor shall immediately inform the Engineer when the nature of 
the material being excavated changes to such an extent that a new classification is 
warranted for further excavation. Failure on the part of the Contractor to advise the Engineer 
in good time shall entitle the Engineer to reclassify, at his discretion, such excavated 
material. 

PSDB 3.1.3 Classifying for Excavation by Labour Intensive Methods 

 The excavation of material will, in the case of work, which is to be executed utilising Labour-
Intensive Construction Methods, be classified as follows for purposes of measurement and 
payment. The method of measurement (either Method 1 or Method 2 must be determined 
at the onset of the project and cannot be changed during project implementation. 

 Method 1 

 (a) Soft excavation 

 (i) Class 1 

 Soft excavation Class 1 shall be excavation, including the excavation of boulders not 
exceeding 0.04 m3, in material that can be excavated and removed from the excavation by 
an average able-bodied labourer or group of such labourers, at a rate of not less than 2.5 
m3 per 9.25 hour working day per labourer, using only a suitable shovel (without the use of 
a pick or other hand tool). The average volume/task can be accepted as 3.0 m3 per labourer 
per day. 
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 (ii) Class 2 

 Soft excavation Class 2 shall be excavation, including the excavation of boulders not 
exceeding 0.04 m3, (excluding soft excavation Class 1) in material that can be excavated 
and removed from the excavation by an average able-bodied labourer or group of such 
labourers, at a rate of not less than 2.0 m3 and not more than 2.0 m3 per 9.25 hour working 
day per labourer, with the aid of picks or any other hand-swung tool and shovels.  The 
average volume/task can be accepted as 2.5 m3 per labourer per day. 

 (ii) Class 3 

 Soft excavation Class 3 shall be excavation, including the excavation of boulders not 
exceeding 0.04 m3 (excluding soft excavation Class 2) in material that can be excavated 
and removed from the excavation by an average able-bodied labourer or group of such 
labourers, at a rate of not less than 1 m3 and not more than 2.5 m3 per 9.25 hour working 
day per labourer, with difficulty with the aid of picks or any other hand-swung tool and 
shovels. The average volume/task can be accepted as 2.0 m3 per labourer per day. 

 (b) Intermediate excavation 

 Intermediate excavation shall be excavation (excluding soft excavation) in material which 
requires ripping or loosening by mechanical means (e.g., assistance with pneumatic tools) 
prior to removal of the loosened material utilising the methods as described in PSDB3.1.3(a) 
above. 

 (c) Hard rock excavation 

 Hard rock excavation shall be excavation of boulders not yet decomposed exceeding 0.4 
m3 and excavation in solid rock occurring in bulk or in banks or ledges, which requires 
loosening or breaking up by drilling, wedging, splitting, or blasting or by other approved 
quarrying methods, prior to being excavated and removed from the excavation utilising 
picks, "crowbars", shovels, and similar hand tools. 

 Such excavation generally includes materials such as formations of unweathered rock that 
can be removed only after blasting. 

 Method 2 

The table below provides an alternative method for classification. 

Materials 

Classification 

Consistency Number of DCP blows to 
Penetrate 100mm ** 

Granular soil Cohesive soil Granular soil Cohesive soil 

Soft Class 1 Very 

loose/loose 

Very soft/soft   

Soft Class 2 Loose/medium  Soft/stiff 2 - 6 1 - 5 
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dense 

Soft Class 3 Dense Stiff/very stiff 7 - 15 6 - 8 

Intermediate Very dense Very stiff > 15 > 8 

Rock - - - - 

** Only applicable to materials comprising of not more than 10% gravel of size less than 
10mm and materials containing no cobbles or isolated small boulders. 

 

Consistency of materials can be determined in accordance to the table below. 

 

 

 
 

Granular Materials Cohesive Materials 

Consistency Description Consistency Description 

Very loose Crumbles very easily when 
scraped with a geological 
pick 

Very soft Geological pick head can 
easily be pushed in as far as 
the shaft of the handle 

Loose Small resistance to 
penetration by sharp end of 
a geological pick 

Soft Easily indented by thumb; 
sharp end of a geological 
pick can be pushed in 30 to 
40 mm; can be moulded by 
fingers with some pressure 

Medium 

dense 

Considerable resistance to 
penetration by sharp end of 
a geological pick 

Firm Indented by thumb with 
effort; sharp end of a 
geological pick can be 
pushed in up to 10 mm; very 
difficult to mould with fingers; 
can just be penetrated with 
an ordinary hand spade 

Dense Very high resistance to 
penetration by sharp end of 
a geological pick; requires 
many blows for excavation 

Stiff Can be indented by thumb 
nail; slight indentation 
produced by pushing 
geological pick point into soil; 
cannot be moulded by 
fingers 

Very dense High resistance to repeated 
blows of a geological pick 

Very stiff Indented by thumb nail with 
difficulty; slight indentation 
produced by blow of a 
geological pick point 
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PSDB 3.5 BACKFILL MATERIAL 

Add the following: 

Backfilling 

Backfilling shall be stabilised with 5% cement were ordered.  The aggregate shall consist 
of approved soil or gravel containing stones not larger than 38 mm and a plasticity index not 
exceeding 10. 

The soil or gravel shall be mixed with 5% cement and shall be compacted in layers of 
thickness not exceeding 100 mm to at least 90% modified AASHTO density. 

(d) Soilcrete Backfilling 

The aggregate for soilcrete shall be mixed with 5% cement and shall consist of approved 
soil or gravel containing stones not larger than 38 mm and with a plasticity index not 
exceeding 10. 

The soil or gravel shall be mixed in a concrete mixer with the cement and enough water to 
acquire a consistency that allows the mixture to be placed with vibrators to fill all voids 
between the pipe and the sides of the trench. Shuttering must be used where necessary." 

PSDB 5 CONSTRUCTION 

PSDB 5.1 PRECAUTIONS 

PSDB 5.1.3 Accommodation of Traffic and Access to Properties 

Add the following: 

 lengths of any pipelines which fall within or 
adjacent to any road reserve. 

 The Contractor shall include in his rates for accommodating traffic during the duration of the 
Contract, which shall cover all his obligations in this regard, including but not limited to 
temporary barricades; the erection and re-erection of existing and/or temporary traffic signs; 
lights and flagmen for the guarding and protection of the Works. The Contractor shall be 
responsible for making all necessary arrangements with the applicable traffic authorities 

 If crossing of the road in half widths is allowed, the road shall remain continuously open to 
traffic. The Contractor shall make provision to ensure the safe passage of traffic using this 
public road whilst installing the pipe through the road, and to ensure that any disruption to 
public is kept to a minimum providing safe detours when so instructed by the Engineer. Each 
half width shall be completed in one day. No open trenches will be allowed overnight. If the 
half width is not completed by 16:00 the trench shall be backfilled, in which case the 
Contractor shall re-excavate the trench at a later stage to complete the work at his own 
expense. All detours and signs shall be erected and maintained in accordance with the latest 
issu  
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PSDB 5.1.4 Existing Services that Intersect or Adjoin Trenches 

Add the following: 

 
of such service is known before being uncovered, then the protection of the service will be 
scheduled and measured as provided for in Clause 8.3.5 of 1200DB. Only known services 
(as defined in Clause 5.4 of 1200A) shall be measured for payment. 

 Where an unknown existing service is damaged during construction, the Contractor shall 
undertake measures for the repair of such service. Such repair will either be measured and 
paid as day works or alternatively as a contractual variation in terms of Clause 6.3 of the 
General Conditions of Contract. 

 No construction activity which may affect the integrity of telephone or electrical poles, or 
stays may be carried out without the prior written approval of the Engineer, which approval 
shall only be given subject to the acceptance of a modus operandi that will ensure the 

 

PSDB 5.2 MINIMUM BASE WIDTHS 

Add the following: 

  mm but 
larger than 200 mm laid at a depth of 1.5 m or less shall be 900 mm for LIC methods. 

 The minimum base width of trench for pipes of external diameter less than 200 mm but 
larger than 125 mm laid at a depth of 1.5 m or less shall be 700 mm for LIC methods. 

 The minimum base width of trench for pipes of external diameter less than 125 mm but 
larger than 70 mm laid at a depth of 1.5 m or less shall be 600 mm for LIC methods. 

 The minimum base width of trenches for pipes of external diameter less than 70 mm laid at 
a depth of 1.0 m or less shall be 400 mm for LIC methods. 

 The minimum base width of trenches where labour-based excavation is concerned shall be 
at least 250 mm on either side of the pipe's outer diameter to allow proper compaction of 
backfilling materials. 

 Where two pipes are placed in one trench, their side walls shall be 300 mm apart and the 
 

PSDB 5.4 EXCAVATION 

Add the following: 

 900 mm 
except at road  
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PSDB 5.5 TRENCH BOTTOMS 

Add the following: 

 
the pipeline, the Contractor must, at his own cost, backfill the excess excavation with 

 

PSDB 5.6 BACKFILLING 

PSDB 5.6.3 Disposal of Soft Excavation Material 

Replace the contents of this sub clause with: 

 
within or adjacent to the Site of the Works or be spoilt at a spoil site established by 
Contractor.  Free haul distance shall be the first 0.5km  

PSDB 5.7 COMPACTION 

PSDB 5.7.2 Areas Subject to Traffic Loads 

Add the following: 

 
paved areas and pipes running parallel to the road as described below. 

 All service trenches running parallel to the road of which the roadside edge of the trench is 
located less than 1.4 m away from the edge of the travelled way, will be subject to the 
requirements for the above-mentioned clause. 

 The measurement and payment will apply to the full trench width. Pipes and sleeves 
crossing streets or paved areas will be measured and paid for to a length equal to the width 
of road or length of pavement crossed plus 1,4 m either side of the travelled edges. 

 Compaction of other pipe trenches running parallel to the roadway shall be considered areas 
subject to traffic loads only, where instructed by the Engineer in writing.  The volume will be 
computed from the minimum base width determined in accordance with Sub-Clause 5.2 and 
the depth from the top  

PSDB 8 MEASUREMENT AND PAYMENT 

PSDB 8.1 BASIC PRINCIPLES 

Add the following: 

  Works Executed Utilising Labour-Intensive Construction Methods 

 Separate items will be provided for works covered by this Specification which are to be 
executed by Labour Intensive Construction methods and for works for which the utilisation 
of such methods is not required. 
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 The trench depth increments referred to in Clause 8.1.2(b) shall be reduced to 0.5m 
intervals. 

 T  

PSDB 8.3 SCHEDULED ITEMS 

PSDB 8.3.1 Site Clearance 

PSDB 8.3.1 a) Clear vegetation and trees of girth up to 1 m 

Add the following: 

 vegetation and trees up to 0.5 m 
together with boulders up to 50 kg in weight shall be cleared and grubbed by labour intensive 
methods. 

 The balance of the trees with girth bigger than 0,5m up to and including 1.0 m may be 
removed by mechanical means, or by labour intensive means. 

 The rate for the item shall be for labour intensive and conventional means combined but 
shall only be considered under labour intensive projects when labour is used as specified 
herein above. 

 The appropriate penalties for not ma  

PSDB 8.3.1 c) Remove topsoil (depth stated) 

Add the following: 

 
labour intensive methods. 

 The removal of topsoil to the side of the working area along the pipe trench shall be included 
under the labour-intensive methods, but the carting of topsoil to designated stockpile may 
be done conventionally or labour intensively, whatever method employed not to delay the 
programme. 

 The rate for the item shall be for labour intensive and conventional means combined but 
shall only be considered under labour intensive projects when labour is used as specified 
herein above. 

 The appropriate penalties for not making use of the LIC methods  

PSDB 8.3.2 Excavation 

  (a) Excavate in all materials, for trenches, backfill compact and dispose of surplus 
material 

 

Add the following: 
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  For Works Executed Utilising Labour-Intensive Construction Methods: 

 The following additional items may be used in the Schedule of Quantities to make provision 
for the Labour-Intensive Construction Methods. 

  Excavate, in materials as classified in the categories below for trenches, including 
backfill, compacting and disposing of surplus material utilising Labour Intensive 
Construction methods up to 1.5 m in depth. Deeper trenches will require stepped trenching 
and will be measured separately if needed. This is not an extra over amount and must 
include for all compensation that the Contractor requires for the trenching activity.  

 Labour intensive excavation of trenches, backfill, compact, and dispose of:  

 (1) Soft Excavation Class 1 by LIC Methods     Unit m3 

 (2) E.O. (1) Soft excavation Class 2 by LIC Methods    Unit m3 

 (3) E.O. (1) Soft excavation Class 3 by LIC Methods    Unit m3 

 (4) E.O. (1) Intermediate excavation by LIC Methods    Unit m3 

 (5) E.O. (1) Hard rock excavation by LIC Methods    Unit m3 

 Extra over the above for: 

 (6) Backfill, compact, and neaten by means of LIC Methods   Unit m3 

(7) Disposal of surplus material by means of LIC Methods within 50 m from the source of 
spoil material using wheelbarrows     Unit - m3 

(8) Disposal of surplus material by means of LIC Methods within 50 m to 100 m from the 
source of spoil material using wheelbarrows    Unit - m3 

(9) Disposal of surplus material by means of LIC Methods within 100 m to 150 m from the 
source of spoil material using wheelbarrows    Unit - m3 

  

  (b) Extra over item (a) above for: 

 

Add the following:  

"(3) Hand excavation where ordered by the Engineer in: 

(a) Soft material -   Unit: m3 

(b) Intermediate material -  Unit: m3 

(c) Hard material -   Unit: m3 

The unit of measurement shall be the cubic metre of material, measured in place according 
to the authorised dimensions, which was excavated by hand on the specific prior written 
instructions of the Engineer; provided tion shall have 
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stated that measurement and payment for such hand excavation will be in accordance with 
this item. 

The tendered rate shall include full compensation for the additional cost, effort and time 
resulting from excavating in the respective materials using hand methods only. 

The Engineer shall not be obliged to authorise payment under this item in respect of any 
hand excavation carried out (whether ordered in writing or otherwise), which hand 
excavation was in any case necessary to achieve compliance by the Contractor of his 
obligations under the Contract to: 

 (i) Utilise construction appropriate to the nature of the specific parts of the Works; and/or 

 (ii) Protect existing structures and/or services; and/or 

 (iii) Comply with all prevailing legislation and regulations. 

 

(4) Backfill stabilised with 5% cement where directed by the Engineer -  Unit: m3 

The unit of measurement shall be the cubic metre of backfill material, measured in place 
after compaction according to the authorised dimensions, which was stabilised on the 

-clause PSDB 3.5(c). 

The tendered rate shall include full compensation for supplying the cement and for selecting, 
mixing, backfilling and compacting the stabilised material to 90% of modified AASHTO 
density. 

(5) Soilcrete backfill where directed by the Engineer -  Unit: m3 

instructions in accordance with Sub-clause PSDB 3.5(d), measured in place according to 
the authorised dimensions. 

The tendered rate shall include full compensation for supplying the cement and for selecting, 
mixing and placing the soilcrete as well as for the cost of shuttering if required." 

 

Add the following sub item: 

"(d) Excavate in all materials for storm water inlet and outlet structures and for 
manholes, catch pits, valve chambers etc., irrespective of depth and backfill around 
structures:  -       Unit: m3 

The unit of measurement shall be the cubic metre of material excavated, measured in place according 
to the authorised dimensions, and excluding the volume of material excavated and paid for 
under sub-item (a). 

The tendered rate shall include for the costs of excavating in all materials, backfilling, compacting, 
trimming and tidying of the final surface around the structure, disposing of surplus and 
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unsuitable materials and where applicable, selecting and keeping separate, excavated 
material suitable for use as backfill. 

 

Add the following: 

PSDB 8.3.8 Stone Bedding       Unit - m3  

 A bedding crushed stone wrapped in a geotextile blanket shall be measured per linear metre 
along the centreline of the trench.  The provision, operation and removal of (a) de-watering 
pump where authorised by the Engineer will be measured as day works under the 
appropriate item in Schedule2.  The items measured for payment shall be: 

  

 (1) 19 mm Crushed Stone      Unit m3 

 (2) Non-woven continuous filament polyester fabric (0.21 kg/sq. m)    
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PSG CONCRETE (STRUCTURAL) ANNEX C3.4.1.4 G 

PSG 3 MATERIALS 

PSG 3.2 CEMENT 

PSG 3.2.2 Alternative types of cement 

Replace the contents of the sub clause with: 

   "Only ordinary Portland cement shall be used. 

For the use any other type of cement, the Contractor shall obtain written approval from the 
Engineer." 

PSG 3.2.3 Storage of cement 

Add the following: 

 "Cement shall not be stored for longer than 3 months without the Engineer's permission." 

PSG 4 PLANT 

PSG 4.1 GENERAL 

Add the following sub clause: 

"PSG 4.1.1 Minimum Plant 

The Contractor shall at least have the following plant available and in sound working order 
when mixing and placing concrete for any major concrete placing operation: 

(a) Two concrete mixers, each of sufficient capacity to complete a section between horizontal 
or vertical construction joints within 4 hours and without interruption. 

(b) Two weigh-batchers to supply the mixers. 

(c) Three concrete vibrators, at least one of which shall be powered by an internal combustion 
engine. 

(d) One air compressor. 

(e) Suitable and adequate plant to transport and raise concrete and other material and 
equipment from ground level to the top of the structure at all stages of construction. 

(f) Elevated storage tanks of adequate capacity to ensure that sufficient water will be available. 

If the plant used for placing concrete for the structure is electrically powered, the Contractor shall also 
provide some other non-electrically powered standby means for placing concrete at an 
adequate rate in th  
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PSG 4.5 FORMWORK 

PSG 4.5.1 Design 

Add the following: 

"All formwork or scaffolding required for any part of the Works shall be designed by the Contractor. 
Before commencing with the erection of any formwork or scaffolding, the Contractor shall 
submit the methods he proposes to use to the Engineer for approval. The Engineer has the 
authority to order alterations to the design or the sizes of any part of the formwork or 
scaffolding. The Contractor shall check the safety and suitability of all such alterations. The 
fact that the Engineer has approved or altered any part of the formwork of scaffolding shall 
not be construed as relieving the Contractor of his responsibility with regard to the strength 
and stability of the formwork or scaffolding." 

PSG 4.5.2 Finishing 

Add the following: 

 
as rough. The change from rough to smooth concrete finish shall be done at least 250 mm 
below the finished floor or ground level. All exposed concrete surfaces shall be classified as 
smooth.  

PSG 4.5.3 Ties 

Add the flowing: 

to project into or through the concrete unless approved by the Engineer. 

Only approved tie-rods consisting of solid rods (that remain embedded in the concrete) and 
with removable ends shall be used to hold the formwork of the walls. The removable tie-rod 
ends shall facilitate removal without damage to the concrete, and no permanently embedded 
parts of such tie-rods shall have less than 50 mm of cover to the finished concrete surface. 

The cavities left in the concrete when the tie-rod end cones are removed shall be soundly 
caulked with a cement mortar to which an approved shrinkage-reducing agent has been 
added and shall be neatly finished to a smooth surface uniform with that of the surrounding 
concrete. 

The cost of supplying special tie-rods as well as the filling of cavities left by the tie-rod cones 
shall be included in the rates tendered for formwork under the appropriate pay items. 

Formwork may never be secured to reinforcing bars." 
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PSG 5 CONSTRUCTION 

PSG 5.1 REINFORCEMENT 

PSG 5.1.2 Fixing 

Add the following: 

"The Engineer must inspect the reinforcing after it has been fixed in place, the formwork 
has been cleaned, cover blocks have been positioned, and before concreting commences. 

Welding of reinforcing steel will not be permitted." 

PSG 5.2 FORMWORK 

PSG 5.2.1 Classification of finishes 

Special 

Add the following: 

"Special finish is obtained by first giving the surface a smooth finish with the joints between formwork 
panels forming an approved regular pattern suitable for the appearance of the structure. All 
projections shall then be removed, irregularities repaired, and the surface rubbed or 
otherwise treated until it is smooth with an even texture, appearance, and colour. 

If the finish of exposed surfaces does not comply with the requirements for uniformity of the 
texture and appearance, the Contractor shall, when instructed to do so by the Engineer, rub 
down the exposed surfaces of the entire structure or any part thereof as specified below, 
entirely at his own cost. All repairs must be completed before the rubbing commences. 

The surface shall be saturated with water for at least one hour. The initial rubbing of the 
face shall be carried out with a medium coarse carborundum stone together with a small 
amount of mortar of the same cement/sand ratio as the concrete being repaired. Rubbing 
shall continue until all form marks, projections and irregularities have been removed and a 
uniform surface has been obtained. The paste produced by the rubbing shall be kept in 
place. The final rubbing shall be carried out with a fine carborundum stone and water. This 
rubbing shall continue until the entire surface has a smooth, even texture and is uniform in 
colour. The surface shall subsequently be washed with a brush to remove surplus paste and 
powder." 

Add the following sub clauses: 

G 5.6 CONCRETE ANCHOR AND THRUST BLOCKS 

 At tees, bends, terminal valves, end caps, and where otherwise directed, anchor/thrust 
blocks shall be constructed to dimensions ordered, shown on the Drawings, or agreed to by 
the Engineer. Unless otherwise specified, anchor/thrust blocks and pedestals shall be 
constructed of Class 20/19 concrete. 

 The concrete shall be well punned round the pipe and, if in trenches, against the undisturbed 
faces and bottom of the trench. Backfilling behind or under thrust faces will not be permitted. 
Excess excavation shall be replaced with the prescribed mix concrete given above for 
anchor/thrust blocks at the Contractor's expense unless an item is scheduled to cover 
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payment of over break. Care shall be taken to leave the joints accessible. No anchor/thrust 
blocks and pedestals shall be concreted until the approval of the Engineer has been 
obtained. 

 Should the Contractor offer an alternative method of coupling involving flexible joints, he 
shall design suitable thrust and anchor blocks in order to prevent movement of the pipeline 
under operating and test conditions. The working and test pressure to be used by the 
Contractor for the calculation of anchor and thrust blocks shall be in accordance with the 
design information that is issued together with the tender. The earth bearing pressure to be 
used for the calculation of anchor and thrust blocks shall be based on field tests. The factor 
of safety to be used in calculating the above shall be 2.5. 

PSG 5.7 GROUTING 

 Formwork for grouting shall comply with the applicable requirements of Sub-clause 5.2 of 
SABS 1200 G. Forms shall be caulked where necessary. Adequate clearance between 
forms and bed plates shall be provided to enable the grout to be worked into place. 

 The grout (of all free-flowing grouts except epoxy grouts) shall be mixed to a homogenous 
uniform mixture and delivered ready for placing at a temperature between 15°C and 25°C. 
The materials and water shall be mixed in a mortar mixer for at least 3 minutes or, in the 
case of small jobs only, shall be thoroughly mixed by hand, the entire mass being turned 
over enough times to ensure even distribution of its components. 

 The mixing shall be done as close as possible to the place(s) where the grout is placed. No 
more grout shall be mixed at any one time than can be placed in a period of 20 minutes.  
After the grout has been mixed it shall not be re-tempered by the addition of water. 

 The grout (of all free-flowing grouts except epoxy grouts) shall be placed quickly and 
continuously to avoid the undesirable effects of over-working. These effects are 
segregation, bleeding and breaking down of initial set. The method of placement shall be 
subject to approval. The means of placing the grout shall be such that the grout will 
completely fill the space to be grouted, will be thoroughly compacted, will be free of air 
pockets and will have evenly distributed contact over an area in excess of 80 % or, in the 
case of expanding grout, 95 % of the bearing area of the item to be supported. 

 

 Wherever applicable, grout shall be placed from one side only and where this is not 
practicable, care shall be taken to ensure that any entrapped air is released. After the grout 
has taken its initial set: 

 (a) The forms shall be removed. 

 (b) Excess grout shall be so cut away as to leave a smooth and neatly finished job. 

 (c) except where the grout is intended to provide resistance to side thrust, all edges shall 
be trimmed at 45°C to the vertical, from the bottom edge of the bed plate; and 

 (d) All excess grout on or about the bed plate shall be removed. 

 Damage to paintwork if any shall be repaired within 24 hours. Packing plates, shims and 
other levelling devices shall remain in position. 
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 Dry-packed grout (standard dry sand and cement grout) shall have a minimum compressive 
strength at 28 days of 20 MPa. The quantity of water after placing shall be kept to a minimum 
consistent with placing conditions, and the cement, sand and, where applicable, pea gravel 
proportioned by mass shall be as follows: 

 (a) Where the clearance between bed plate and foundation is 25 mm or less:  1 part of 
Portland cement, and 2 parts of sand. 

 (b) Where the clearance exceeds 25 mm:  1 part of Portland cement, 1 part of sand and 1 
part of pea gravel. Dry-packed grout shall be rammed by means of tamping rods against 
form work placed along three sides of the bed plate. 

  

PSG 6 TOLERANCES 

PSG 6.2 PERMISSIBLE DEVIATIONS 

PSG 6.2.3 Specified Permissible Deviations 

Add the following: 

"Unless specified otherwise, the degree of accuracy II is applicable. 

 Every specified permissible deviation is binding. The cumulative effect of permissible 
deviations will not be considered. The maximum permissible vertical deviation is subject to 
the other permissible deviations." 

PSG 7 TESTS 

PSG 7.1 FACILITIES AND FREQUENCY OF SAMPLING 

PSG 7.1.1 Facilities 

Add the following: 

 "The Contractor shall provide sufficient storage capacity for the concrete cubes and ensure 
that the cubes are cured in the correct manner on site.  All test cubes shall be tested by 
means of an approved, calibrated cube testing press installed on Site in a manner approved 
by the Engineer or shall arrange to have them tested by an approved laboratory. 

 The cost of all testing, including the cost of sampling, storage and transport of samples shall 
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PSL     MEDIUM-PRESSURE PIPELINES ANNEX C3.4.1.5 L 

PSL 3 MATERIALS 

PSL 3.1 GENERAL 

Add the following: 

The route and position of pipelines shall be marked on the surface by pipeline route markers as per 
the Drawings.  

PSL 3.4 STEEL PIPES, FITTINGS AND SPECIALS 

PSL 3.4.1 General 

Add the following: 

Where not specifically indicated in the documentation, all pipelines shall be constructed according to 
the provisions of SANS (SABS) 1200 L. 

Where so indicated in the documentation, steel pipelines over 200mm in diameter in excess of 500m 
in length shall be in accordance with the following Department of Water Affairs and Forestry 
specifications: 

DWS 1110  CONSTRUCTION OF PIPELINES (Jan 2007) 

DWS 9900 SECTION C1  CORROSION PROTECTION OF STEEL PIPES AND SPECIALS FOR 
PIPELINES. 

Where DWS specifications have been specified, the SABS 1200 specifications for trenching, bedding 
and backfill shall still apply (the DWS 1130 and 1110 specifications are to be applied mainly for 
construction methodology).  

The DWS 1110 specifications will be added as annexure to this SABS 1200 L specification variation 
portion in this document if required on the specific project.  

PSL 3.4.2 Pipes of Nominal Bore up to 150 mm 

Add the following: 

"The pipes shall be 'normalised' or seamless steel pipes and shall be used with malleable cast-iron 
fittings complying with the requirements of SABS 509." Galvanized pipes and fittings shall comply 
with the requirements of SABS 763. 

Add the following sub clause 

PSL 3.4.5 Flange gaskets, bolts, nuts and washers 

Generally, compressed asbestos fibre gaskets not less than 1,5mm thick and complying with BS 
2815, Grade B, shall be supplied for flanges. 

 



CONTRACT NO: TECH/04/2022-23 
UPGRADING OF BULK WATER PIPELINE BETWEEN 
THABAZIMBI PUMP STATION AND THABAZIMBI Y PIECE 
IN THABAZIMBI

PART C3:  Scope Of Works 

 

Part C3 : Page 223 
 

All bolts, nuts and washers shall be hot-dip galvanized to SANS 121:2000/ISO 1461:1999 with a 
minimum thickness of 55 micrometres after threading. Before installation Copper Compound or 
similar lubricator shall be applied to all threads. The lubricator shall not be cleaned from threads 
protruding nuts prior to additional coatings that may be applied. 

Any bolt connection to any pipe or fitting shall not extrude by more than 4 thread pitches and net less 
than 2 thread pitches. All bolts for a single group shall extrude to the same number of thread pitches 
for such a particular fitting.  

Add the following sub clause 

PSL 3.4.6   Couplings 

Where flexibility is required on pipelines as shown on the drawings, Viking Johnson type couplings 
and Viking Johnson type flange adapter couplings have been specified. Corrosion protection shall 
be in accordance with the requirements of PSL 3-9. 

In certain instances, slip-on couplings may be required. These couplings shall only be used where 
instructed by the Engineer in writing or where the use of such couplings is shown on the drawings, 
which shall have a centre locating (removable) register. Where the Contractor elects to use slip-on
couplings for convenience, he shall allow for the cost of such couplings in the rates tendered for pipe 
work.  

PSL 3.7 OTHER TYPES OF PIPES 

PSL 3.7.1 uPVC Pipes 

Replace the contents of this sub clause with: 

Where UPVC pipes are specified, it shall be manufactured to the requirements of SABS 966-1:2006 
with pipe joints integral with one end of the pipe.  

PSL 3.7.2 Polyethylene Pipes 

Add this sub clause: 

"High Density Polyethylene (HDPE) pipes shall be manufactured to the requirements of SANS 4427 
with PE 100 Butt fusion fittings." 

PSL 3.9 CORROSION PROTECTION 

PSL 3.9.6 Corrosive soil 

Add the following: 

"Steel pipes buried and in contact with corrosive soil shall be wrapped with a CML lining internally and 
externally to a 3LPE coating (First layer  FBE, minimum dry form thickness (dft) should be 
300microns or Densopol 80 HT or a similar approved product in accordance with the manufacturer's 
instructions." 
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PSL 3.10 VALVES 

Replace the contents of the sub clause with: 

"Valves shall comply with the following requirements: 

(a) Open anti-clockwise and shall have a non-rising spindle 

(b)  A hand wheel is required unless reflected otherwise on the drawings 

(c) If not specified the valve shall be of Class 16. 

(d) Comply with the requirements of SABS 664.  

 

Add the following: 

Flow Control valves shall comply to the following requirements: 

The control valve shall be a Rate of Flow Control and be able to maintain a constant flow rate. 

Opening and closing will be possible with minimum surge caused in the pipeline. 

The valve shall be able to regulate flow and accurately and with stability.  

The control system shall consist of a flow control pilot that can be set to accurately control flow rate, 
have a high resistance to dirt and provide good cavitation resistance.  

The main valve shall have a high resistance to cavitation and shall have a pressure rating of at least 
PN-25 and a turn down ration of 5 to 1. 

Automatic level control valves: 

The level control valve will be a robust valve that will shut of the inlet flow when the reservoir level 
reached the full supply level of the reservoir. The valve will automatically open when the water level in 
the reservoir dropped to a pre-set level. 

The control system will be either hydraulic (Level Dex or similar) of mechanical (Equilibrium float 
valve or similar) 

Valve will be bolted to inlet pipe by means of a flange connection. 

Friction loss during full flow shall not exceed 20kPa for a fully open valve.  
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PSL 4 PLANT  

PSL 4.1 HANDLING AND RIGGING 

Add the following: 

PSL 4.1.1 Transportation 

A method statement regarding the loading and transportation of pipes is appended to this section.  
This method statement is the minimum requirement that is to be adhered to when loading and 
transporting the pipes. 

a) All steel pipes with cement mortar lining shall be transported with end covers. 

b) Fittings, specials and valves shall be protected during transportation and handling against damage 
caused by impact, dropping, chafing, etc. 

PSL 4.1.2 Off-loading and Storage 

Pipes, fittings and specials shall at no time be laid, stacked or rolled directly onto the ground but shall 
be supported on suitable padded cradles or other approved material near each end of the pipe, fitting 
or special.  Particular care shall be taken where pipes with fitted couplings are handled or stacked to 
prevent any pressure on the couplings. 

A method statement regarding the off-loading and storing of pipes is appended to this section.  This 
method statement is the minimum requirement that is to be adhered to. 

PSL 4.1.3 Inspection on Delivery 

The Engineer's Representative will thoroughly inspect all pipes, fittings and specials delivered to the 
site but his acceptance of same as being in good condition shall not relieve the Contractor of any of 
his obligations or responsibilities under this contract. 

Materials rejected by the Engineer shall be removed from the site within 30 days and shall be 
replaced by other approved materials by the Contractor at his own expense.  

PSL 5 CONSTRUCTION 

Add the following: 

PSL 5.13 PIPELINE ROUTE MARKERS 

Route markers for the pipelines shall be erected in the positions as directed and shall be 
manufactured according to the details shown on the Drawings." 
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PSL 7 TESTING 

PSL 7.3 STANDARD HYDRAULIC PIPE TEST 

PSL 7.3.1 Test Pressure and Time of Test  

PSL 7.3.1.2  

Replace the sub clause with: 

The test pressure for field testing shall be: 

1.5 times the maximum allowable working pressure 

The maximum allowable working pressure shall be equal to the class of pipe or the specified Table 
for fittings. 

Where the maximum allowable working pressure of fittings and/or specials on a pipe exceed that of 
the pipe, the test will be conducted against the maximum allowable working pressure of the pipe.  

PSL 8 MEASUREMENT AND PAYMENT 

PSL 8.2 SCHEDULED ITEMS 

PSL 8.2.1 Pipeline Construction 

PSL 8.2.11 Anchor/Thrust Blocks and Pedestals  

Add the following: 

The rate shall include for the concrete as well. 

The tendered rates shall also include the wrapping of uPVC pipes and fittings with Densopol 80 or a 
similar approved material where the pipes and fittings come into contact with concrete." 

Add the following items: 

"PSL 8.2.16 Pipeline ancillary items 

PSL 8.2.16.3 Marker Blocks:   Unit: No 

(a) Give description with reference to a drawing 

(b) Etc. for other descriptions 

The tendered rate shall include full compensation for all excavation and backfill, labour, equipment 
and materials to manufacture and install the blocks as shown on the Drawings.  
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PSLB BEDDING (PIPES) ANNEX C3.4.1.5 LB 

PSLB 3 MATERIALS 

PSLB 3.1 SELECTED GRANULAR MATERIAL 

Add the following: 

 "Bedding for this project shall be the standard material specified in the first paragraph. 

 Although selected granular material is required to be non-cohesive, the engineer may relax 
the specification to a cohesive material with a PI not exceeding 6, however, the grading shall 
be singular graded with particle size at ±9.5 mm, between 0.6mm and 19 mm and to grading 

-6- 
1200 LB. Where the engineer a -6- Typical 

any of the other standard requirements will be allowed. 

 The stones and particles shall not be sharp-edged." 

PSLB 3.3 BEDDING  

Add the following: 

 "HDPE and uPVC pipes are deemed to be flexible pipes for the purposes of this sub clause. 

 Unless specified otherwise, rigid pipes shall have a Class B bedding" 

PSLB 8 MEASUREMENT AND PAYMENT 

PSLB 8.1 PRINCIPLES 

PSLB 8.1.5  Disposal of displaced material 

Replace the sub clause with: 

 "Material displaced by the pipeline, of unacceptable quality for bedding support of fill, and 
by imported material from sources other than trench excavation, shall be disposed of at an 
approved site developed by the Contractor. No haulage is payable for such material." 

PSLB 8.1.6  Free haul 

Free haul shall be within 0.5 km.  
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PSLB 8.2 SCHEDULED ITEMS 

PSLB 8.2.2 Supply only of bedding by importation 

Add the following: 

 haulage under all the sub clauses shall be deemed Free haul unless specifically 
 

Add the following item: 

"PSLB 8.2.6 Extra over items 8.2.1 and 8.2.2 for bedding stabilised  with 5% cement - Unit: m3 

The tendered rate shall include full compensation for selecting, mixing, backfilling and 
compacting the stabilised material to 90% of modified AASHTO density." 
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PSLK VALVE INSTALLATIONS (SPEC LK)  ANNEX C3.4.1.7 LK 

PSLK VALVE INSTALLATIONS (SPEC LK) 

PSLK 3 Materials 

PSLK 3-1 Butterfly valves 

Normally the valves will be in either the fully open or fully closed positions. The valves shall be 
constructed in accordance with BS 5155 and be fitted with shaft bushes of an approved non-corrodible 
material and stainless-steel shafts. The seating ring, clamping and securing elements shall all be 
stainless steel. The 316 stainless steel valve seats shall be of a design that permits removal and 
replacement at the site of installation. Seats shall be secured mechanically and not by means of 
adhesives. The valve seats shall be of a design that permits removal and replacement at the site of 
installation. The resilient seal shall be fitted to the valve disc (and not the body) and shall be 
mechanically held in place by means of a 316 stainless steel ring and Allen screw or set screws with 
hexagon heads. 

The butterfly valve shall close clockwise and be supplied complete with a gearbox extension spindle 
with cap-top and support brackets or hand wheel as shown on the drawings. 

The gearboxes on butterfly valves shall be fitted to the right-hand side of the body when looking in the 
direction of flow, unless specified otherwise. 

The full quarter turn of the valve disc on hand operated valves shall be obtained by at least 40 complete 
turns of the hand wheel on all valves in excess of 350mm ND. 

Each valve shall be fitted with two steel lifting eye bolts. 

PSLK 3-2 Resilient seal gate valves (RSV) 

The gate valves supplied under this Contract shall be constructed in accordance with SABS 664 for CI 
waterworks gate valves. The gate valves shall be double flanged, of the non-rising spindle type (Except 
where scheduled otherwise) fitted with hand wheels and shall close clockwise. 

The valve gate shall be completely rubber or neoprene sheathed (not with rubber stirrups only) to 
provide a resilient seal. The sheath shall be pinhole free. The valve spindle shall be either EN56B grade 
or other approved stainless steel and shall operate in a spindle nut of appropriate non-corrodible 
material. The design of the 
is in service without having to remove the valve dome. 

Should there be any danger of the main valve shaft shearing due to the high gearing of the valves, fail 
safe shear pins shall be fitted to the gearbox. 

PSLK 3-3 Flanges 

Valve flanges shall be manufactured as specified in the Schedule of Quantities. (See also PSL3-4 for 
drilling of flanges.) 
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PSLK 3-4 Hand wheels, gearboxes and actuators 

Gearboxes shall be fitted with hand wheels. 

Gearboxes shall be of the fully enclosed type that are grease-packed. Position indicators shall be fitted 

wheels. 

The gearboxes of the butterfly valves shall be able to lock the valve disc in either the fully open or fully 
closed positions. 

PSLK 3-5 Air valves 

The required valves shall provide any of the functions, or combinations of functions, described below 
as specified in the Schedule of Quantities: 

- Pipeline filling 
Uninterrupted high volume air discharge through the large orifice. 

- Pipeline draining or column separation 
Uninterrupted high volume air intake through the large orifice. 

- Pipeline full and operating 
Discharge of disentrained pressurized air through the small orifice. 

- Rapid filling/column separation 
The valve must incorporate an integral surge alleviation mechanism which will automatically 
dampen surge pressures due to rapid air discharge or the subsequent re-joining of 
separated water columns 

All valve functions shall be housed in a single valve chamber. 

The air release and vacuum break valve shall be of a compact single chamber design with solid 
cylindrical high density polyethylene control floats housed in a tubular 316 stainless steel body with 
epoxy powder coated mild steel ends secured by means of stainless-steel tie rods. 

Hollow spherical floats are not acceptable. 

The valve shall have an integral surge alleviation mechanism which shall operate automatically to limit 
transient pressure rise or shock induced by closure due to high velocity air discharge or the subsequent 
re-joining of separated water columns. The limitation of pressure rise shall be achieved by deceleration 
of approaching water prior to valve closure. Relief mechanisms that act subsequent to valve closure 
cannot react in the low millisecond time span required and are therefore unacceptable. 

The performance of the integral surge alleviation mechanism shall be substantiated by a reputable local 
third-party test authority and shall have a locally minimum proven 3-year field track record. 
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Large orifice sealing shall be affected by the flat face of the control float seating against a nitrile rubber 
O-ring housed in a dovetail groove circumferentially surrounding the large orifice. The large orifice seal 
shall be of a dynamic nature, adjusting automatically to the pressure exerted on it to reduce wear on 
the seal. 

Discharge of pressurized air shall be controlled by the seating and unseating of a small orifice on a 
natural rubber seal affixed to the control float. 

Manufacturers offering any other small orifice arrangement shall substantiate the flow through the small 
orifice at pressures higher than 16 bar. 

The intake/discharge orifice area shall be equal to the nominal size of the valve i.e., 
 

The valve construction shall be proportioned with regard to material strength characteristics, so that 
deformation, leaking or damage of any kind does not occur by submission to twice the designed working 
pressure. 

The valve design shall incorporate an over pressure safety feature that will fail without an explosive 
effect, such as is normally the case when highly compressed air is released suddenly. This feature shall 
consist of easily replaceable components such as gaskets, seals or the like. 

measurements on the pipeline. The connection shall be fitted with a threaded stainless steel male plug 
with hexagonal bolt head. 

Each air valve shall be fitted with a separate cast iron RSV gate valve of the type specified in PSLK3-
2 except that hand wheels shall be fitted. The gate valve shall close clockwise and shall for the purposes 
of the Schedule of Quantities form part of the air valve. 

All air valves shall be suitable for the design pressure as specified in the Schedule of Quantities. Valves 
shall close drop tight under a minimum operating pressure of 20kPa. 

PSLK 3-6 Check valves 

Where fitted, the purpose of the check valves is to prevent the flow of water in the upstream direction. 

The valves offered shall close immediately when the velocity in the pipeline is zero, in order to prevent 
any reversal of flow. 

All check valves installed on the pipeline shall be fitted with a bypass of the size shown on the relevant 
drawings. It shall not be possible to close the bypass. 

Valves of 400mm ND and over shall be fitted with a hydraulic damping device of an approved design 
to prevent the gate(s) from slamming shut. Position indicators shall be fitted to the valves. 
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PSLK 3-7 Corrosion protection of all valves 

The valve surfaces shall be coated with a fusion-bonded epoxy powder (FBE) in accordance with Sub 
clause 3.14.2(f) to a total dry film thickness of 300 microns. 

The coating shall be such that all trimmings are covered by FBE for a distance of at least 5mm to 
discourage bi-metal corrosion. 

The sealing area of the flanges shall be treated to a dry film thickness of 300 micrometers (minimum) 
and 500 micrometers (maximum) (i.e., masked off before the second coat is applied). 

The above specified coating shall be applied once the valve has passed its hydraulic test. 

All damage to the coating (if any) caused by the transport and handling of the valves shall be repaired 
by the Contractor in accordance with the above specification, Prior to the installation of the valves. Any 
damage to the coating caused by the installation of the valves shall be repaired in accordance with the 

of the edges are an acceptable alternative to re-blast cleaning. 

PSLK 7 Testing 

PSLK 7-1 Independent Inspectorate 

See PSLR7-2. 

PSLK 7-2 Testing of all valves 

All valves shall be tested hydrostatically by the Contractor before dispatch, to the test pressures 
specified. The valves shall as far as practicable be tested before the application of coatings and there 
shall be no air trapped within parts of the valves subjected to the test pressure. 

There shall be no visible evidence of leakage during the tests and the duration of the tests shall be for 
a minimum period of 5 minutes. 

shall be given to the Engineer of the date and place at which the tests will be carried out. 

The Engineer, at his sole discretion, may nominate an Independent Inspectorate to carry out any test, 
to verify compliance with the specifications or test certificates. 

In the event of failure, the Contractor shall bear the full cost of all additional inspection by the 
Independent Inspectorate. 

Should the tests prove to be satisfactory, the cost of the tests carried out by the Independent 
Inspectorate will be borne by the Employer. 
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PSLK 7-3 Commissioning and visits 

After installation by the Contractor, the valves shall be commissioned and tested by the Contractor to 
prove to the Engineer that the valves comply fully with the requirements of this specification. 

The Contractor shall check the installation of the valves and he shall commission them when so ordered 
by the Engineer. After commissioning he shall visit the Site as often as considered by the Engineer to 

 

PSLK 8 Measurement and payment 

PSLK 8-1 Valves 

PSLK 8-1.1 Supply and deliver 

Measurement and payment for valves to be supplied and delivered to Site shall be in accordance with 
SANS1200L, sub clauses 8.2.3.  

The rates tendered for all valves shall cover the cost of the supply, delivery to Site, fixing and bedding 
of the valves, complete with hand wheels and painting as specified in PSLK3-7, together with 
packaging, and marking. 

The tendered rates shall cover the cost of supply and deliver to Site of all the necessary bolts, nuts and 
jointing material, (see PSL3-5) and the storing of the valves in an approved manner. 

PS 3.4.1.8 CATHODIC AND LIGHTNING PROTECTION 

PS 3.4.1.8.1 Cathodic protection 

General 

The cathodic protection of pipelines shall generally be carried out in accordance with SABS 0121:  Part 
1: "Code of Practice for the Cathodic Protection of Buried and Submerged Structures". 

Steel pipelines should be made electrically continuous by ensuring that bonding cables are installed 
across all flanged or flexible joints and around isolating valve inside the chambers, all in accordance 
with drawings. 

In the case of reinforced and prestressed-concrete pipelines this will generally not apply unless 
otherwise specified. 

The cathodic protection system or works provided under this Contract shall be guaranteed against 
faulty design, materials and workmanship for a period of five years from date of commissioning.  During 
this period, the Contractor shall rectify at his own cost any defects which are the result of faulty design, 
materials and workmanship.  Normal wear and tear and malfunctioning due to major changes in the 
conditions under which such systems or works have to operate, other than weather, and which could 
not have been reasonably foreseen at the time of installation, shall be excluded. 
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MEASUREMENTS AND PAYMENTS 

PS 3.4.1.8.1.1 Cathodic protection 

Resistivity surveys shall be a Provisional Sum in the Schedule for this work to be performed by 
specialist nominated Sub-Contractors and shall be payable in full on receipt and ratification by the 
Engineer of the complete survey report and recommendations. 

Bonding of pipeline joints shall be measured per unit of joint bonded and rates shall be held to include 
for cables, thermowelding, test leads, insulation of bonding and test cables, supply, delivery and 
erection of test posts. 

Provisional quantities of bonds shall be indicated in the schedule but no adjustment in rate shall be 
applicable should the actual number of bonds as revealed by resistivity report or otherwise differ in any 
way from the quantities indicated. 

The installation of sacrificial anodes, transformer rectifiers, ground beds, bonds to railway lines etc shall 
be a Provisional Sum in the Schedule for the work to be performed by specialist nominated Sub-
Contractors and eighty percent (80%) of moneys due shall be payable on installation in proportion to 
the length of pipeline protected (length of pipeline requiring protection taken as basis) and the balance 
shall be due after successful commissioning of the protective system. 

Stray current surveys shall be a Provisional Sum in the Schedule for the work to be performed by 
specialist nominated Sub-contractors and shall be payable on receipt and ratification of the complete 
stray current report by the Engineer. 

All rates and prices shall be held to include for maintenance within the Contract maintenance period 
and for honouring a guarantee period of five years after commissioning in respect and quality of 
materials and workmanship, all as specified. 

PS 3.4.1.8.2 Lightning protection 

General 

Where indicated in the Schedule of Quantities and/or Project Specification clauses to this specification 
prestressed concrete pipelines shall be protected against lightning in accordance with either of the two 
alternative systems hereinafter specified. 

Buried counter-poise wire system 

Type D: At sections along the buried prestressed concrete pipeline where sections of steel piping are 
installed which rise above ground level for the purpose of installing in-line valves, or where sections of 
steel piping are installed in culverts below roads or rail crossings. 

For all condition of type "D" inverted "U" conductor bonds shall be installed at the terminal ends of the 
concrete pipe sections and the protection system specified for type "C" conditions installed at both ends 
of the steel pipe section.  In addition, the longitudinal conductors protecting the concrete pipe sections 
shall be continued and run together in a parallel shallow trench alongside the pipeline, and not more 
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than 3 metres in plan away from it. The conductors shall be buried in soil free of stones or rocks and 
the soil well compacted. 

Type F: At sections along the buried prestressed concrete pipeline where concrete pipes or steel pipe 
sections are encased in concrete below the river bed at river crossings. 

For all conditions of type "F" inverted "U" conductor bonds shall be installed just before the pipeline is 
encased in concrete for the wet crossing and the conductors run together in a shallow trench excavated 
under the upstream bottom edge of the concrete encasement.  The conductors shall be surrounded 
with soil which shall be compacted in the trench before the concrete encasement is cast.  Where the 
concrete encasement ends and the pipeline continues buried in the ground these requirements apply 
accordingly. 

MEASUREMENTS AND PAYMENTS 

PS3.4.1.8.2.1 Lightning protection 

Shall be priced as a lump sum payable in proportion to length or pipeline protected. 

Prices shall be held to include everything necessary to fully protect the pipeline against lightning strikes 
or surges as specified. 

PS3.4.1.9 HYDROSTATIC TESTING 

General 

Pipelines shall be hydrostatically tested as pipelaying proceeds and after installation of all valves, 
specials, and fittings. 

The Contractor shall be responsible for providing all water required for testing, the source of which shall 
be subject to approval by the Engineer. 

The length of pipeline to be tested in one operation shall be as approved by the Engineer. 

Where the method of test is in any way in variance to the specifications in DWS1110, the Contractor 
shall submit a detailed method statement to the Engineer and no test shall proceed before approval of 
such method statement by the Engineer. 

MEASUREMENTS AND PAYMENTS 

PS3.4.1.9.1 Hydrostatic testing, friction/capacity testing and draining 

Shall be priced as a lump sum payable in proportion to the length of pipeline tested. 

Prices shall be held to include for the supply of water, all gauges, recorders, water meters, detection 
and repair of leaks, supply, installation and removal of bulkheads, blank flanges, thrust blocks and 

as the draining of the pipeline as specified. 
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PS3.4.1.10 SUPERVISION AND INSPECTION 

General 

The Works will be supervised and inspected by the Engineer and/or his authorised Representatives.  
However, such supervision and inspection shall in no way relieve the Contractor of his obligation and 
responsibility for performing the Works in accordance with the contract. 

The Contractor shall institute his own inspection of the Works and shall conduct tests to ensure that 
the materials supplied, and quality of workmanship comply with the requirements of the contract. 

The Employer may appoint an independent Inspectorate who shall act on behalf of the Engineer to 
conduct any test to ensure that materials and workmanship comply with the requirements of the 
contract. 

The Contractor shall provide access at all times and shall be responsible for the opening and closing 
of access covers for inspection purposes and for providing sufficient labour and equipment such as 
ladders, rubber-tyred trolleys, rubber mats or other suitable protection for linings, lighting etc, all to the 
approval of the Engineer, to enable the Engineer, his authorised Representatives or the Inspectorate 
to inspect the works efficiently.  The Engineer and the Inspectorate shall be afforded every facility to 
enable inspection to be carried out effectively. 

PS3.4.1.10.1 Weld inspection 

Radiographic examination 

Butt welds shall be examined radiographically by the Inspectorate who shall process and adjudicate 
radiographs on Site.  The standard of acceptability shall be in accordance with API 1104. 

10% of the total length of all manual field welds, 2½% of the total length of field welds done by an 
approved automatic process and 100% of the length of all welds at mitres shall be examined 
radiographically with particular reference to weld intersections, using equipment supplied and staffed 
by the Inspectorate. 

The Engineer reserves the right to decrease the length of welds radiographed to a minimum of 4% of 
manual welds and 1% of automatic welds if the standard of welding is consistently high and justifies 
the reduction. 

The Engineer however also reserves the right to increase the length of welds to be radiographed to 
100% of length of weld on the following basis and any increase above 10% of length of manual welds 
or 2½% of length of automatic welds, shall be to the Contractor's account. 

If in 10% of length of manual welds or 2½% of length of automatic welds radiographed, more than 1 
out of every 5 butt welded joints successively examined shows defects, length of weld to be 
radiographed shall be increased to 20% of manual welds and 5% of automatic welds. 

If in 20% of length of manual, welds or 5% of length of automatic welds radiographed, more than 3 butt 
welded joints in any 10 joints successively examined shows defects, the length of weld to be examined 
shall be increased to 50% of manual welds and 10% of automatic welds. 
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If in the length of welds so radiographed, more than 5 in any 20 joints successively radiographed shows 
defects, the Engineer may increase the length of weld to be examined at his own discretion up to 100% 
of manual and automatic welds. 

All defects shall be repaired and re-radiographed at the Contractor's cost and such radiography of 
repairs shall not be deemed to be included in the required percentage of radiography. 

Claims arising from delays in construction caused by justifiable additional radiography which may be 
ordered by the Engineer or necessitated by weld repairs, shall not be considered. 

Visual examination 

All  welds shall be examined visually. 

Fillet welds 

Apart from visual examination, fillet welds shall be subject to dye penetrant or magnetic particle tests 
at the Inspectorate's discretion. 

Repair of welds 

Rectification of defective welds shall be in accordance with API 1104 and to the satisfaction of the 
Engineer. 

All costs related to the repair of defective welds shall be borne by the Contractor. 

Defective welds shall be repaired immediately they are found to be so.  The Engineer has the right to 
stop the Contractor proceeding with further pipe laying in the event of the Contractor delaying the 
rectification of defective welds.  Furthermore, no consideration will be given to any claims arising from 
delays in construction resulting from such action. 

PS3.4.1.10.2 Inspection of organic linings and coatings 

All linings and coatings, whether having passed a factory inspection or not, shall be inspected on site 
and shall be subject to rejection. 

All repairs to linings and coatings shall be subject to inspection. 

All materials used on site for lining and coating or for repairs to linings and coatings shall be subjected 
to tests.  The number of samples tested and the sampling points shall be at the Engineer's or the 
Inspectorate's discretion.  The Contractor shall provide all samples free of charge. 

Materials rejected shall be removed from site without delay, whether such materials have already been 
applied to pipes, specials and appurtenances, or not. 

The Contractor shall perform a closed-circuit television (CCTV) camera lining inspection survey of the 
constructed pipeline and repair all faults/damages indicated by the survey at his cost to the satisfaction 
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of the Engineer before filling of the pipeline with water.  An acceptable recording shall be handed to the 
Engineer as soon as surveys over any section have been completed. 

A direct current voltage gradient (DCVG) survey shall be performed after the completion of the 

faults/damages indicated by the survey at his own cost to the satisfaction of the Engineer. 

 

C3. 5 ENVIRONMENTAL MANAGEMENT PLAN (GENERAL SPECIFICATIONS)  
 

1. SCOPE 

This specification covers the requirements for the effective implementation of an Environmental 
Management Plan. The purpose of the Environmental Management Programme is to translate 
environmental policy into practice by putting in place management of environmental initiatives. 

2.  INTERPRETATIONS 

Supporting Documents 

Where this specification is required for a project, the following documents shall inter-alia be read in 
conjunction with this specification: 

 Statutory requirements of the Environmental Conservation Act (Act No. 73 of 1989) 

 Statutory requirements of the Environmental Management Act (Act No. 107 of 1998) 

3. APPLICATIONS 

The provision of this specification shall apply in respect of all Contractors, Subcontractors or any of 
their site personnel, or suppliers, who are engaged in the executions of the works. 

4. OBJECTIVES OF THE ENVIRONMENTAL MANAGEMENT PLAN 

The Environmental Management Plan which is in accordance with the Environmental policy of the 
Client is intended primarily as a management tool for the Municipality, the Engineer and the Contractor. 

The Environmental Management Plan outlines structures and procedures to be implemented by the 

construction activities might have on the receiving environment.  

5. RESPONSIBILITIES OF THE CONTRACTOR 

The Engineer will on commencement of the project appoint an Environmental Controller who, in 
addition to his normal duties, will have direct responsibility for the implementation and monitoring of the 
Environmental Management Plan. 

The Environmental Controller will liaise with the Engineer and the successful Contractor, in order to 
ensure effective implementation of the Environmental Management Plan. The co-operation of the 
Contractor will be crucial and the Environmental Controller will delegate responsibility for the 
Environmental Management Plan, through the Engineer to the Contractor. 
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The Contractor will be required to submit a detailed Method Statement, outlining how his construction 
activities will comply with the prescribed procedures of the Environmental Management Plan, to the 
Environmental Controller for approval. 

Specific responsibilities of the Contractors include: 

(a) Identifying procedures applicable to the activities they control. 

(b) Compiling method statement to meet the procedures and targets 

(c) Submitting method statement to the environmental Controller for approval. 

(d) Devising a system for monitoring compliance with method statements and procedures.  

(e) Implementing corrective and preventative actions recommended by the Environmental 
Controller. 

(f) Review of Environmental Management Plan implementation and effectiveness at weekly site 
meetings (with the Environmental Controller) 

Should the Engineer be of the opinion that the Environmental Management Plan and the conditions of 
method statement are not being adhered to and the appropriate corrective action is not being 
implemented, the Engineer, advised by the Environmental Controller, will be at liberty to instruct the 
Contractor to cease the related operations until the Contractor complies with the relevant requirements. 
The Contractor will under these circumstances not be entitled to any extension of time for these 
stoppages. 

6. RESPONSIBILITIES OF THE ENVIRONMENTAL CONTROLLER 

The Environmental Controller will be responsible for the practical implementation and monitoring of the 
Environmental Management Plan and he will report directly to the Engineer in this regard. The 
Environmental Controller will on daily basis inspect and monitor operations on and off site and will take 
the necessary action where required ensuring compliance with the requirements of the Environmental 
Management Plan. The Environmental Controller will on weekly basis meet with the Contractor to 
review the performance of the Environmental Management Plan. 

Method Statements 

The Contractor will be required to submit method statements to the Environmental Controller outlining 
proposed construction activities, phasing and procedures and methods to comply with the targets 
stipulated in the Environmental Management Plan. Method statement shall, where applicable, include 
site establishment drawings with sufficient detail to assess the potential impact of the site facilities or 
assess the degree of safeguarding provided against pollution. 

Method statements shall indicate how the procedures will be applied in order to meet the relevant 
targets and are central to the proper implementation of the Environmental Management Plan. 

Method statements must be submitted at least 14 days prior the proposed commencement of related 
activities and must be approved by the Environmental Controller, in consultation with the Engineer. The 
Environmental Controller shall keep the copies of these method statements and letters of approval 
(including conditions attached) in a method statement file. 
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Any deviations from the approved method statements must be submitted to the Environmental 
Controller for approval and any amendments to be submitted to the Engineer. 

Intervals of Site meetings 

It is anticipated that the following meetings, where the Environmental Management Plan will be on the 
agenda, will be held: 

 Separate daily Engineering 

 Weekly site meetings with Contractor, Environmental Controller and the Engineer if necessary. 

 Progress meetings attended by the Engineer and other members of the project team (including 
the Environmental Controller). 

The environmental Controller may also call other meetings in response to particular environmental 
problems or opportunities. 

Environmental Management during decommissioning 

Environmental Management associated with the decommissioning of this project will ensure that the 
following items are addressed at closure and during the  liability period: 

 all cleared sites are rehabilitated with indigenous grass material 

 all visible alien plants are removed from disturbed sites 

 all recyclable rubble and waste, for example, scrap metal, bottles, cans and plastics are 
collected and disposed of through a registered recycling company. 

 All non-recyclable rubble and solid waste be collected and disposed of at a registered waste 
disposal facility. 

Measurement and Payment 

The Contractor will not be separately reimbursed or compensated in respect of the compliance with this 
ated with the compliance with the provision of this 

part of the specification shall, save and except to the extent provided for in the Fixed charge, Value 
related items and time related items of the schedule of quantities, be deemed to be included in the rates 
tendered for various items of work listed in the schedule of quantities 

Further Specification on the Environmental Issues 

Scope 

This specification covers the provisions and requirements relating to the conservation of fauna, 
wetlands and vegetation. 

Application 

The provisions of this specification shall apply in respect of all phases of the contract. These 
specifications are complimentary to the Standardised Specification (SABS 1200).  
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Construction Phase 

Vegetation Clearance 

No trees, shrubs or bushes shall be damaged or cut down by the Contractor or by any of his employees, 
whether for use on the works or otherwise, without the written consent of the Engineer and then only in 
a manner as he may direct. 

No vegetative material, other than alien invasive materials, shall be burnt or removed for firewood. 

Protection of Vegetation 

Trees which have been selected for preservation by the Engineer whether within or adjacent to the 
construction site, shall be fenced around their drip line. The fence shall be clearly marked with danger 
tape. The demarcated areas shall not be used for material storage or as allocation for temporary 
buildings. 

Alien Vegetation 

The Contractor shall remove all alien trees and shrubs as directed by the Engineer during the 
construction and maintenance period. Care shall be taken to ensure that the topsoil used for 
rehabilitation is free of contamination by seeds of alien vegetation. 

Topsoil 

The source of the topsoil to be used in the rehabilitation of the works area shall be stripped from all 
areas that are to be utilized during construction period and where permanent structures and access is 
required. These areas will include temporary and permanent access roads, construction camps, lay 
down areas, dump sites. Topsoil shall be stripped after clearing of woody vegetation and before 
excavation or construction commences. 

The topsoil shall be stripped to a minimum depth of 150mm and a maximum depth of 300mm or to a 
depth of bedrock where soil is shallower than 300mm. 

Stripped topsoil shall not be buried or rendered unsuitable in any way for further use by mixing with 
spoil or by compaction by machinery. 

Topsoil stripped from different soil zones shall be stockpiled separately and clearly identified. Different 
soil zones stockpiles shall not be mixed. Soil stockpiles shall not be allowed to become contaminated 
with oil, diesel, petrol, solid waste or any other material that may result in a reduction of soil quality. 
Topsoil shall be placed in the same soil zone from which it had been stripped. 

Fauna 

handle, remove, kill or interfere with any wildlife, domestic animals, or aquatic life. 

The Contractor and his employees shall not bring any domestic animals onto site. 

Archaeological and Paleontological artefacts 
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Should any archaeological and paleontological artefacts be uncovered or found during excavation, work 
in the area where these artefacts were found shall cease immediately and the Engineer shall be notified 
as soon as possible. 

General Requirements 

Special attention shall be given to General Conditions of Contract  2015 3rd Edition clauses 4.6 and 
4.7. 

On completion of the works, the Contractor shall clear away and remove from site any construction 
plant and equipment, surplus materials, foundations, plumbing and fixtures, rubbish and temporary 
works of every kind. Areas thus cleared shall be graded and scarified to restore the ground to as near 
as practicable to its original profile before topsoil placement and vegetation. 

C3.5.1 ENVIRONMENTAL SPECIFICATION FOR THE CONSTRUCTION OF THABAZIMBI BULK 

WATER PIPELINE    

Introduction   

This environmental specification offers strategies for the planning and design of bulk water supply 
management systems with particular emphasis on environmental sustainability. It is commonly 
acknowledged that bulk water supply developments impact negatively on natural water systems. By 
taking more cognisance of environmental and natural hydrological patterns and processes it is possible, 
to develop bulk water supply management systems in a fashion that lessens these potentially negative 
impacts and are more naturally sustainable.  

Construction and developments are processes of growth and change, which foster improvement. Any 
development will therefore affect or impact on its environment in some way or other. We consider the 
building of roads, the erection of buildings and the general improvement of factors that cause 
inconvenience - like the construction of bulk water supply systems - as development. However, this 
development may significantly change the hydraulic properties and ultimately the natural environment 
of an area.  

Thabazimbi 

adverse impacts on the receiving environment. It is for this reason that Thabazimbi Local Municipality 
is responsible for ensuring legal compliance with environmental legislature and acquisition of an 
Environmental Authorization for this project.  

Basic Assessment Process  

A Basic Assessment Process is applicable to this specific project. The listed activities triggered by this 
particular development include Activity 09 and Activity 12 under Listing Notice 1 of GNR 327 of 07 April 
2017. These two listed activities which are triggered by the proposed development will require an 
Environmental Authorization to be issued by the Limpopo Department of Economic, Small Business 
Development, Tourism & Environmental Affairs (DESTEA).  
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The Basic Assessment process further entails a socio-ecological assessment of the affected 
communities and their comments primarily on the environmental attributes of the proposed 
development site and any alternatives and an investigation into any other related issues and potential 
impacts. This is usually accomplished by means of a Public Participation Process (PPP), which involves 
all Interested and Affected Parties (I&AP's).  

 The proposed development will result in a number of impacts, both positive and negative, during the 
Planning and Design, Construction and Operation Phases (see table below). The phase with the 
highest number of impacts is the construction phase. Some of the key impacts (not limited to) will 
include:  

 Land ownership and servitude issues because the pipeline construction will inconvenience 
landowners.  

 Socio-Economic impacts through a number of temporary unskilled jobs that can be created during 
the construction phase of the project  

 Permanent loss of indigenous vegetation due to the widening of the existing cleared pipeline route 
through the undisturbed sections.  

 Inappropriate disturbance and modification to the streams during construction of upgraded 
stream crossings.  

 Changes and disturbances to the hydrology of the stream systems and riverine biodiversity  

 Soil erosion on steep slopes due to disturbance of highly erosive soils and poor rehabilitation.  

Environmental Management of Bulk Water Supply Systems during the Construction Phase  

 Construction of the bulk water management system should be carried out subject to the provisions of 
an environmental authorization (EA) and an environmental management programme (EMP). During 
the construction process compliance audit inspections will be required to ensure compliance with the 
EA, environmental legislature and the EMP. These inspections should be conducted by a qualified 
independent and external environmental specialist. Detailed audit reports should be submitted monthly 
or biweekly depending on the project size and recommendations provided in the EA.  

 Preservation of natural areas, waterbodies, and open space has numerous economic, aesthetic, 
community, and environmental benefits. Preservation efforts also often increase the value of lots and 
homes and help to reduce overall expenditures on infrastructure. Specifically, these kinds of 
conservation efforts can help to significantly reduce the volume and velocity of stormwater runoff and 
the pollutants that may be carried with it.  

 Conclusion  

conditions provided in the Environmental Authorization for this project and associated environmental 
regulations pertinent to bulk water supply system construction, upgrades and maintenance work.  
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becoming aware of its purpose and benefits and the way in which it is intended to function. An 
awareness of the benefits of an environmentally friendly system will hopefully start to reverse the 
pressures exerted at present to introduce greater amounts of impervious paving, drain wet ponds, 
provide culverts for river etc. The formation of Friends of Rivers groups should be encouraged.  

 The successful bidder will be required to ensure that adequate financial and human resources are 
available for the construction phase to ensure that the guidelines and requirements detailed in the 
Environmental Authorization are adhered to. This will include (but not limited to) the appointment of a 
qualified Environmental Officer and an Environmental Committee and Environmental Awareness 
Trainings.  from a wide range of needs in the community. It is therefore essential to make sure that the 
available funds for the project cater for environmental personnel and compliance requirements (e.g., 
dust suppression, waste management etc.).   

 Please note that this environmental specification is for information purposes during the tender and 
procurement stage. Detailed compliance guidelines will be documented in the Environmental 
Authorization to be issued to the successful bidder.   

  



CONTRACT NO: TECH/04/2022-23 
UPGRADING OF BULK WATER PIPELINE BETWEEN 
THABAZIMBI PUMP STATION AND THABAZIMBI Y PIECE 
IN THABAZIMBI

PART C3:  Scope Of Works 

 

Part C3 : Page 245 
 

C3.6 POHS : OHSA 1993 HEALTH AND SAFETY SPECIFICATION 

POHS (1) SCOPE 

This specification covers the health and safety requirements to be met by the Contractor to ensure a 
continued safe and healthy environment for all workers, employees and subcontractors under his 
control and for all other persons entering the site of works. 

This specification shall be read with the Occupational Health and Safety Act (Act No 85 and amendment 
Act No 181) 1993, and the corresponding Construction Regulations 2003, and all other safety codes 
and specifications referred to in the said Construction Regulations. 

In terms of the OHSA Agreement in Section C1.3 of the Contract document, the status of the Contractor 
as mandatory to the Employer (client) is that of an employer in his own right, responsible to comply with 
all provisions of OHSA 1993 and the Construction Regulations 2003. 

ulations 
2003, shall be displayed on site or made available for inspection by all workers, employees, inspectors 
and any other persons entering the site of works. 

The following are possible risks associated with this project: 

(a) Lifting and lowering of materials and equipment from the ground onto the pipe pedestals 
(water) 

(b) Deep excavations in soils requiring shoring or reducing of slopes 

(c) Blasting of hard rock or demolition of concrete 

(d) Movement of construction vehicles on site, taking into consideration steep slopes, other 
traffic and existing services 

(e) Exposure to possible injuries due to mishandling or failure of power and hand tools 

(f) Falling debris, tools and materials from bridge 

(g) Non-conformance to specifications with regards to fasteners and materials 

(h) Risks related to general safety and security on site 

Additional risks may arise from specific methods of construction selected by the Contractor which are 
not necessary covered in the above. 

POHS (2) DEFINITIONS 

For the purpose of this contract the following shall apply: 

 
Employer as defined in the General Conditions of Contract and it shall have the exact 

document. 
 

Contract. 
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For the purpose of this contract the Contractor will, in terms of OHSA 1993, be the 
mandatory, without derogating from his status as an employer in his own right. 

 
General Conditions of Contract.   In terms of the Construction Regulations the Engineer 
may act as agent on behalf of the Employer (the client as defined in the Construction 
Regulations). 

POHS (3) TENDERS 

The Contractor shall submit the following with his tender: 

 a draft Health and Safety Plan as stipulated in Regulation 5 of the Construction 
Regulations.  The Safety Plan must be based on the Construction Regulations 2003 and 
will be subject to approval by the Employer; 

 a declaration to the effect that he has the competence and necessary resources to carry 
out the work safely in compliance with the Construction Regulations 2003; 

 a declaration to the effect that he made provision in his tender for the cost of the health 
and safety measures envisaged in the Construction Regulations. 

 Failure to submit the foregoing with his tender, will lead to the conclusion that the 
Contractor will not be able to carry out the work under the contract safely in accordance 
with the Construction Regulations. 

POHS (4) NOTIFICATION OF COMMENCEMENT OF CONSTRUCTION WORK 

After award of the contract, but before commencement of construction work, the Contractor shall, in 
terms of Regulation 3, notify the Provincial Director of the Department of Labour in writing if the following 
work is involved: 

 the demolition of structures and dismantling of fixed plant of height of 3,0m or more; 

 the use of explosives; 

 construction work that will exceed 30 days or 300 person-days; 

 excavation work deeper than 1,0m; or 

 working at a height greater than 3,0m above ground or landings. 

The notification must be done in the form of the pro forma included under Section 9 (Forms to be 
completed by Successful Tenderer) of the tender document. 

A copy of the notification form must be kept on site, available for inspection by inspectors, Employer, 
Engineer, employees and persons on site.  

POHS (5) RISK ASSESSMENT and SAFETY PLAN 

(a) Risk assessment 

Before commencement of any construction work during the construction period, the Contractor shall 
have a risk assessment performed and recorded in writing by a competent person.   (Refer Regulation 
7 of the Construction Regulations 2003). 
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The risk assessment shall identify and evaluate the risks and hazards that may be expected during the 
execution of the work under the contract, and it shall include a documented plan of safe work 
procedures to mitigate, reduce or control the risks and hazards identified. 

The risk assessment shall be available on site for inspection by inspectors, Employer, Engineer, 
subcontractors, employees, trade unions and health and safety committee members, and must be 
monitored and reviewed periodically by the Contractor. 

(b) Safety Plan 

The Safety Plan will be compiled in order to amongst others address the finding made during the Risk 
Assessment phase. The Safety plan will be compiled and submitted to the Engineer and Client for 
Approval. Construction work can only commence upon written approval of the Safety Plan by the Client. 

POHS (6) APPOINTMENT OF EMPLOYEES AND SUBCONTRACTORS 

(a) Health and Safety plan 

The Contractor shall appoint his employees and any subcontractors to be employed on the contract, in 
writing, and he shall provide them with a copy of his documented Health and Safety Plan, or relevant 
sections thereof.    The Contractor shall ensure that all subcontractors and employees are committed 
to the implementation of his Safety Plan. 

(b) Health and safety induction training 

The Contractor shall ensure that all employees under his control, including subcontractors and their 
employees, undergo a health and safety induction training course by a competent person before 
commencement of construction work.   No visitor or other person shall be allowed or permitted to enter 
the site of the works unless such person has undergone health and safety training pertaining to hazards 
prevalent on site.    

The Contractor shall ensure that every employee on site shall at all times be in possession of proof of 
the health and safety induction training issued by a competent person prior to commencement of 
construction work. 

POHS (7) APPOINTMENT OF SAFETY PERSONNEL 

(a) Construction Supervisor 

The Contractor shall appoint a full-time Construction Supervisor with the duty of supervising the 
performance of the construction work. 

He may also have to appoint one or more competent employees to assist the construction supervisor 
where justified by the scope and complexity of the works. 

(b) Construction safety officer 

Taking into consideration the size of the project and the hazards or dangers that can be expected, the 
Contractor shall appoint in writing a full-time or part-time Construction Safety Officer if so decided by 
the Inspector of the Department of Labour. The Safety Officer shall have the necessary competence 
and resources to perform his duties diligently. 

Provision shall be made by the Contractor in his rates, to cover the cost of this dedicated construction 
safety officer appointed after award of the contract. 
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(c) Health and safety representatives 

In terms of Section 17 and 18 of the Act (OHSA 1993) the Contractor, being the employer in terms of 
the Act for the execution of the contract, shall appoint a health and safety representative whenever he 
has more than 20 employees in his employment on the site of the works.   The health and safety 
representative must be selected from employees who are employed in a full-time capacity at a specific 
workplace. 

The number of health and safety representatives for a workplace shall be at least one for every 100 
employees. 

The function of health and safety representative(s) will be to review the effectiveness of health and 
safety measures, to identify potential hazards and major incidents, to examine causes of incidents (in 
collaboration with his employer, the Contractor), to investigate complaints by employees relating to 
health and safety at work, to make representations to the employer (Contractor) or inspector on general 
matters affecting the health and safety of employees, to inspect the workplace, plant, machinery etc. 
on a regular base, to participate in consultations with inspectors and to attend meetings of the health 
and safety committee. 

(d) Health and safety committee 

In terms of Sections 17 and 18 of the Act (OHSA 1993) the Contractor (as employer), shall establish 
one or more health and safety committee(s) where there are two or more health and safety 
representatives at a workplace.  The persons selected by the Contractor to serve on the committee 
shall be designated in writing.  

The function of the health and safety committee shall be to hold meetings at regular internals, but at 
least once every three months, to review the health and safety measures on the contract, to discuss 
incidents related to health and safety with the Contractor and the inspector, and to make 
recommendations regarding health and safety to the Contractor and to keep record of 
recommendations and reports made by the committee. 

(e) Competent persons 

In accordance with the Construction Regulations the Contractor has to appoint in writing competent 
persons responsible for supervising construction work on each of the following work situations that may 
be expected on the site of the works. 

(a) Risk assessment and induction training as described in Regulation 7 of the Construction 
Regulations; 

(b) Fall protection as described in Regulation 8; 

(c) Formwork and support work as described in Regulation 10; 

(d) Excavation work as described in Regulation 11; 

(e) Demolition work as described in Regulation 12; 

(f) Scaffolding work as described in Regulation 14; 

(g) Suspended platform operations as described in Regulation 15; 

(h) Material hoists as described in Regulation 17; 

(i) Batch plant operations as described in Regulation 18; 



CONTRACT NO: TECH/04/2022-23 
UPGRADING OF BULK WATER PIPELINE BETWEEN 
THABAZIMBI PUMP STATION AND THABAZIMBI Y PIECE 
IN THABAZIMBI

PART C3:  Scope Of Works 

 

Part C3 : Page 249 
 

(j) Explosive powered tools as described in Regulation 19; 

(k) Cranes as described in Regulation 20; 

(l) Construction vehicle and mobile plant inspections on a daily basis by a competent 
person as described in Regulation 21(1); 

(m) Control of all temporary electrical installation on the construction site as described in 
Regulation 22; 

(n) Stacking and storage on construction sites as described in Regulation 26; and 

(o) Inspections of fire equipment as described in Regulation 27. 

A competent person may be appointed for more than one part of the construction work with the 
understanding that the person must be suitably qualified and able to supervise at the same time the 
construction work on all the work situations for which he has been appointed. 

The appointment of competent persons to supervise parts of the construction work does not relieve the 
Contractor from any of his responsibilities to comply with all requirements of the Construction 
Regulations. 

POHS (8) RECORDS AND REGISTERS 

In accordance with the Construction Regulations the Contractor is bound to keep records and registers 
related to health and safety on site for periodic inspection by inspectors, the Engineer, the Employer, 
trade union officials and subcontractors and employees.   The following records and registers must be 
kept on site and shall be available for inspection at all times. 

(a) A copy of the OHSA 1993 Construction Regulations 2003; 

(b) A copy of this Health and Safety Specification; 

(c)  

(d) A copy of the Notification of Construction Work (Regulation 3); 

(e) A health and safety file in terms of Regulation 5(7) with inputs by the Construction Safety 
Officer (Regulation 6(7)); 

(f) A copy of the risk assessment described in Regulation 7; 

(g) A full protection plan and the corresponding records of evaluation and training of 
employees working from elevated positions as described in Regulation 8; 

(h) Drawings pertaining to the design of structures (Regulation 9(3)) and formwork and 
support work structures (Regulation 10(d)) must be kept on site; 

(i) Pronouncement of the safety of excavations must be recorded in a register to be kept 
on site (Regulation 11(3)(h)); 

(j) A copy of the certificate of the system design for suspended platforms (Regulation 
15(3)); 

(k) A notice must be affixed around the base towers of material hoists to indicate the 
maximum mass load, which may be carried at any one time by material hoists 
(Regulation 7(5)); 
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(l) Maintenance records of material hoists and inspection results must be kept in a record 
book to be kept on site (Regulation 17(8)); 

(m) A record of any repairs to or maintenance of a batch plant must be kept on site 
(Regulations 18(9)); 

(n) A warning notice must be displayed in a conspicuous manner when and wherever an 
explosive powered tool is used (Regulation 19(2)); 

(o) A register for recording of findings by the competent person appointed to inspect 
construction vehicles and mobile plant (Regulation 21(1)(j)). 

POHS (9) CONTRACTORS RESPONSIBILITIES 

For this contract the Contractor will be the mandatory of the Employer (Client), as defined in the Act 
(OHSA 1993), which means that the Contractor has the status of employer in his own right in respect 
of the contract.   The Contractor is therefore responsible for all the duties and obligations of an employer 
as set out in the Act (OHSA 1993) and the Construction Regulations 2003. 

Before commencement of work under the contract, the Contractor shall enter into an agreement with 
the Employer (Client) to confirm his status as mandatory (employer) for the contract under 
consideration.  

and are not repeated in detail but some important aspects are highlighted hereafter, without relieving 
the Contractor of any of his duties and responsibilities in terms of the Construction Regulations. 

(a)  

In accordance with Section 4 of the Regulations, the Contractor shall liaise closely with the 
Employer or the Engineer on behalf of the Employer, to ensure that all requirements of the Act 
and the Regulations are met and complied with. 

(b) The Principal Contractor and Contractor (Regulation 5) 

The Contractor is in terms of the definition in Regulation 2(b) the equivalent of Principle Contractor 
as defined in the Construction Regulations, and he shall comply with all the provisions of 
Regulation 5. 

Any subcontractors employed by the Contractor must be appointed in writing, setting out the 
terms of the appointment in respect of health and safety.   An independent subcontractor shall 
however provide and demonstrate to the Contractor a suitable, acceptable and sufficiently 
documented health and safety plan before commencement of the subcontract.   In the absence 
of such a health and safety plan the subcontractor shall undertake in writing that he will comply 

Construction Regulations 2003. 

(c) Supervision of construction work (Regulation 6) 

The Contractor shall appoint the safety and other personnel and employees as required in terms 
of Regulation 6 and as set out in paragraph 7 above.   Appointment of those personnel and 
employees does not relieve the Contractor from any of the obligations under Regulation 6. 

Risk assessment (Regulation 7) 
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The Contractor shall have the risk assessment made as set out in paragraph 7 above before 
commencement of the work and it must be available on site for inspection at all times.   The 
Contractor shall consult with the health and safety committee or health and safety 
representative(s) etc. on a regular basis to ensure that all employees, including subcontractors 
under his control, are informed and trained by a competent person regarding health hazards and 
related work procedures. 

No subcontractor, employee or visitor shall be allowed to enter the site of works without prior 
health and safety induction training, all as specified in Regulation 7. 

 Fall protection (Regulation 8) 

Fall protection, if applicable to this contract shall comply in all respects with Regulation 8 of the 
Construction Regulations. 

Structures (Regulation 9) 

The Contractor will be liable for all claims arising from collapse or failure of structures if he failed 
to comply with all the specifications, project specifications and drawings related to the structures, 
unless it can be proved that such collapse or failure can be attributed to faulty design or 
insufficient design standards on which the specifications and the drawings are based. 

In addition the Contractor shall comply with all aspects of Regulation 9 of the Construction 
Regulations. 

 Formwork and support work (Regulation 10) 

The Contractor will be responsible for the adequate design of all formwork and support structures 
by a competent person. 

All drawings pertaining to formwork shall be kept on site and all equipment and materials used in 
formwork, shall be carefully examined and checked for suitability by a competent person. 

The provisions of Regulation 10 of the Construction Regulations shall be followed in every detail. 

 Excavation work (Regulation 11) 

It is essential that the Contractor shall follow the instructions and precautions in the Standard 
Specifications and Project Specifications as well as the provisions of the Construction 
Regulations to the letter as unsafe excavations can be a major hazard on any construction site.  
The Contractor shall therefore ensure that all excavation work is carried out under the supervision 
of a competent person, that inspections are carried out by a Professional Engineer or 
Technologist, and that all work is done in such a manner that no hazards are created by unsafe 
excavations and working conditions. 

Supervision by a competent person will not relieve the Contractor from any of his duties and 
responsibilities under Regulation 11 of the Construction Regulations. 

 Demolition work (Regulation 12) 

Whenever demolition work is included in a contract, the Contractor shall comply with all the 
requirements of Regulation 12 of the Construction Regulations.  The fact that a competent person 
has to be appointed by the Contractor does not relieve the Contractor from any of his 
responsibilities in respect of safety of demolition work. 

 Tunneling (Regulation 13) 
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The Contractor shall comply with Regulation 13 wherever tunneling of any kind is involved. 

 Scaffolding (Regulation 14) 

The Contractor shall ensure that all the provisions of Regulation 14 of the Construction 
 

 

 Suspended platforms (Regulation 15) 

Wherever suspended platforms will be necessary on any contract, the Contractor shall ensure 
that copies of the system design issued by a Professional Engineer are submitted to the Engineer 
for inspection and approval.   The Contractor shall appoint competent persons as supervisors 
and competent scaffold erectors, operators and inspectors and ensure that all work related to 
suspended platforms are done in accordance with Regulation 15 of the Construction Regulations. 

  

Regulation 16. 

 Material Hoists (Regulation 17) 

Wherever applicable, the Contractor shall comply with the provisions of Regulation 17 to the 
letter. 

 Batch plants (Regulation 18) 

Wherever applicable, the Contractor shall ensure that all lifting machines, lifting tackle, conveyors, 
etc. used in the operation of a batch plant shall comply with, and that all operators, supervisors 
and employees are strictly held to the provisions of Regulation 18.   The Contractor shall ensure 
that the General Safety Regulations (Government Notice R1031 of 30 May 1986), the Driven 
Machinery Regulations (Government Notice R295 of 26/2/1988) and the Electrical Installation 
Regulations (Government Notice R2271 of 11/10/1995) are adhered to by all involved. 

In terms of the Regulations, records of repairs and maintenance shall be kept on site. 

 Explosive powered tools (Regulation 19) 

The Contractor shall ensure that, wherever explosive-powered tools are required to be used, all 
safety provisions of Regulation 19 are complied with. 

It is especially important that warning notices are displayed and that the issue and return of 
cartridges and spent cartridges be recorded in a register to be kept on site. 

 Cranes (Regulation 20) 

Wherever the use of tower cranes becomes necessary, the provisions of Regulation 20 shall be 
complied with. 

 Construction vehicles and mobile plant (Regulation 21 

The Contractor shall ensure that all construction vehicles and plant are in good working condition 
and safe for use, and that they are used in accordance with their design and intended use.  The 
vehicles and plant shall only be operated by workers or operators who have received appropriate 
training, all in accordance with all the requirements of Regulation 21. 
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All vehicles and plant must be inspected on a daily basis, prior to use, by a competent person 
and the findings must be recorded in a register to be kept on site. 

 Electrical installation and machinery on construction sites (Regulation 22) 

The Contractor shall comply with the Electrical Installation Regulations (Government Notice 
R2920 of 23 October 1992) and the Electrical Machinery Regulations (Government Notice R1953 
of 12 August 1993).   Before commencement of construction, the Contractor shall take adequate 
steps to ascertain the presence of, and guard against dangers and hazards due to electrical 
cables and apparatus under, over or on the site. 

All temporary electrical installations on the site shall be under the control of a competent person, 
without relieving the Contractor of his responsibility for the health and safety of all workers and 
persons on site in terms of Regulation 22. 

 Use of temporary storage of flammable liquids on construction sites (Regulation 23) 

The Contractor shall comply with the provisions of the General Safety Regulations (Government 
Notice R1031 of 30 May 1986) and all the provisions of Regulation 23 of the Construction 
Regulations to ensure a safe and hazard-free environment to all workers and other persons on 
site. 

 Water environments (Regulation 24) 

Where construction work is done over or in close proximity to water, the provisions of Regulation 
24 shall apply. 

 Housekeeping on Construction sites (Regulation 25) 

Housekeeping on all construction sites shall be in accordance with the provisions of the 
environment Regulations for workplaces (Government Notice R2281 of 16 October 1987) and all 
the provisions of Regulation 25 of the Construction Regulations. 

 Stacking and storage on construction sites (Regulation 26) 

The provisions for the stacking of articles contained in the General Safety Regulations 
(Government Notice R1031 of 30 May 1986) as well as all the provisions Regulation 26 of the 
Construction Regulations shall apply. 

 Fire precautions on construction sites (Regulation 27) 

The provisions of the Environmental Regulations for Workplaces (Government Notice R2281 of 
16 October 1987) shall apply. 

In addition the necessary precautions shall be taken to prevent the incidence of fires, to provide 
adequate and sufficient fire protection equipment, sirens, escape routes etc. all in accordance 
with Regulation 27 of the Construction Regulations.  

 Construction welfare facilities (Regulation 28) 

The Contractor shall comply with the construction site provisions as in the Facilities Regulations 
(Government Notice R1593 of 12 August 1988) and the provisions of Regulation 28 of the 
Construction Regulations. 

 Non-compliance with the Construction Regulations 2003 
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The foregoing is a summary of parts of the Construction Regulations applicable to all construction 
projects. 

The Contractor, as employer for the execution of the contract, shall ensure that all provisions of 
the Construction Regulations applicable to the contract under consideration are complied with to 
the letter. 

Should the Contractor fail to comply with the provisions of the Regulations 3 to 28 as listed in 
Regulation 30, he will be guilty of an offence and will be liable, upon conviction, to the fines or 
imprisonment as set out in Regulation 30. 

The Contractor is advised in his own interest to make a careful study of the Act and the 
Construction Regulations as ignorance of the Act and the Regulations will not be accepted in any 
proceedings related to non-conformance to the Act and the Regulations. 

POHS 10 COVID -19 SPECIFICATIONS 

 

1. Purpose 

To reduce the risk of COVID-19 outbreak in the workplace and the impact on workers, customers  

and the public. 

2. Scope 

 Applies to all employees, clients, suppliers, and sub-contractors who are associated with the 
Contractor 

3. Responsibility 

 Contracts Managers and Supervisors  

Ensure all workers under their supervision adhere to specifics of this procedure 

 COVID Compliance Officer 

Coordinate the COVID Management Plan/COVID Procedure on behalf of company. 

Checklist to record all employees and visitors entering the site 

 HSE Officers 

Develop a COVID-19 specific risk assessment, raise awareness in the workplace, conduct routine 
monitoring to ensure compliance and put in place corrective measures where required. Comply 
COVID Plan,  

 Employees 

Cooperate with supervisors by adhering to set guidelines and lawful instructions. 

 

4. Implementing Workplace Controls 

Provide the proof of the following: 

Legislation governing workplaces in relation to COVID-19 is the Occupational Health and  

Safety Act (Act 85 of 1993) as amended in conjunction with the Hazardous Biological Agents  

Regulation.  
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A COVID-19 specific risk assessment together with a written policy concerning the health and  

safety of employees shall be drawn up and communicated to all employees and mitigation  

Measures which needs to be monitored and adjusted should the need arise. 

 

5. Workplace Controls: 

 Employer to provide the following: 

 Place posters that encourage staying home when sick, cough and sneeze etiquette, and hand  

hygiene at the entrance of offices and sites. 

 On-site induction with special emphasis on COVID-19 will be done with all employees upon  

return to work. 

 Provide tissues and waste bins lined with a plastic bag so that they can be emptied without  

contacting the contents 

 Instruct employees to clean their hands frequently, using soap and water for at least 20  

seconds or with an alcohol-based hand sanitizer that contains at least 70% - 95% alcohol. 

 Continue routine environmental cleaning, which includes tools and equipment. 

 Increase ventilation in offices by natural or mechanical means 

 Provide soap and water and/or alcohol-based hand rubs (at least 70%) in the workplace in  

multiple locations and in common areas to encourage hand hygiene. 

 Practice social distancing (2m) as far as possible (no handshakes, hugs, kissing, horseplay or  

touching each other). Keep distance from each other while working on site. Supervisors will  

monitor this throughout the day. 

 While queuing at the gate to enter the site, employees must stand in a line, with at least 2m  

between them.  

 Desks for employees working in the office (site office) will be spaced at least 1.5m  

apart, or placement of one person per office will be implemented. 

 It is compulsory to wear face masks at all times. Each employee will be issued with two cloths  

face masks to wear at work and while commuting, with appropriate training on the use of these  

masks. Arrangements will be made for the washing, drying and ironing of cloth masks. 

 Temperature testing will be done on all employees every morning upon arrival to site, and also 
randomly during the day. All readings will be recorded, monitored and sent to the SHEQ 
department. The testing will be conducted by the site safety officer. On sites where a full-time safety 
officer is not available, the responsibility will fall onto the supervisor. 

 During the temperature screening, employees will be screened for any additional symptoms such 
as body aches, loss of smell or taste, nausea, vomiting, diarrhoea, fatigue, weakness or tiredness. 
The results will be recorded in the Social Distancing Control Sheet and send to the SHEQ 
department. If an employee displays any of the symptoms, he will not be permitted to enter the 
site/offices. 

 In addition to posters, brief employees and sub-contractors that anyone with a mild cough or low-
grade fever (37.3 or more) needs to stay at home and take sick leave. 
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 Any employee who develops flu-like symptoms (i.e., cough, shortness of breath, fever) or any of 
the additional symptoms should inform his supervisor immediately.  

 Where practical, the minimum number of employees will be allowed on site, and rotation staggered 
working hours and shift work may be implemented. Promote working from home for employees 
who are able to do so. 

 All visitors to site will undergo induction and temperature screening and must be in possession of 
the appropriate PPE (i.e., face mask) prior to being allowed access to site. No access will be 
granted to visitors not complying.  

  All visitors will be required to sanitize their hands before entering the site as well as when they       

leave. 

 Sub-contractors shall ensure that all of their employees are issued with face masks and any  

other necessary PPE, and that hand sanitizer and soap is available for their employees.  

 Temperature testing will be done by the Contractor and records kept. Failure to do so will result in 
the sub-contractor employee/s being put off-site until compliant. 

 A copy of the Essential Service Permit must be available on site at all times. All sub-contractors to 
provide a copy of their Permit prior to being granted permission to work. 

 All employees are obliged to comply with measures introduced in the workplace. 

 

6. What to do When an Employee on site becomes ill with COVID-19  

Provide the procedure and safe working procedure for the following: 

If someone becomes ill in the workplace and there is reason to suspect they may have contracted  

or come into contact with someone who has contracted the COVID-19 virus, the person must be  

isolated immediately, provided with a FFP1 surgical mask, and transport arranged for the  

employee to go home to be self-isolated or for medical examination. Ensure testing is done at an 

identified testing site. 

The Department of Health and Department of Labour will be informed of any employees testing  

positive for COVID-19, where after an investigation will be conducted to establish the cause,  

including any control failures. The risk assessment will be reviewed to ensure necessary controls  

and PPE is in place. 

The risk of transmission will be assessed, the employees working area disinfected. 

 

If an employee is confirmed to have COVID-19, his/her fellow employees will be informed of their  

possible exposure to COVID-19 in the workplace and referred for screening, but confidentiality  

must be maintained at all times, and no discrimination shown toward an employee who tested  

positive for COVID-19. 
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If evidence exist that the employee contracted COVID-19 as a result of Occupation Exposure, a  

Claim for Compensation will be lodged in terms of the Compensation of Occupational Injuries and  

Diseases Act 1993 (Act No. 130 of 1993) in accordance with Notice 193 published on 3 March  

2020. 

Once an employee was positively diagnosed with COVID-19 and isolated in accordance with the  

Department of Health Guidelines, the employee may only return to work after he has undergone a  

medical evaluation confirming the employee has tested negative for COVID-19. The employee will  

be required to wear a face mask, maintain social distancing and adhere to cough and sneeze  

etiquette. The employee will also be monitored for symptoms upon his/her return to work. 

7. Transport 

 Where transport is provided, occupancy of the vehicle should be reduced in line with social  

distancing practice. 

 All passengers must wear face masks or respirators. 

 All passengers to sanitize their hands before getting into the transport, as well as when  

disembarking. 

 Transport vehicles should be sanitized before and after each trip. 

 Employees making use of public transport to ensure they wear face masks and sanitize their  

hands regularly (before getting into the transport and when disembarking). Attempt to not touch 
any surfaces unless absolutely necessary. 

8. Meetings 

Wherever possible, meetings to be held in order to maintain social  

distancing and prevent the possible spread of COVID-19.  

Toolbox talk meetings, inductions and briefing sessions should be done in open areas with social  

distancing in place. 
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9. Tracking Record log        

  (Employees/Visitors)                                                 

         

DATE NAME ID 
NUMBER 

AGE TEMPERATURE 
IN 

SIGNATURE TEMPERATURE 
OUT 

 

SIGNATURE SECURITY 
CONTROL 

SIGNATURE 
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10. Training Schedule (Employees)        

Training Attendance Register 

Training Description: 

 

Induction, risk assessment, how to wash hands, 
covid-19 policy 

Session No 

30 

Date of training  

Time training started 
 Time training 

ended 
 

Duration of training  

Instructor name and 
signature 

 

Training provided (Tick applicable box) 

 Read only Class Room  Practical 
Demonstration 

 Communicated 
Changes 

 

Employee 
number 

Employee name 

Employee signature 

(Signature indicates 
acknowledgement that 

training was understood) 

Type of training 
received 

   

Induction 

Risk assessment 

How to wash hands 

   

Induction 

Risk assessment 

How to wash hands 

   

Induction 

Risk assessment 

How to wash hands 

   

Induction 

Risk assessment 

How to wash hands 
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POHS 11 MEASUREMENT AND PAYMENT 

(a) Principles 

It is a condition of this contract that Contractors, who submit tenders for this contract, shall make 
provision in their tenders for the cost of all health and safety measures during the construction process.  

and prices. 

 Safety personnel 

The Construction Supervisor, the Construction Safety Officer, Health and Safety 
Representatives, Health and Safety Committee and Competent Persons referred to in clauses 

made for the appointment of such safety personnel. 

 Records and Registers 

The keeping of health and safety-related records and registers as described in 8 is regarded as 
a normal duty of the Contractor for which no additional payment will be considered, and which 
is  
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C4.1: LOCALITY PLAN 

4.1.1 General 

This section describes the site at the time of the tender in order to enable the tenderer to price his 
tender accordingly and to decide upon his method of working, programming and risks. 

The tenderer shall inform him / herself on the nature of the site and inspect the site.  

The Employer will consider a tender only if the site inspection and/or tenderer’s meeting arranged by 
the Employer’s Agent has been attended by a representative who must: 

• Be suitably qualified to comprehend the implications of the work involved, and 

• Be the tenderer him/herself or a person in the direct employ of the tenderer 

4.1.2 Site Location 

Thabazimbi town is located to the South-Western part of the Limpopo Province. It has Botswana 

as its international neighbour and a two-hour drive from Tshwane. It is surrounded by the 

Witfonteinrand and Boshofberg with the magnificent Kransberg in the background. The area falls 

under Thabazimbi Local Municipality within the jurisdiction of Waterberg District Municipality in the 

Limpopo Province.  

 

Coordinates System: Thabazimbi Pump Station coordinates: S24°39'22.75'': E27°22'49.67'' and 

Y-Piece coordinates: S24°36'11.41'‘; E27°23'21.59'' 

 

 
Figure 1: Locality Map 
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4.1.3 Access to Site and Restrictions 

The construction sites are situated in the existing developments 

The operation of construction vehicles on existing roads or streets shall be limited to traffic with an 

axle load not exceeding that allowed by the Road Traffic Ordinance of the authority concerned, or any 

amendment thereof. No additional payment shall be made for the use of temporary haul roads and all 

relevant costs shall be deemed to be covered by the appropriate rates. 

The Contractor must note that no additional payment will be made for the construction of temporary 

access roads to the construction site, borrow-areas or to the spoil sites, except for payment made 

under payment item A.8.3.2.2 of SABS 1200 A. 

If the Contractor does not make use of existing streets for the hauling of materials to or from the site, 

he shall be held responsible to clear any spillage caused by his activities on or near the roads by 

whatever means necessary, within two (2) days after such spillage has occurred.  No additional 

payment will be made for the clearance of spillage and all relevant costs will be deemed to be 

covered under the relevant items. 

The contractor and/or authorized agents shall remove all sediment, mud, construction debris, or other 

potential pollutants that may have been discharged to or accumulate in, the flow lines and public 

rights of ways of the municipality as a result of construction activities associated with this site 

development or construction project. Said removal shall be conducted in a timely manner.  

 The contractor shall prevent sediment, debris and all other pollutants from entering the storm sewer 

system during all demolition, excavation, trenching, boring, grading or other construction operations 

that are part of this project. The contractor shall be held responsible for remediation of any adverse 

impacts to adjacent waterways, wetlands, etc., resulting from work done as part of this project.  

The Contractor shall locate, install, and maintain all stormwater pollution control features for sediment 

and erosion control and water quality. All stormwater pollution controls shall be maintained and kept 

in good repair for the duration of this project as instructed in the control details included in the 

approved Construction Drawings.  

Equipment and ability to mitigate fugitive dust from construction activity shall be available at all times 

Contractor shall provide temporary construction fencing per contract documents to serve limit of work 

areas. Fencing may be adjusted during construction based on construction sequence or the 

municipality's direction. 

4.1.4 Existing services, servitudes and way leaves 

The general contractor & subcontractors are responsible for locating & verifying all existing 

underground utilities in all areas of new work prior to commencement of excavation. Existing utilities 

shown on the drawings are approximate routing locations as best determined from existing drawings 

and the municipality but should not be construed to represent all of the existing underground utilities. 

The contractor shall protect all existing utilities that may be affected by new facilities in this contract, 

verify actual location and depth of utilities, and report potential conflicts to the municipality prior to 

excavating for new facilities. 

All the known existing services are indicated on the drawings. 
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Contractor shall take all necessary steps to protect all existing utilities, whether shown or not, in the 

contract documents. Contractor shall be responsible for all damages to existing utilities caused by its 

operations. 

The contractor shall protect all existing items within site improvements it is the responsibility of the 

contractor to repair all damaged areas to their original condition or better at contractor's expense to 

the satisfaction of the municipality. Dimensions and locations of existing facilities are approximate and 

shall be verified by contractor, any discrepancies shall be immediately brought to the attention of the 

municipality. 

4.1.5 Security 

The security of the Contractor’s plant, employers, materials and site camp will be the Contractor’s 

responsibility. 

The developer, contractor, and/or their authorized agents shall insure that all loads of cut and fill 

materials imported to or exported from this site shall be properly covered to prevent loss of the 

material during transport on public rights of way. Any settlement or soil accumulation, beyond the 

property limits, due to grading or erosion shall be repaired, by the Contractor, immediately. 

Employment of a watchman for non-construction hours shall be left to the discretion of the contractor, 

who shall be fully responsible for any theft or damage to any material, equipment or to portion of the 

work until Project Final Acceptance. Such security service shall be paid for by the contractor 

Overnight parking of construction equipment in the street right-of-way shall not be permitted. 

 

C4.2 GENERAL INFORMATION AVAILABLE 

4.2.1 GEOTECHNICAL INVESTIGATION 

Subsoil investigations 

The Employer has not undertaken subsoil investigations.  

Test results 

The test results of all geotechnical related information will be made available by the Principal 

Agent upon request. 

4.2.2 PHYSICAL CONDITIONS WITHIN THE SITE 

Topographic data 

A topographical survey to be done during construction stage where required.  

Climatic data 

The climate data to be used in tendering and subsequently during construction shall be based 

on the information available from the South African Weather Service for Weather Station: 

Thabazimbi. 
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4.2.3 PUBLICLY AVAILABLE DOCUMENTATION 

The climatic data is obtained from publicly available documentation. 

It is not known whether publicly available documentation relating to the site conditions are 

available, apart from the documentation supplied to the Tenderer. 

4.2.4 SUBSURFACE SERVICES 

All known subsurface services are described and indicated on the layout drawings being part of 

the contract drawings.   

Where no reference has been made to known services, the contractor shall take it to indicate 

that the engineer is not aware of known services. 

4.2.5 ADJACENT AND/OR EXISTING BUILDINGS AND STRUCTURES 

Existing buildings are located next to and along the site. 

Municipal and other public services may be located next to and within the site extents. 

4.2.6 ATMOSPHERIC AND ENVIRONMENTAL CRITERIA 

Atmospheric criteria 

Atmospheric data required during construction for purposes of determining the fulfilment of the 

obligations of the parties shall be based on the information available for Thabazimbi. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



CONTRACT NO: TECH/04/2022-23 
UPGRADING OF BULK WATER PIPELINE BETWEEN 
THABAZIMBI PUMP STATION AND THABAZIMBI Y PIECE 
IN THABAZIMBI 

PART C4:  Site Information 

 

Part C4 : Page 267 

  

C4.3 TENDER DRAWINGS 

 

 

 

  

Drawing No SIZE Description Revision

138-CIV-WT-001 A0 THABAZIMBI PUMP STATION AND Y PIECE PIPELINE GENERAL LAYOUT A

138-CIV-WT-002 A1 LAYOUT AND LONGITUDINAL SECTIONS SHEET 1 OF 16 A

138-CIV-WT-003 A1 LAYOUT AND LONGITUDINAL SECTIONS SHEET 2 OF 16 A

138-CIV-WT-004 A1 LAYOUT AND LONGITUDINAL SECTIONS SHEET 3 OF 16 A

138-CIV-WT-005 A1 LAYOUT AND LONGITUDINAL SECTIONS SHEET 4 OF 16 A

138-CIV-WT-006 A1 LAYOUT AND LONGITUDINAL SECTIONS SHEET 5 OF 16 A

138-CIV-WT-007 A1 LAYOUT AND LONGITUDINAL SECTIONS SHEET 6 OF 16 A

138-CIV-WT-008 A1 LAYOUT AND LONGITUDINAL SECTIONS SHEET 7 OF 16 A

138-CIV-WT-009 A1 LAYOUT AND LONGITUDINAL SECTIONS SHEET 8 OF 16 A

138-CIV-WT-010 A1 LAYOUT AND LONGITUDINAL SECTIONS SHEET 9 OF 16 A

138-CIV-WT-011 A1 LAYOUT AND LONGITUDINAL SECTIONS SHEET 10 OF 16 A

138-CIV-WT-012 A0 PUMPSTATION AND Y-PIECE CONNECTION DETAILS A

138-CIV-WT-SD-001 A1 GATE VALVE AND AIR VALVE CHAMBER AND COVER DETAILS A

138-CIV-WT-SD-002 A1 TYPICAL SCOUR VALVE CHAMBER DETAILS A

138-CIV-WT-SD-003 A1 THRUST, ANCHOR BLOCK AND BEDDING DETAILS A

138-CIV-WT-SD-004 A1 WATER MARKER DETAILS A

138-CIV-WT-SD-007 A1
TYPICAL ELEVATED STEEL PIPE LONG SECTION AND PIPE SADDLE 

DETAILS
A
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Annex F 
(normative) 

 
Standard Conditions of Tender 

 
 
As published in Annexure F of the cidb Standard for Uniformity for construction   
Procurement, Board Notice 136 Government Gazette No 38960 of 10 July 2015 

 
 
 

F.1 General 
 

F.1.1 Actions 
 
F.1.1.1 The employer and each tenderer submitting a tender offer shall comply with these conditions of 
tender. In their dealings with each other, they shall discharge their duties and obligations as set out in F.2 
and F.3, timeously and with integrity, and behave equitably, honestly and transparently, comply with all 
legal obligations and not engage in anticompetitive practices. 
 
F.1.1.2  The employer and the tenderer and all their agents and employees involved in the tender process 
shall avoid conflicts of interest and where a conflict of interest is perceived or known, declare any such 
conflict of interest, indicating the nature of such conflict. Tenderers shall declare any potential conflict of 
interest in their tender submissions. Employees, agents and advisors of the employer shall declare any 
conflict of interest to whoever is responsible for overseeing the procurement process at the start of any 
deliberations relating to the procurement process or as soon as they become aware of such conflict, and 
abstain from any decisions where such conflict exists or recuse themselves from the procurement 
process, as appropriate. 
 
Note: 1) A conflict of interest may arise due to a conflict of roles which might provide an incentive for improper acts in 

some circumstances. A conflict of interest can create an appearance of impropriety that can undermine 

confidence in the ability of that person to act properly in his or her position even if no improper acts result. 

2)  Conflicts of interest in respect of those engaged in the procurement process include direct, indirect or family 

interests in the tender or outcome of the procurement process and any personal bias, inclination, obligation, 

allegiance or loyalty which would in any way affect any decisions taken.  

F.1.1.3  The employer shall not seek and a tenderer shall not submit a tender without having a 
firm intention and the capacity to proceed with the contract. 
 
F.1.2 Tender Documents 
 
The documents issued by the employer for the purpose of a tender offer are listed in the tender 
data. 
 
F.1.3 Interpretation 
 
F.1.3.1 The tender data and additional requirements contained in the tender schedules that are 
included in the returnable documents are deemed to be part of these conditions of tender. 
 
F.1.3.2 These conditions of tender, the tender data and tender schedules which are only 
required for tender evaluation purposes, shall not form part of any contract arising from the 
invitation to tender. 



 
F.1.3.3 For the purposes of these conditions of tender, the following definitions apply: 
 
a) conflict of interest means any situation in which: 

i) someone in a position of trust has competing professional or personal interests 
which make it difficult to fulfill his or her duties impartially;  

ii) an individual or organisation is in a position to exploit a professional or official 
capacity in some way for their personal or corporate benefit; or 

iii) incompatibility or contradictory interests exist between an employee and the 
organisation which employs that employee.  

b)    comparative offer means the price after the factors of a non-firm price and all 
unconditional discounts it can be utilised to have been taken into consideration;  

c) corrupt practice means the offering, giving, receiving or soliciting of anything of value to 
influence the action of the employer or his staff or agents in the tender process;  

d) fraudulent practice means the misrepresentation of the facts in order to influence the 
tender process or the award of a contract arising from a tender offer to the detriment of 
the employer, including collusive practices intended to establish prices at artificial levels; 

e) organization means a company, firm, enterprise, association or other legal entity, 
whether incorporated or not, or a public body; 

f) functionality means the measurement according to the predetermined norms of a 
service or commodity designed to be practical and useful, working or operating, taking 
into account quality, reliability, viability and durability of a service and technical capacity 
and ability of  a tenderer. 

 
F.1.4 Communication and employer’s agent 
 
Each communication between the employer and a tenderer shall be to or from the employer's 

agent only, and in a form that can be readily read, copied and recorded. Communications shall 
be in the English language. The employer shall not take any responsibility for non-receipt of 
communications from or by a tenderer. The name and contact details of the employer’s agent 
are stated in the tender data. 
 

F.1.5 Cancellation and Re-Invitation of Tenders 

F1.5.1  An organ of state may, prior to the award of the tender, cancel a tender if- 

(a) due to changed circumstances, there is no longer a need for the services, works or goods 

requested; or 

(b) funds are no longer available to cover the total envisaged expenditure; or 

(c) no acceptable tenders are received. 

F1.5.2 The decision to cancel a tender must be published in the cidb website and in the 

government Tender Bulletin for the media in which the original tender invitation was advertised. 

F.1.6  Procurement procedures 

 
F.1.6.1 General 
 
Unless otherwise stated in the tender data, a contract will, subject to F.3.13, be concluded with 
the tenderer who in terms of F.3.11 is the highest ranked or the tenderer scoring the highest 

http://en.wikipedia.org/wiki/Duty
http://en.wikipedia.org/wiki/Impartiality


number of tender evaluation points, as relevant, based on the tender submissions that are 
received at the closing time for tenders. 
 

F.1.6.2  Competitive negotiation procedure 

F.1.6.2.1  Where the tender data require that the competitive negotiation procedure is to be 
followed, tenderers shall submit tender offers in response to the proposed contract in the first 
round of submissions. Notwithstanding the requirements of F.3.4, the employer shall announce 
only the names of the tenderers who make a submission. The requirements of F.3.8 relating to 
the material deviations or qualifications which affect the competitive position of tenderers shall 
not apply. 
 
F.1.6.2.2  All responsive tenderers, or not less than three responsive tenderers that are highest 
ranked  in terms of the evaluation method and evaluation criteria stated in the tender data, shall 
be invited in each round to enter into competitive negotiations, based on the principle of equal 
treatment and keeping confidential the proposed solutions and associated information. 
Notwithstanding the provisions of F.2.17, the employer may request that tenders be clarified, 
specified and fine-tuned in order to improve a tenderer’s competitive position provided that such 
clarification, specification, fine-tuning or additional information does not alter any fundamental 
aspects of the offers or impose substantial new requirements which restrict or distort 
competition or have a discriminatory effect. 
 
F.1.6.2.3  At the conclusion of each round of negotiations, tenderers shall be invited by the 
employer to make a fresh tender offer, based on the same evaluation criteria, with or without 
adjusted weightings. Tenderers shall be advised when they are to submit their best and final 
offer. 
 
F.1.6.2.4 The contract shall be awarded in accordance with the provisions of F.3.11 and F.3.13 
after tenderers have been requested to submit their best and final offer. 
 
F.1.6.3 Proposal procedure using the two stage-system 
 
F.1.6.3.1 Option 1 
 
Tenderers shall in the first stage submit technical proposals and, if required, cost parameters 
around which a contract may be negotiated. The employer shall evaluate each responsive 
submission in terms of the method of evaluation stated in the tender data, and in the second 
stage negotiate a contract with the tenderer scoring the highest number of evaluation points and 
award the contract in terms of these conditions of tender. 

 
F.1.6.3.2  Option 2 
 
F.1.6.3.2.1  Tenderers shall submit in the first stage only technical proposals. The employer 
shall invite all responsive tenderers to submit tender offers in the second stage, following the 
issuing of procurement documents.  
 
F.1.6.3.2.2  The employer shall evaluate tenders received during the second stage in terms of 
the method of evaluation stated in the tender data, and award the contract in terms of these 
conditions of tender. 
 
F.2 Tenderer’s obligations  



 
F.2.1 Eligibility 
 
F.2.1.1  Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data 
and the tenderer, or any of his principals, is not under any restriction to do business with 
employer. 
 
F.2.1.2  Notify the employer of any proposed material change in the capabilities or formation of 
the tendering entity (or both) or any other criteria which formed part of the qualifying 
requirements used by the employer as the basis in a prior process to invite the tenderer to 
submit a tender offer and obtain the employer’s written approval to do so prior to the closing 
time for tenders. 
 
F.2.2 Cost of tendering  
 

F2.2.1 Accept that, unless otherwise stated in the tender data, the employer will not 

compensate the tenderer for any costs incurred in the preparation and submission of a tender 

offer, including the costs of any testing necessary to demonstrate that aspects of the offer 

complies with requirements. 

F2.2.2 The cost of the tender documents charged by the employer shall be limited to the actual 
cost incurred by the employer for printing the documents. Employers must attempt to make 
available the tender documents on its website so as not to incur any costs pertaining to the 
printing of the tender documents. 
 
F.2.3 Check documents 
 
Check the tender documents on receipt for completeness and notify the employer of any 
discrepancy or omission. 
 
F.2.4 Confidentiality and copyright of documents 
 
Treat as confidential all matters arising in connection with the tender. Use and copy the 
documents issued by the employer only for the purpose of preparing and submitting a tender 
offer in response to the invitation. 
 
F.2.5 Reference documents 
 
Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, 
specifications, conditions of contract and other publications, which are not attached but which 
are incorporated into the tender documents by reference. 
 
F.2.6 Acknowledge addenda 
 
Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if 
necessary apply for an extension to the closing time stated in the tender data, in order to take 
the addenda into account. 
 
F.2.7 Clarification meeting 
 



Attend, where required, a clarification meeting at which tenderers may familiarize themselves 
with aspects of the proposed work, services or supply and raise questions.   Details of the 
meeting(s) are stated in the tender data. 
 
F.2.8 Seek clarification 
 
Request clarification of the tender documents, if necessary, by notifying the employer at least 
five working days before the closing time stated in the tender data. 
 
F.2.9 Insurance 
 
Be aware that the extent of insurance to be provided by the employer (if any) might not be for 
the full cover required in terms of the conditions of contract identified in the contract data.  The 
tenderer is advised to seek qualified advice regarding insurance. 
   
F.2.10 Pricing the tender offer 
 
F.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes 
(except Value Added Tax (VAT), and other levies payable by the successful tenderer, such 
duties, taxes and levies being those applicable 14 days before the closing time stated in the 
tender data. 
 
F2.10.2 Show VAT payable by the employer separately as an addition to the tendered total  
of the prices. 
 
F.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject to 
adjustment except as provided for in the conditions of contract identified in the contract data. 
 
F.2.10.4 State the rates and prices in Rand unless instructed otherwise in the tender data. The 
conditions of contract identified in the contract data may provide for part payment in other 
currencies. 
 
F.2.11 Alterations to documents 
 
Do not make any alterations or additions to the tender documents, except to comply with 
instructions issued by the employer, or necessary to correct errors made by the tenderer.  All 
signatories to the tender offer shall initial all such alterations. 
 
F.2.12 Alternative tender offers 
 
F.2.12.1 Unless otherwise stated in the tender data, submit alternative tender offers only if a 

main tender offer, strictly in accordance with all the requirements of the tender documents, is 

also submitted as well as a schedule that compares the requirements of the tender documents 

with the alternative requirements that are proposed. 

F.2.12.2 Accept that an alternative tender offer may be based only on the criteria stated in the 

tender data or criteria otherwise acceptable to the employer. 

F.2.12.3 An alternative tender offer may only be considered in the event that the main tender 
offer is the winning tender. 
 



F.2.13 Submitting a tender offer 
 
F.2.13.1 Submit one tender offer only, either as a single tendering entity or as a member in a 
joint venture to provide the whole of the works, services or supply identified in the contract data 
and described in the scope of works, unless stated otherwise in the tender data. 
 
F.2.13.2 Return all returnable documents to the employer after completing them in their entirety, 
either electronically (if they were issued in electronic format) or by writing legibly in non-erasable 
ink. 
 
F.2.13.3 Submit the parts of the tender offer communicated on paper as an original plus the 
number of copies stated in the tender data, with an English translation of any documentation in 
a language other than English, and the parts communicated electronically in the same format as 
they were issued by the employer. 
 
F.2.13.4 Sign the original and all copies of the tender offer where required in terms of the tender 
data. The employer will hold all authorized signatories liable on behalf of the tenderer.  
Signatories for tenderers proposing to contract as joint ventures shall state which of the 
signatories is the lead partner whom the employer shall hold liable for the purpose of the tender 
offer. 
 
F.2.13.5 Seal the original and each copy of the tender offer as separate packages marking the 
packages as "ORIGINAL" and "COPY". Each package shall state on the outside the employer's 
address and identification details stated in the tender data, as well as the tenderer's name and 
contact address. 
 
F.2.13.6 Where a two-envelope system is required in terms of the tender data, place and seal 
the returnable documents listed in the tender data in an envelope marked “financial proposal” 
and place the remaining returnable documents in an envelope marked “technical proposal”. 
Each envelope shall state on the outside the employer’s address and identification details stated 
in the tender data, as well as the tenderer's name and contact address. 
 
F.2.13.7 Seal the original tender offer and copy packages together in an outer package that 
states on the outside only the employer's address and identification details as stated in the 
tender data. 
 
F.2.13.8 Accept that the employer will not assume any responsibility for the misplacement or 
premature opening of the tender offer if the outer package is not sealed and marked as stated. 
 
F.2.13.9  Accept that tender offers submitted by facsimile or e-mail will be rejected by the 
employer, unless stated otherwise in the tender data. 
  
F.2.14 Information and data to be completed in all respects 
 
Accept that tender offers, which do not provide all the data or information requested completely 
and in the form required, may be regarded by the employer as non-responsive. 
 
F.2.15 Closing time 
 



F.2.15.1 Ensure that the employer receives the tender offer at the address specified in the 
tender data not later than the closing time stated in the tender data. Accept that proof of posting 
shall not be accepted as proof of delivery.  
 
F.2.15.2 Accept that, if the employer extends the closing time stated in the tender data for any 
reason, the requirements of these conditions of tender apply equally to the extended deadline. 
 
F.2.16 Tender offer validity 
 
F.2.16.1 Hold the tender offer(s) valid for acceptance by the employer at any time during the 
validity period stated in the tender data after the closing time stated in the tender data. 
 
F.2.16.2 If requested by the employer, consider extending the validity period stated in the tender 
data for an agreed additional period with or without any conditions attached to such extension. 
  
F.2.16.3 Accept that a tender submission that has been submitted to the employer may only be 
withdrawn or substituted by giving the employer’s agent written notice before the closing time for 
tenders that a tender is to be withdrawn or substituted. 
 
F.2.16.4  Where a tender submission is to be substituted, submit a substitute tender in 
accordance with the requirements of F.2.13 with the packages clearly marked as 
“SUBSTITUTE”. 
 
 
F.2.17 Clarification of tender offer after submission 
 
Provide clarification of a tender offer in response to a request to do so from the employer during 
the evaluation of tender offers. This may include providing a breakdown of rates or prices and 
correction of arithmetical errors by the adjustment of certain rates or item prices (or both). No 
change in the competitive position of tenderers or substance of the tender offer is sought, 
offered, or permitted.   
 
Note: Sub-clause F.2.17 does not preclude the negotiation of the final terms of the contract with a preferred tenderer 

following a competitive selection process, should the Employer elect to do so. 

 

F.2.18 Provide other material 
 
F.2.18.1  Provide, on request by the employer, any other material that has a bearing on the 
tender offer, the tenderer’s commercial position (including notarized joint venture agreements), 
preferencing arrangements, or samples of materials, considered necessary by the employer for 
the purpose of a full and fair risk assessment. Should the tenderer not provide the material, or a 
satisfactory reason as to why it cannot be provided, by the time for submission stated in the 
employer’s request, the employer may regard the tender offer as non-responsive. 
 
F.2.18.2  Dispose of samples of materials provided for evaluation by the employer, where 
required. 
 
F.2.19 Inspections, tests and analysis  
 
Provide access during working hours to premises for inspections, tests and analysis as provided 
for in the tender data. 



 
F.2.20 Submit securities, bonds and policies 
 
If requested, submit for the employer’s acceptance before formation of the contract, all 
securities, bonds, guarantees, policies and certificates of insurance required in terms of the 
conditions of contract identified in the contract data. 
 
F.2.21 Check final draft 
 
Check the final draft of the contract provided by the employer within the time available for the 
employer to issue the contract. 
 
F.2.22 Return of other tender documents 
 
If so instructed by the employer, return all retained tender documents within 28 days after the 
expiry of the validity period stated in the tender data. 
 
F.2.23 Certificates 
 
Include in the tender submission or provide the employer with any certificates as stated in the 
tender data. 
 
F.3 The employer’s undertakings 
 
F.3.1 Respond to requests from the tenderer 
 
F.3.1.1  Unless otherwise stated in the tender Data, respond to a request for clarification 
received up to five working days before the tender closing time stated in the Tender Data and 
notify all tenderers who drew procurement documents. 
 
F.3.1.2 Consider any request to make a material change in the capabilities or formation of the 
tendering entity (or both) or any other criteria which formed part of the qualifying requirements 
used to prequalify a tenderer to submit a tender offer in terms of a previous procurement 
process and deny any such request if as a consequence: 
 
a) an individual firm, or a joint venture as a whole, or any individual member of the joint 

venture fails to meet any of the collective or individual qualifying requirements;  
b)    the new partners to a joint venture were not prequalified in the first instance, either as 

individual firms or as another joint venture; or  
c)  in the opinion of the Employer, acceptance of the material change would compromise the 

outcome of the prequalification process. 
 
F.3.2 Issue Addenda 
 
If necessary, issue addenda that may amend or amplify the tender documents to each tenderer 
during the period from the date that tender documents are available until three days before the 
tender closing time stated in the Tender Data.  If, as a result a tenderer applies for an extension 
to the closing time stated in the Tender Data, the Employer may grant such extension and, shall 
then notify all tenderers who drew documents. 
 
F.3.3 Return late tender offers 



 
Return tender offers received after the closing time stated in the Tender Data, unopened, 
(unless it is necessary to open a tender submission to obtain a forwarding address), to the 
tenderer concerned. 
 
F.3.4 Opening of tender submissions 
 
F.3.4.1 Unless the two-envelope system is to be followed, open valid tender submissions in the 
presence of tenderers’ agents who choose to attend at the time and place stated in the tender 
data. Tender submissions for which acceptable reasons for withdrawal have been submitted will 
not be opened. 
 
F.3.4.2 Announce at the meeting held immediately after the opening of tender submissions, at a 
venue indicated in the tender data, the name of each tenderer whose tender offer is opened 
and, where applicable, the total of his prices, number of points claimed for its BBBEE status 
level and time for completion for the main tender offer only. 
 
F.3.4.3 Make available the record outlined in F.3.4.2 to all interested persons upon request. 
 
F.3.5 Two-envelope system 
 
F.3.5.1 Where stated in the tender data that a two-envelope system is to be followed, open only 
the technical proposal of valid tenders in the presence of tenderers’ agents who choose to 
attend at the time and place stated in the tender data and announce the name of each tenderer 
whose technical proposal is opened. 
 
F.3.5.2 Evaluate functionality of the technical proposals offered by tenderers, then advise 
tenderers who remain in contention for the award of the contract of the time and place when the 
financial proposals will be opened. Open only the financial proposals of tenderers, who score in 
the functionality evaluation more than the minimum number of points for functionality stated in 
the tender data, and announce the score obtained for the technical proposals and the total price 
and any points claimed on BBBEE status level. Return unopened financial proposals to 
tenderers whose technical proposals failed to achieve the minimum number of points for 
functionality. 
 
F.3.6 Non-disclosure 
 
Not disclose to tenderers, or to any other person not officially concerned with such processes, 
information relating to the evaluation and comparison of tender offers, the final evaluation price 
and recommendations for the award of a contract, until after the award of the contract to the 
successful tenderer. 
 
F.3.7 Grounds for rejection and disqualification 
 
Determine whether there has been any effort by a tenderer to influence the processing of tender 
offers and instantly disqualify a tenderer (and his tender offer) if it is established that he 
engaged in corrupt or fraudulent practices. 
 
F.3.8 Test for responsiveness 
 



F.3.8.1 Determine, after opening and before detailed evaluation, whether each tender offer 
properly received: 
 
a) complies with the requirements of these Conditions of Tender, 
b) has been properly and fully completed and signed, and 
c) is responsive to the other requirements of the tender documents. 
 
F.3.8.2 A responsive tender is one that conforms to all the terms, conditions, and specifications 
of the tender documents without material deviation or qualification. A material deviation or 
qualification is one which, in the Employer's opinion, would: 
 
a) detrimentally affect the scope, quality, or performance of the works, services or supply 

identified in the Scope of Work, 
b) significantly change the Employer's or the tenderer's risks and responsibilities under the 

contract, or 
c) affect the competitive position of other tenderers presenting responsive tenders, if it were to 

be rectified. 
 
Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by 
correction or withdrawal of the non-conforming deviation or reservation. 
 
F.3.9 Arithmetical errors, omissions and discrepancies 
 
F.3.9.1 Check the highest ranked tender or tenderer with the highest number of tender 

evaluation points after the evaluation of tender offers in accordance with F.3.11 for: 

 

a) the gross misplacement of the decimal point in any unit rate; 

 b) omissions made in completing the pricing schedule or bills of quantities; or  

c) arithmetic errors in: 

i) line item totals resulting from the product of a unit rate and a quantity in bills of 

quantities or schedules of prices; or 

ii) the summation of the prices. 

 

F3.9.2  The employer must correct the arithmetical errors in the following manner: 

 

a) Where there is a discrepancy between the amounts in words and amounts in figures, the 

amount in words shall govern. 

b) If bills of quantities or pricing schedules apply and there is an error in the line item total 

resulting from the product of the unit rate and the quantity, the line item total shall govern 

and the rate shall be corrected.  Where there is an obviously gross misplacement of the 

decimal point in the unit rate, the line item total as quoted shall govern, and the unit rate 

shall be corrected. 

c) Where there is an error in the total of the prices either as a result of other corrections 

required by this checking process or in the tenderer's addition of prices, the total of the 

prices shall govern and the tenderer will be asked to revise selected item prices (and their 

rates if bills of quantities apply) to achieve the tendered total of the prices. 

 



Consider the rejection of a tender offer if the tenderer does not correct or accept the correction 

of the arithmetical error in the manner described above. 

 
F.3.10 Clarification of a tender offer 
 
Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract 
arising from the tender offer. 
 
F.3.11 Evaluation of tender offers 
 
F.3.11.1  General 
 
Appoint an evaluation panel of not less than three persons. Reduce each responsive tender 
offer to a comparative offer and evaluate them using the tender evaluation methods and 
associated evaluation criteria and weightings that are specified in the tender data. 
 
F.3.11.2  Method 1: Price and Preference 
 
In the case of a price and preference: 
 
1) Score tender evaluation points for price 
2) Score points for BBBEE contribution 
3) Add the points scored for price and BBBEE.  

 
F.3.11.3  Method 2: Functionality, Price and Preference 
 
In the case of a functionality, price and preference: 
 
1) Score functionality, rejecting all tender offers that fail to achieve the minimum number of 

points for functionality as stated in the Tender Data. 
2) No tender must be regarded as an acceptable tender if it fails to achieve the minimum 

qualifying score for functionality as indicated in the tender invitation. 
3) Tenders that have achieved the minimum qualification score for functionality must be 

evaluated further in terms of the preference points system prescribed in paragraphs 4 and 
4 and 5 below. 

 
The 80/20 preference point system for acquisition of services, works or goods up to Rand value 
of R1 million 

4) (a)(i) The following formula must be used to calculate the points for price in respect of 
tenders( including price quotation) with a rand value equal to, or above R 30 000 and up 
to Rand value of R 1 000 000 ( all applicable taxes included): 








 


min

min
180

P

PPt
Ps  

Where 

Ps = Points scored for comparative price of tender or offer under consideration; 

Pt = Comparative price of tender or offer under consideration; and 

Pmin = Comparative price of lowest acceptable tender or offer. 

(4)(a)(ii) An employer of state may apply the formula in paragraph (i) for price quotations with a value less 

than R30 000, if and when appropriate: 



(4)(b) Subject to subparagraph(4)(c), points must be awarded to a tender for attaining the B-BBEE status 

level of contributor in accordance with the table below: 

B-BBEE status level of contributor Number of points 

1 20 

2 18 

3 16 

4 12 

5 8 

6 6 

7 4 

8 2 

Non-compliant contributor 0 

 

(4)(c) A maximum of 20 points may be allocated in accordance with subparagraph (4)(b) 

(4)(d) The points scored by tender in respect of B-BBEE contribution contemplated in 

contemplated in subparagraph (4) (b) must be added to the points scored for price as 

calculated in accordance with subparagraph (4)(a). 

(4)(e) Subject to paragraph 4.3.8 the contract must be awarded to the tender who scores the 

highest total number of points.  

 

The 90/ 10 preference points system for acquisition of services, works or goods with a 

Rand value above R 1 million 

(5)(a) The following formula must be used to calculate the points for price in respect of tenders 

with a Rand value above R1 000 000 (all applicable taxes included): 

 

 

Where 
Ps = Points scored for comparative price of tender or offer under consideration; 

Pt = Comparative price of tender or offer under consideration; and 

Pmin = Comparative price of lowest acceptable tender or offer. 

(5)(b) Subject to subparagraph(5)(c), points must be awarded to a tender for attaining the B-    

BBEE status level of contributor in accordance with the table below: 

B-BBEE status level of contributor Number of points 

1 10 

2 9 



B-BBEE status level of contributor Number of points 

3 8 

4 5 

5 4 

6 3 

7 2 

8 1 

Non-compliant contributor 0 

 (5)(c) A maximum of 10 points may be allocated in accordance with subparagraph (5)(b). 

(5)(d) The points scored by tender in respect of B-BBEE contribution contemplated in  

contemplated in subparagraph (5) (b) must be added to the points scored for price as 

calculated in accordance with subparagraph (5)(a). 

(5)(e) Subject to paragraph 4.3.8 the contract must be awarded to the tender who scores the 
highest total number of points. 

 
F.3.11.6  Decimal places 
 
Score price, preference and functionality, as relevant, to two decimal places. 
 
F.3.11.7   Scoring Price  
 
Score price of remaining responsive tender offers using the following formula: 
 
NFO  = W1 x A   
 

where:    NFO is the number of tender evaluation points awarded for price. 
W1 is the maximum possible number of tender evaluation points awarded for price as 
stated in the Tender Data. 
A is a number calculated using the formula and option described in Table F.1 as stated in 
the Tender Data. 

 



Table F.1: Formulae for calculating the value of A 

 
Formula  Comparison aimed at achieving Option 1

a
 Option 2

 a
 

1 Highest price or discount A = (1 +( P - Pm)) 
               Pm 

A = P / Pm 

2 Lowest price or percentage 
commission / fee 

A = (1 - (P - Pm)) 
                Pm 

A = Pm / P 

a 
         Pm is the comparative offer of the most favourable comparative offer. 

           P is the comparative offer of the tender offer under consideration. 
 

F.3.11.8 Scoring preferences 
 
Confirm that tenderers are eligible for the preferences claimed in accordance with the provisions 
of the tender data and reject all claims for preferences where tenderers are not eligible for such 
preferences.  
Calculate the total number of tender evaluation points for preferences claimed in accordance 
with the provisions of the tender data.  
 
F.3.11.9 Scoring functionality   
 
Score each of the criteria and subcriteria for quality in accordance with the provisions of the 
Tender Data. 
 
Calculate the total number of tender evaluation points for quality using the following formula: 
 
NQ = W2 x SO / MS 

 

where:   SO is the score for quality allocated to the submission under consideration; 

   MS is the maximum possible score for quality in respect of a submission; and 

              W2  is the maximum possible number of tender evaluation points awarded for the quality as stated in the 

tender data 

 

F.3.12 Insurance provided by the employer 
 
If requested by the proposed successful tenderer, submit for the tenderer's information the 
policies and / or certificates of insurance which the conditions of contract identified in the 
contract data, require the employer to provide. 
 
F.3.13 Acceptance of tender offer 
 
Accept the tender offer, if in the opinion of the employer, it does not present any risk and only if 

the tenderer:  

 

a) is not under restrictions, or has principals who are under restrictions, preventing 

participating in the employer’s procurement,  

b) can, as necessary and in relation to the proposed contract, demonstrate that he or she 

possesses the professional and technical qualifications, professional and technical 

competence, financial resources, equipment and other physical facilities, managerial 

capability, reliability, experience and reputation, expertise and the personnel, to perform 

the contract, 

c)  has the legal capacity to enter into the contract, 



d) is not insolvent, in receivership, under Business Rescue as provided for in chapter 6 of the 

Companies Act, 2008, bankrupt or being wound up, has his affairs administered by a court 

or a judicial officer, has suspended his business activities, or is subject to legal 

proceedings in respect of any of the foregoing, 

e) complies with the legal requirements, if any, stated in the tender data, and 

f) is able, in the opinion of the employer, to perform the contract free of conflicts of interest. 
 
F.3.14 Prepare contract documents 
 
F.3.14.1 If necessary, revise documents that shall form part of the contract and that were issued 
by the employer as part of the tender documents to take account of: 
 
a) addenda issued during the tender period,  
b) inclusion of some of the returnable documents, and 
c) other revisions agreed between the employer and the successful tenderer. 
 
F.3.14.2 Complete the schedule of deviations attached to the form of offer and acceptance, if 
any. 
 
F.3.15 Complete adjudicator's contract 
 
Unless alternative arrangements have been agreed or otherwise provided for in the contract, 
arrange for both parties to complete formalities for appointing the selected adjudicator at the 
same time as the main contract is signed. 
 
F.3.16 Notice to unsuccessful tenderers 
 
F.3.16.1  Notify the successful tenderer of the employer's acceptance of his tender offer by 
completing and returning one copy of the form of offer and acceptance before the expiry of the 
validity period stated in the tender data, or agreed additional period.  
 
F.3.16.2  After the successful tenderer has been notified of the employer’s acceptance of the 
tender, notify other tenderers that their tender offers have not been accepted.  
 
F.3.17 Provide copies of the contracts 
 
Provide to the successful tenderer the number of copies stated in the Tender Data of the signed 
copy of the contract as soon as possible after completion and signing of the form of offer and 
acceptance. 
 
F.3.18 Provide written reasons for actions taken 
 
Provide upon request written reasons to tenderers for any action that is taken in applying these 
conditions of tender, but withhold information which is not in the public interest to be divulged, 
which is considered to prejudice the legitimate commercial interests of tenderers or might 
prejudice fair competition between tenderers. 
 
F3.19 Transparency in the procurement process 

 



F3.19.1 The cidb prescripts require that tenders must be advertised and be registered on the cidb 

i.Tender system. 

 F3.19.2 The employer must adopt a transparency model that incorporates the disclosure and 

accountability as transparency requirements in the procurement process.   

F3.19.3 The transparency model must identify the criteria for selection of projects, project 

information template and the threshold value of the projects to be disclosed in the public domain 

at various intervals of delivery of infrastructure projects.   

  

F3.19.4 The client must publish the information on a quarterly basis which contains the following 

information: 

 Procurement planning process  

 Procurement method and evaluation process 

 Contract type 

 Contract status  

 Number of firms tendering 

 Cost estimate 

 Contract title 

 Contract firm(s) 

 Contract price 

 Contract scope of work 

 Contract start date and duration 

 Contract evaluation reports 

F3.19.5 The employer must establish a Consultative Forum which will conduct a random audit in 

the implementation of the transparency requirements in the procurement process. 

 

F3.19.6 Consultative Forum must be an independent structure from the bid committees.  

  

F3.19.7 The information must be published on the employer’s website. 

 
F 3.19.8 Records of such disclosed information must be retained for audit purposes.



 


