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T1.1 TENDER NOTICE AND INVITATION TO TENDER 

Thabazimbi Local Municipality hereby invites suitable Contractors registered with the Construction Industry Development Board (CIDB) for the Paving of Internal Street At 

Regorogile Extension 8in Thabazimbi Local Municipality of the Waterberg District in Limpopo Province.  

Below are the significant details per project: -  

Bid Number 

CIDB Grading Description Compulsory Briefing Session 

Functionality 
Evaluation 

Criteria 

Closing 

Date And 

Time 

Minimum 

Score for 

Functionality 

Contact Person 

  Date Venue 
Time 

RE-ADVERT 

TECH/03/2024-25 
7CE or Higher 

Regorogile Extension 

8 Paving of Internal 

streets Phase1 

6thMay 

2025  

Thabazimbi 

Municipality 

Council 

Chamber 

 

 

 

10h00 

 

Profile of Key Staff (20) 

Company experience (50) 

Financial capacity (15) 

Plant and Equipment (15) 

Specific Goals: 

10 Points 

BBBEE 5 Points 

• Youth: 2 Points 

• HDI’s: 1 Point 

• Women: 2 Points 

 

 

90/10 

27/05/2025  

At 12h00Pm 

 

70% 

Technical Enquiries: 

S. Thompson 

072 066 9724 

061 518 9644 

P. Phekonyane 

076 747 1880 

 

Procurement 

Enquiries: 

D Aphane 

064 653 7846 

P Selalome 

082 864 8837 

A compulsory briefing session will be held on the 6th May 2025 at 10h00am atThabazimbi Municipality Council Chamber. 

Tenders are hereby invited from only tenderers who can demonstrate that they will have in their employ staff which satisfy EPWP requirements during the contract validity are 

eligible to submit tenders. The bids are to be deposited in the Municipal tender box of Thabazimbi Local Municipality Offices situated at 7 Rietbok Streetin Thabazimbi Town, by the 

closing date and time as above mentioned, where after they be opened in public at the Municipal Chamber. No late, telefaxed or Document found in any other place or proposal 

from service providers who have not attended the compulsory briefing session will not be considered. 
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Bidders should take note of the following bidding conditions:  

1. Thabazimbi Local Municipality Supply Chain Management Policy shall apply in the 

evaluation and awarding of the Tender. 

2. Thabazimbi Local Municipality does not bind itself to accept the lowest tender, 

reserves the right to accept the whole or part of the Tender and reserves the right 

not to appoint. 

3. The Bid validity shall be 90 (Ninety) days from the date of closure. 

4. Bidders must provide proof of the following to avoid disqualification:  

• All bidders must attend the compulsory briefing session 

• Company registration certificate  

• Original valid tax clearance pin 

• SANAS approved BBB-EE certificate/ consolidated B-BBEE certificate for J/V 

• Power of attorney/ letter of authority for signatory in a company letter head 

• Joint venture agreements where applicable 

• Certified ID copies of the All directors/ members/ proprietors not older than three 

months 

• CIDB grading certificate/ Consolidate CIDB certificate for Joint ventures 

• Letter of Good Standing with COIDA 

• Statement of Municipality Accounts as proof of residential address, if leasing, 

provide the lease agreement or the proof of residential address by a traditional 

authority in case of a non-rateable area for the business and all company 

directors (Not older than three months). 

• Terms of reference fully completed. 

• CSD report (Printed between the date of advert and closing date) 

• Proof of work experience (attach BOTH appointment letters and completion 

certificates for each project for functional stage) 

• Key personnel experience (attach CV, Certified qualifications and ID Copies for 

functionality stage). 

• Signing of form of offer in words and numbers 

• Declaration of interest 

• Intent to provide guarantee 

• Certificate of collision 

• Three-year audited/ Reviewed AFS 

• Completion of all MBD forms 
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5. All the relevant returnable documents should be attached to the tender 

document,  

6. The minimum score for functionality will be as stated above and bidders who score 

below will not be evaluated further on price and BBBEE preference point scoring 

system. 

 

Tender documents are obtainable from the Thabazimbi Local Municipality website 

Tender documents are obtainable as from 7th April 2025. 

Queries related to the issues of these documents may be addressed to 

BK Monyeki, Tel No: (014) 7722295 / 064 653 7846 

E-mail:beatricemonyeki5@gmail.com 

 

The closing time for receipt of tender is 12:00hrson 27thMay2025 Telegraphic, 

telephonic, telex, facsimile and late tenders will not be accepted. 

 

Tenders, completed as prescribed, shall be sealed in an envelope marked “Tender 

No. RE-ADVERT TECH/03/2024-25:REGOROGILE EXTENSION8 PAVING OF 

INTERNAL STREETS PHASE1THABAZIMBI LOCAL MUNICIPALITYand deposited 

in the Municipal Tender Box of Thabazimbi Local Municipality, 7 Rietbok Street, 

Thabazimbi. 

 

Mr. GC Letsoalo 

Municipal Manager 
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Tenderers shall have a CIDB class grading of: 

7CE or Higher. 

  

 

T1.2 TENDER DATA 

The conditions of tender are the Standard Conditions of Tender as contained in Annex F of 

SANS 294:2004. 

The Standard Conditions of Tender make several references to the tender data for details 

that apply specifically to this tender.  The tender data shall have precedence in the 

interpretation of any ambiguity of inconsistency between it and the Standard Conditions of 

Tender. 

Each item of data given below is cross-referenced to the subclause in the Standard 

Conditions of Tender to which it mainly applies. 

Sub-

clause 

Data 

F.1.1 The employer is the Thabazimbi Local Municipality 

F.1.2 The Project Document issued by the employer consists of the following: 

THE TENDER  

Part T1:   Tendering procedures: 

 T1.1   Tender notice and invitation to tender 

 T1.2  Tender Data 

Part T2: Returnable documents 

 T2.1 Returnable Schedules required for Tender Evaluation 

 T2.2  Other Documents required for Tender Evaluation 

 T2.3 Returnable Schedules that will be incorporated into the 

  Contract 

 T2.4 Other Schedules and Documents that will be Incorporated 

  into the Contract 

THE CONTRACT 

Part C1: Agreements and contract data 

 C1.1  Form of Offer and Acceptance  

 C1.2 Agreement in Terms of the Occupational Health & Safety 

  Act 

 C1.3 Guarantee 

 C1.4 Form Agreement in terms of the Mine Health and Safety 

  Act  

 C1.5 Appointment in terms of Section 3(1) of the Mine Health 

  and Safety Act  

 C1.6 Abstracts of the Mine Health and Safety Act No 29 

 C1.7 Contract Data 

Part C2:Pricing data 

 C2.1  Pricing instructions 

 C2.2  Bills of quantities 
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Sub-

clause 

Data 

 C2.3 Summary of Bills of Quantities 

 C2.4 Calculation of Tender Sum 

 

Part C3: Scope of work 

 C3.1 Description of Works 

 C3.2 Engineering 

 C3.3 Procurement 

 C3.4 Construction  

 C4.5 Management 

Part C4: Site information 

 C4.1 Site Information 

 C4.2 Locality Plan 

Part C5: Annexures 

 C5.1 : Proforma Documents  

 C5.2 : Guidelines for the Implementation of Labour Intensive  

  Infrastructure Projects under the Expanded Public Works  

  Programme (EPWP) 

 C5.3 : Contract Drawings 

F.1.4 The employer’s agent is: 

Name: Phamela Engineering Services 
Address: Suite 101 Office Park, 90 Schoeman Street  

Polokwane 

0699 

Tel: (010) 880 0138/ (015) 295 2059  

F.2.1 Only those tenderers who are registered with the CIDB, or can provide proof of 

having applied for registration, in a contractor grading designation equal to or 

higher than a contractor grading designation determined in accordance with the 

sum tendered for a 7CE or Higher class of construction work,  or by a contractor 

who is registered as a potentially emerging enterprise in terms of these 

Regulations at a contractor grading designation, one level lower than the 

contractor’s registered grading designation, provided that the client 

(a) is satisfied that such a contractor has the potential to develop and qualify to 

be registered in that higher grade; and 

(b) ensures that financial, management or other support is provided to that 

contractor to enable the contractor to successfully execute that contract 

are eligible to submit tenders. 

Joint ventures are eligible to submit tenders provided that: 

1. every member of the joint venture is registered with the CIDB or can 

provide proof of having registered; 

2. the lead partner has a contractor grading designation in the 7CE or 

Higherclass of construction work; and 
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Sub-

clause 

Data 

The combined contractor grading designation calculated in accordance with the 

Construction Industry Development Regulations is equal to or higher than a 

contractor grading designation determined in accordance with the sum tendered 

for a7CE or Higherclass of construction work are eligible to submit tenders 

F.2.7 
The arrangements for a compulsory clarification meeting are as stated in the 

Tender Notice and are: 

Location: Thabazimbi Local Municipality, 7 Rietbok Street, Thabazimbi 

Date: 6th May 2025Starting at Time: 10h00am. 

The Site Clarification Meeting Attendance Certificate, Form T2.1B in Section T2.1, 
must be signed by Employer's representative. Furthermore, it is a requirement 
that the attendance register be signed by the representative of the tenderer and 
the name of the company represented indicated. 

Failure to sign both the site clarification certificate and the meeting 
attendance register will invalidate the Tender.  

NO DOCUMENTS WILL BE AVAILABLE FOR ISSUE AT THE 

CLARIFICATION MEETING. 

F.2.12 If tenderer wishes to submit an alternative tender offer, the only criteria permitted 

for such alternative tender offer is that it demonstrably satisfies the employer’s 

standards and requirements, the details of which may be obtained from the 

employer’s Agent. 

Calculations, drawings and all other pertinent technical information and 

characteristics as well as modified or proposed Pricing Data must be submitted 

with the alternative tender offer to enable the employer to evaluate the efficacy of 

the alternative and its principal elements, to take a view on the degree to which 

the alternative complies with the employer’s standards and requirements and to 

evaluate the acceptability of the pricing proposals.  Calculations must be set out 

in a clear and logical sequence and must clearly reflect all design assumptions.  

Pricing Data must reflect all assumptions in the development of the pricing 

proposal. 

Acceptance of an alternative tender offer will mean acceptance in principle of the 
offer.  It will be an obligation of the contractor for the tenderer, in the event that 
the alternative is accepted, to accept full responsibility and liability that the 
alternative offer complies in all respects with the employer’s standards and 
requirements. 

The modified Pricing Data must include an amount equal to 5% of the amount 
tendered for the alternative offer to cover the employer’s costs of confirming the 
acceptability of the detailed design before it is constructed. 

F2.13.1 
No tenderer may submit more than one tender as set out in this clause in the 
Standard Conditions of tender  

F2.13.2 
Tender documents do not have to be returned should the purchaser of the 
document not wish to tender. 

F.2.13.3 a) Submit original tender, no copies of tenders will be accepted 

b) Tenderers shall not disassemble this Tender Document apart. Additional 
documentation including certificates shall be submitted in a separate, properly 
bound, document  
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Sub-

clause 

Data 

F.2.13.5 The employer’s address for delivery of tender offers and identification details to 
be shown on each tender offer package are: 

Location of tender box: at the Municipal tender box of Thabazimbi Local 
Municipality, 7 Rietbok Street, Thabazimbi 

Identification details: RE-ADVERT TECH/03/2024-25:REGOROGILE EXTENSION8 

PAVING OF INTERNAL STREETS PHASE1  THABAZIMBI LOCAL MUNICIPALITY IN 
WATERBURG DISTRICT MUNICIPALITY. 

F.2.13. 

& F.3.5 

A two-envelope procedure will not be followed. 

F.2.15 Closing time for submission of tender offers is: 12H00 on 27th May 2025. 

Telephonic, telegraphic, telex; facsimile, e-mailed or postal tender offers will not 

be accepted. 

F.2.16 2. 16.1a) Tenders shall remain valid for a period of ninety (90) days from the 
time set for the opening of Tenders and no Tender may be withdrawn 
during this period.  

2.16.1b) Should a Tenderer amend (other than according to F 3.9) or withdraw his 
Tender after the time set for the receipt and opening of Tenders and 
during the period of its validity, but prior to his being notified of the 
acceptance of his original Tender, or should a Tenderer, after having 
been notified that his Tender has been accepted  

a) give notice of his inability to execute the Consultancy Agreement I 
Contract in terms of his lender; or  

b) fail to sign a Consultancy Agreement I Contract or furnish the security 
within the period fixed in the conditions reflected in the form of 
Tender or any extended period fixed by the Employer; or 

c) fail to execute the Consultancy Agreement I Contract according to 
the documents;  

He shall pay either the difference between his Tender and a less 
favourable Tender accepted in terms of the provisions of Tender sub 
Condition 3.1(d), or if the Employer decides to invite fresh Tenders, 
all additional expenses which the Employer has to incur in this 
regard, as well as any difference between his Tender and the 
accepted new Tender; provided that the Employer may fully or partly 
exempt a Tenderer from the provisions of this sub condition if he is of 
the opinion that the circumstances justify the exemption. 

2.16.1c) When, in the circumstances mentioned in Tender sub-Condition 
3.10(c) it is not deemed desirable to invite fresh Tenders, the Employer may 
accept another Tender from those already received. 

F.2.1.7 The tendered lump sums and rates shall be final and binding irrespective of the 

total tender price (See C2.1.11)... 

F.2.23 The tenderer is required to submit with his tender an original valid Tax Clearance 

Pin issued by the South African Revenue Services ("SARS"), certifying that the 

tenderer's taxes are in order. This must be submitted with the Tender in order to 

be considered. The tenderer must also submit with the tender a letter of good 

standing from Compensation Commissioner or FEMA and any other documents 

mentioned in these tender data. 

F2.24  TENDER WITHDRAWAL OR MODIFICATION PRIOR TO CLOSING DATE  
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Sub-

clause 

Data 

 Any Tenderer has the right to withdraw, modify or correct his Tender after it has 
been delivered, provided that written request for such withdrawal, modification or 
correction, together with full details of such modification or correction is received 
at the address given for the submission of Tenders before the closing date and 
set for the receipt of Tenders. The original Tender as amended by such written or 
facsimile communication shall be considered Tenderer's offer. 

F.3.4 The time and location for opening of tender offers: 

Time:12h00 on27th May 2025 

Location: Thabazimbi Local Municipality,7 Rietbok Street, Thabazimbi 

F.3.11 Evaluation Methodology 

Tenders will be evaluated on quality, price and preference. It is important that the relevant 
information is included to enable the Technical Proposal to be evaluated in accordance 
with the procedure outlined below. All information must be submitted in a separate file. 
Tampering with the original tender document will render the tender non-responsive. 
Failure to comply with the above requirements will result in the Tender being disqualified.  

The Tender evaluation will be conducted as follows:  

90/10 preference point system shall be used for scoring the bidder. 

Price = 90 

B-BBEE = 5 

Targeted Specific Goals = 5 

Functionality Scores = 100 points 

Minimum score for functionality is 70% of the maximum points for functionality and a 
bidder who scores below this minimum shall not be considered for further evaluation in 
terms of price and contract participation goals. 

Scoring of Functionality: 

1= Poor, 2= Fair/average, 3= Good, 4= Very Good, 5= Excellent 

BIDDER EVALUATION CRITERIA FOR FUNCTIONALITY WEIGHTING 

PROFILE OF KEY STAFF 
20 

 

Attach 
Organogram 
CV’s with 
certified 
Qualifications 
and proof of 
professional 
body registration 
of own staff (No 
free lancers) 

Contracts/ Project Manager  

 

B/Tech: Civil Engineering with 

more than 5 years’ experience and 

ECSA Technologist registration. 

 

 

 

:10 

points 

B/Tech: Civil Engineering/Building 

Works with more than 3 years’ 

experience and ECSA candidate 

registration. 

 

:08 

Points 

N. Dip Civil Engineering/Building 
Works with more than 3 years’ 
experience. 

:06 
points 

NQF 7- Develop and Promote 
Labour Intensive Construction. 

:04 
points 

No formal education  :00 

MAX  
10 
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Sub-

clause 

Data 

Points 

 
 
 
 
Construction Manager (Site Agent) 

B/Tech: Civil Engineering with 
more than 3 years’ experience. 

:05 
points 

 

N. Dip Civil Engineering with more 
than 3 years’ experience. 

:04 
Points 

N6 Civil Engineering with more 
than 3 years’ experience 

:03 
points 

NQF 5: Manage Labour Intensive 
Construction Projects 

:02 
points 

No formal education  :00 
Points 

 

 

Occupational Health and Safety Officer 

Relevant NQF Level 7 Qualification 
with more than 3 years’ experience, 
Professional registration with 
SACPCMP professional body 

 

:05 
points 

Relevant NQF Level 6 Qualification 
with more than 3 years’ experience, 
Candidate/Professional registration 
with SACPCMP professional body 

 

:04 
points 

Relevant NQF Level 5 Qualification 
with less than 3 years’ experience 
Candidate registration with 
SACPCMP professional body 

 

:03 
Points 

 

No formal education  :00 
Points 

 

 

 

 

 
MAX  
05 
 
 
 
 
 
 
 
 

 

 

 

 

 

 

 
MAX  
05 

COMPANY EXPERIENCE IN APPLIED FIELD 
50 
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Sub-

clause 

Data 

Experience of the company in 
rendering upgrading and or 
construction of roads projects 
(the tenderer must submit five 
(5) similar and successfully 
completed projects with a 
minimum value of R20million 
per project  

 

 
No information :00 Points 

1 Project :10 Points 

2 Projects :20 Points 

3 Projects :30 Points  

4 Projects 

5 Projects                                

:40 Points 

:50 Points 

 

Note: a certified copy of both 
appointment letters and completion 
certificates for each project required 
with the clients’ logo and signatures 
(Client, Engineer & Contractor) 

 
Note: Referees provided, to be 
contactable to confirm the value and 
the completion certificates provided 

MAX  50 

 

 

 

 

 

 

 

 

 

 

FINANCIAL CAPACITY 
15 

• Bidder to submit proof of 
bank rating not older 
than three (03) months. 
Bank rating should be of 
the Lead Partner in case 
of a Joint Venture. 
 
 
 

• Audited/Reviewed 
Annual Financial 
statement 

 

 

Bank Rating  

A=10 Points 

B= 8 Points 

C = 6 Points 

D = 4 Points 

E = 2 Points 

 

F = 1 Points  

  

  

Three (03) Years Audited/Reviewed 
Financial Statements :     5 Points 

MAX  15 

 

PLANT AND EQUIPMENT 
15 

Tenderer to submit proof of 
ownership with certification 
not older than three (03) 
Months. 

 

In case of hiring/leasing, a 
letter of intent must be 
submitted with proof of 
ownership with certification 
not older than three (03) 
months. The tenderer will be 
awarded half points in the 
event of hiring/leasing. 

 

 

Required 

Plant 

Min. 

Quantity 

 

 

Roller 
Compactor  
 

01 :1 Point 

Excavator 01 :4Points 
 

TLB  01 : 1Point 
 

Tipper 
Truck 

03 :3Points 
 

Water 
Truck 

02 :2Points 
 

Grader  01 :4Points  

 

MAX  15 

 

TOTAL 100 

The minimum score for functionality will be 70%, bidders who score below the 
minimum score will not be considered for further evaluation. 

 

NB. In case of lease the tenderer should attach proof of ownership of plant and 

equipment from the supplier 

Administrative Compliance: 
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Sub-

clause 

Data 

NB: Non-compliant to the administrative requirements will automatically disqualify 

the bidders. 

The following are regarded as non-compliant to administrative requirements. 

-Price amendment without signature in the bill of quantities 

-Usage of Correction fluid such as Tipex 

-Completion of bid document with a pencil 

-Non-completion of form of offer 

-Alterations to the bid document or submission of a copy of the original bid document 

-Non-completion of the bill of quantities 

-Non-Initializing/ signing of all pages 

-Non-completion/signing of certificate of non-collusive tender  

-Non-completion and non-signing of the following essential municipal bidding documents 

(MBD) forms: 

-NQF Level 4 for site supervisor/ foreman and NQF Level 5 for Contracts Manager 

-The tenderer or any of its directors is not listed in the Register of Tender Defaulters 

(www.treasury.gov.za) in terms of the Prevention and Combating of Corrupt Activities Act 

of 2004 as a person prohibited from doing business with the public sector; and 

-The tenderer has not abused the Employer’s Supply Chain Management System. 

-The tenderer has not failed to perform on any previous contract with the Employer. 

Documents to be submitted with the bid: 

(a) Original and valid tax clearance pin (All parties to submit this information in the case of 
a Joint Venture). 
(b) Certified Copy of company registration certificate (e.g. CK, CM, etc.) 
(c) Certified ID copies of shareholders/directors 
(d) Original or certified B-BBEE rating certificate 
(e) Proof of bid purchase (If purchased) 
(f) Proof of CIDB registered grading 
(g) Power of attorney/authority for signatory on the tenderer letterhead   (h) Joint venture 
agreement 
(i) A certified valid letter of good-standing from the Compensation Commissioner or FEM 
is attached 
(j) CSD Report updated between the Advert date and closing date 

F.3.18 The number of paper copies of signed contract to be provided by the Engineer is 
the original contract plus three signed copies. 

Mun. 

Special 

No.1 

SMME’s: 

 

By accepting thisBid,the Bidder agrees to the following sub-Contracting conditions that: 

 

a) The tenderer must be level one and two B-BBEE contributors. 

b) An EME OR QSE 

c) A tenderer must subcontract a minimum of Fifteen Percent (15%) of the contract 

amount excluding section 1200, 1300, 1400, 1500, 1800, 4100, 4200, and 

8100andSchedule BOQ the bill of quantities to at least people residing within the 

jurisdiction of Thabazimbi Local Municipality that falls within one of the following 

categories: 

(i) An EME or QSE which is at least 51% owned by black people  

(ii) An EME or QSE which is at least 51% owned by black people who are youth 

(iii) An EME or QSE which is at least 51% owned by black people who are women 

(iv) An EME or QSE which is at least 51% owned by black people with disabilities 

(v) An EME or QSE which is at least 51% owned by black people living in rural or 

underdeveloped areas or townships 

(vi) A cooperative which is at least 51% owned by black people 
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Sub-
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Data 

(vii) An EME or QSE which is at least 51% owned by black people who are military 

veterans 

(viii) An EME or QSE 

d) Tenderer must attach or submit proof of subcontracting arrangements which 

include a Subcontracting agreement between main tenderer and subcontractor. The 

agreement must include a priced bill of quantities of items to be sub-contracted, and 

signed by both parties. 

e)  Attach proof of payment of Municipal account statement by subcontractor on 

rates and taxes from 

 The Municipality or proof of residence stamped by tribal authority for those Residing in 

areas where municipal payments of rates and taxes are not implemented, such proof: 

 

(1) must not be older than three (3) months from closing date of the tender, 

(2) It must have been addressed to the company itself or any of the shareholders or 

members as on the document for company registration. 

(3) in case where the subcontracted company is renting an office space, the lease 

agreement between the company and the respective landlord must accompany the rental 

invoice. 

f) An original Valid Tax Clearance Certificate must be submitted with the bid on or 

before the closing time and date of the bid. Orthe electronic verification tax clearance 

must be accompanied by the verification code. 

g) The subcontractor must also be registered with CIDB. 

h) Copies of the company registration certificate for subcontractor must be submitted 

with the bid or before the closing time and date of the bid. 

i) The bidders are advised to attach their certified valid BBBEE certificates, and in 

case where the business is classified as Exempted Micro Enterprise (EME), a letter from 

the registered auditor stipulating that the business has a turnover of less than R10m. 

(Sworn Affidavit) 

 

NB: It is the responsibility of tenderer to select competent subcontractor who is registered 

on the treasury central supplier database (CSD) that meet all minimum the requirement of 

the tender so that their tender is not jeopardized by the subcontractor when evaluated. 

Tenderers are responsible for all due diligence on their subcontractors. 

Mun. 

Special 

No.2 

Local Labour Content: 

 

The minimum Local Labour content for this project shall be as per EPWP 

recommendations. 

Local Labour/Supplier Maximisation is: 

- Note: This labour content shall be from the LOCAL COMMUNITY where LOCAL 

COMMUNITY means those in the immediate vicinity of the project. Thecontractor’s 

own skilled personnel will not be counted towards the said content10%. 

 
Only those tenderers who can demonstrate that they will have in their employ 

management and supervisory staff satisfying the requirement of the scope of work 

for labour-intensive competencies for supervisory and management staff during 

the validity of the contract are eligible to submit tenders 

 

The tenderer must submit to the Employer, names of all management and 

supervisory staff that will be employed to supervise the labour-intensive portion of 

the works together with satisfactory evidence that such staff members satisfy 

eligibility requirements. 
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CONTRACT No. RE-ADVERT TECH/03/2024-25 

FOR 

REGOROGILE EXTENTION 8 PAVING OF INTERNAL STREETS PHASE 1 

 

PART T2:  LIST OF RETURNABLE DOCUMENTS 

The tenderer must complete the following returnable documents: 

T2.1 LIST OF RETURNABLE SCHEDULES .......................................................... T.18 

T2.2 OTHER DOCUMENTS REQUIRED FOR TENDER EVALUATION ................ T.81 

T2.3 RETURNABLE SCHEDULES THAT WILL BE INCORPORATED INTO THE 

CONTRACT ................................................................................................... T.84 
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CONTRACT No. RE-ADVERT TECH/03/2024-25 

FOR 

REGOROGILE EXTENTION 8 PAVING OF INTERNAL STREETS PHASE 1 

T2.1 LIST OF RETURNABLE SCHEDULES 

1. Returnable Schedules required only for tender evaluation purposes 
 

FORM DECRIPTION OF FORM YES NO 

A CERTIFICATE OF AUTHORITY   

B CERTIFICATE OF ATTENDANCE AT CLARIFICATION MEETING   

C COMPANY REGISTRATION   

D SCHEDULE OF PLANT AND EQUIPMENT   

E SCHEDULE OF THE TENDERER’S EXPERIENCE   

F RECORD OF ADDENDA TO TENDER DOCUMENTS   

G VALID CSD REPORT   

H FORM OF OFFER FILLED IN BOTH WORDS & NUMBERS   

I CERTIFICATE OF NON-COLLUSIVE TENDER   

J COMPLIANCE WITH OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 AND 
CONSTRUCTION REGULATIONS, 2003 

  

K AUDITED/ REVIWED AFS   

L SCHEDULE KEY PERSONNEL   

M FORMAT OF CURRICULUM VITAE OF KEY PERSONNEL   

N COMPETENCE ACHIEVEMENT SCHEDULES   

O BBBEE CERTIFICATE / SWORN AFFIDAVIT   

P TAX CLEARANCE PIN   

2. Other documents that will be incorporated into the contract 
 

FORM DECRIPTION OF FORM YES NO 

Q MBD FORMS (MBD 4,5,8,9)   

R STATEMENT OF MUNICIPAL ACCOUNT   

S INTENT TO PROVIDE GUARANTEE   

 

 

 

 

 

 

    No table of contents entries found. 
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RDP1(E) SCHEDULE OF LOCAL LABOUR CONTENT ................................................ T.76 

RDP2(E) EMPLOYMENT OF SMME’S ......................................................................... T.77 

RDP3(E) BROAD BASED BLACK ECONOMIC EMPOWERMENT ............................... T.80 

T2.1 L        PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL 

      PROCUREMENT REGULATIONS ……………………………………………….T.42 

 

NB. Additional documentation including certificates shall be submitted in a 

separate, properly bound, document. 
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CONTRACT No. RE-ADVERT TECH/03/2024-25 

FOR 

REGOROGILE EXTENTION 8 PAVING OF INTERNAL STREETS PHASE 1 

T2.1 A CERTIFICATE OF AUTHORITY 

Indicate the status of the tenderer by ticking the appropriate box hereunder.  The tenderer 

must complete the certificate set out below for the relevant category. 

A 
Company 

B 
Partnership 

C 
Joint Venture 

D 
Sole Proprietor 

E 
Close Corporation 

     

A. Certificate for company 

I,………………………………………………., chairperson of the board of directors of 

…………………………………………………, hereby confirm that by resolution of the board 

(copy attached) taken on ……………….…., Mr/Ms……………………….acting in the capacity 

of………………………………………………….,was authorised to sign all documents in 

connection with this tender and any contract resulting from it on behalf of the company. 

As witness 

1…………………………………….   ……………………………………… 

       Chairman 

2…………………………………….   ……………………………………….. 

       Date 

B. Certificate of partnership 

We, the undersigned, being the key partners in the business trading as 

…………………………………. ………hereby authorise Mr/Ms………………………………..…, 

acting in the capacity of…………………………………………to sign all documents in 

connection with the tender for Contract……………………………………………………and any 

contract resulting from it on our behalf. 

NAME ADDRESS SIGNATURE DATE 

    

    

    

NOTE:  This certificate is to be completed and signed by all of the key partners upon who rests the direction of the affairs of the 

Partnership as a whole. 

 



T.21 

 

 

C. Certificate for Joint Venture 

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise 

Mr/Ms…………………………………………….., authorised signatory of the company 

…………………………………………………………………,acting in the capacity of lead 

partner, to sign all documents in connection with the tender offer for 

Contract…………………………………………and any other contract resulting from it on our 

behalf. 

This authorisation is evidenced by the attached power of attorney signed by legally 

authorised signatories of all the partners to the Joint Venture. 

NAME OF FIRM ADDRESS AUTHORISING SIGNATURE, 
NAME & CAPACITY 

Lead partner   

   

   

   

 

D. Certificate for sole proprietor 

I,  ………………………………………………., hereby confirm that I am the sole owner of the 

business trading as…………………………………………………………………………………... 

As Witness: 

1…………………………………………………..  ……………………………… 

        Signature: Sole owner 

2………………………………………………….  ………………………………. 

        Date 
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E. Certificate for Close Corporation 

We, the undersigned, being the key members in the business trading 

as………………………………………hereby authorise Mr/Mrs…………………………………… 

Acting in the capacity of……………………………………………………, to sign all documents 

in connection with the tender for Contract……………………………………………and any 

contract resulting from it on our behalf. 

NAME ADDRESS SIGNATURE DATE 

    

    

    

    

NOTE:  This certificate is to be completed and signed by all the key members upon whom rests the 

direction of the affairs of the Close Corporation as a whole. Use own letter head 
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CONTRACT No. RE-ADVERT TECH/03/2024-25 

FOR 

REGOROGILE EXTENTION 8 PAVING OF INTERNAL STREETS PHASE 1 

T2.1 B CERTIFICATE OF ATTENDANCE AT CLARIFICATION MEETING 

This is to certify that………..………………………………………………………….(Tenderer) 

Of………..…………………...…………………………………………………………(Address) 

…………………………………………………………………………………………………………… 

Was represented by the person(s) named below at the compulsory meeting held for all 

tenderers at ………………………(Location) on…………………………..(date), starting 

at…………………………….. 

We acknowledge that the purpose of the meeting was to acquaint ourselves with the site of 

the works and / or matters incidental to doing the work specified in the tender documents in 

order for us to take account of everything necessary when compiling our rates and prices 

included in the tender. 

 

Particulars of person(s) attending the meeting: 

Name ………………………………………  Signature……………………………… 

Capacity…………………………………… 

Name………………………………………  Signature……………………………… 

Capacity…………………………………………………... 

Attendance of the above persons at the meeting is confirmed by the employer’s 

representative/ engineer, namely: 

Name…………………………………………  Signature……………………………… 

Capacity…………………………………….  Date & Time…………………...……... 

 

NB: Details to be the same with attendance register 
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CONTRACT No. RE-ADVERT TECH/03/2024-25 

FOR 

REGOROGILE EXTENTION 8 PAVING OF INTERNAL STREETS PHASE 1 

T2.1 C SCHEDULE OF PROPOSED SUBCONTRACTORS (EXCL SMME’S) 

NOTE: This table is NOT TO BE USED to capture SMMESub-contractors/Suppliers contributing 

towards the SMME project goal 

SMME COMPANIES TO BE USED AS SUB-CONTRACTORS / SUPPLIERS MUST BE CAPTURED 

UNDER FORM:  RDP 2 (E)EMPLOYMENT OF SMME’S 

We notify you that it is our intention to employ the following subcontractors for work in this contract. 

If we are awarded a contract we agree that this notification does not change the requirement for us to submit the 
name of proposed subcontractors in accordance with requirements in the contract for such appointments.   

 
Name and address of proposed 

Subcontractor 

Company Registration 
Number & CIDB 
Classification 

Description of Work 
to be executed by 

Subcontractor 

1.    

2.    

3.    

4.    

5.    

6.    

7.    

 

Signed………………………………………….  Date………………………………………. 

Name…………………………………………… Position…………………………………… 

Tenderer……………………………………………………………………………………………….
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CONTRACT No. RE-ADVERT TECH/03/2024-25 

FOR 

REGOROGILE EXTENTION 8 PAVING OF INTERNAL STREETS PHASE 1 

T2.1 D SCHEDULE OF PLANT AND EQUIPMENT 

The following are lists of major items of relevant equipment that I/we presently own or lease and is required for 
this contract or will acquire or hire for this contract if my/our tender is accepted. 

(a)   Details of major equipment that is owned by and immediately available for this contract. 

Quantity Description, size, capacity, etc. 

  

  

  

  

  

  

Attach additional pages if more space is required. 

(b)     Details of major equipment that will be hired, or acquired for this contract if my/our tender is acceptable 

Quantity Description, size, capacity, etc. 

  

  

  

  

  

  

Attach additional pages if more space is required 

NB: The bidder to submit proof of ownership /Ownership of the lessee. 

Signed……………………………………………….. Date…………………………………… 

Name………………………………………………… Position……………………………….. 

Tenderer……………………………………………………………………………………………... 
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CONTRACT No. RE-ADVERT TECH/03/2024-25 

FOR 

REGOROGILE EXTENTION 8 PAVING OF INTERNAL STREETS PHASE 1 

T2.1 E SCHEDULE OF THE TENDERER’S EXPERIENCE 

The following is a statement of similar work successfully executed by myself/ourselves in the 
last ten years: 

Employer, contact 
person and telephone 

number 
Description of contract 

Value of work 
Inclusive of 
VAT (Rand) 

CIDB 
Classification 

Date 
Completed 

     

     

     

     

     

     

     

     

 

NB.: Completion / Practical completion certificates to be attached and appointment letter for 

projects on progress. 

Signed…………………………………………………. Date ………………………………….. 

Name…………………………………………………... Position………………………………. 

Tenderer……………………………………………………………………………………………. 
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CONTRACT No. RE-ADVERT TECH/03/2024-25 

FOR 

REGOROGILE EXTENTION 8 PAVING OF INTERNAL STREETS PHASE 1 

T2.1 F RECORD OF ADDENDA TO TENDER DOCUMENTS 

We confirm that the following communications received from the employer before the 

submission of this tender offer, amending the tender documents, have been taken into 

account in this tender offer: 

 Date Title of Details 

1.   

2.   

3.   

4.   

5.   

6.   

7.   

8.   

9.   

10.   

Attach additional pages if more space is required. 

 

 

 

 

 

Signed…………………………………………………. Date ………………………………….….. 

Name…………………………………………………... Position………………………………….. 

Tenderer………………………………………………………………………………………………. 
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CONTRACT No. RE-ADVERT TECH/03/2024-25 

FOR 

REGOROGILE EXTENTION 8 PAVING OF INTERNAL STREETS PHASE 1 

T2.1 G DEVIATIONS OR QUALIFICATIONS BY THE TENDERER 

Note:  Tenderers will be declared to be non-responsive should any proposed deviation or 

qualification, in the employer’s opinion: 

a) Detrimentally affect the scope, quality, or performance of the works, services or 

supply identified in the Scope of Work, 

b) Change the employer’s or the tenderer’s risks and responsibilities under the contract, 

or 

c) Affect the competitive position of other tenderers presenting responsive tenders, if it 

were to be rectified. 

PAGE DESCRIPTION 

  

  

  

  

  

  

  

  

  

  

 

 

 

 

SIGNED ON BEHALF OF TENDERER:  ..............................................................  
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CONTRACT No. RE-ADVERT TECH/03/2024-25 

FOR 

REGOROGILE EXTENTION 8 PAVING OF INTERNAL STREETS PHASE 1 

T2.1 H CONTRACTOR’S ESTABLISHMENT ON SITE 

The combined extended total tendered for Item 13.01 for the contractor’s general obligations; 

i.e. 

(a) Fixed obligations  

(b) Value-related obligations 

(c) Time-related obligations 

Shall not exceed a maximum of 15 % of the tender sum (excluding VAT) 

Total tendered for Item B13.01 expressed as a percentage of the tender sum (excluding 

VAT): ...................................% (insert percentage). 

 

 

 

 

 

 

 

 

SIGNED ON BEHALF OF TENDERER ……………………………………………….. 
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CONTRACT No. RE-ADVERT TECH/03/2024-25 

FOR 

REGOROGILE EXTENTION 8 PAVING OF INTERNAL STREETS PHASE 1 

T2.1 I CERTIFICATE OF NON-COLLUSIVE TENDER 

1 IN THE CASE OF A SINGLE CONSTRUCTION CONCERN: 

I/We certify that this is a bona fide tender. 

I/We also certify that I/We have not done and I/We undertake not to do any of the following at 

any time before the hour and date specified for the closure of submission of tenders for this 

contract. 

a) Fix or adjust the amount of this tender by or under or in accordance with any 

agreement or arrangement with any other person; 

b) communicate to a person other than the person calling for these tenders the amount 

or approximate amount of the proposed tender, except when the confidential 

disclosure of the approximate amount of the tender is necessary to obtain the 

insurance-premium quotations required for preparation of the tender; 

c) Cause or induce any other person to communicate to me/us the amount or 

approximate amount of any rival tender for this contract; 

d) enter into any agreement or arrangement with any other person to induce him to 

refrain from tendering for this contract, or to influence the amount of any tender or the 

conditions of any tender to be submitted, nor cause or induce any other person to 

enter into any such agreement or arrangement; 

e) offer or pay or give or agree to pay or to give any sum of money or valuable 

consideration directly or indirectly to any person for doing or having done or causing 

or having caused to be done in relation to any tender or proposed tender for this 

contract, any action similar to those described above. 

In this certificate the term “person” includes juristic or natural persons, body of persons or 

association, whether corporate or not, and the term "agreement or arrangement" includes any 

agreement or arrangement, whether formal or informal and whether legally binding or not. 

 

 

 

 

SIGNED ON BEHALF OF TENDERER: ............................................................................... 
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I:    CERTIFICATE OF NON-COLLUSIVE TENDER (continued) 

2 IN THE CASE OF A CONSORTIUM OF CONSTRUCTION CONCERNS: 

We certify that this is a bona fide tender. 

We also certify that we have not done and we undertake not to do any of the following at any 

time before the hour and date specified for the closure of submission of tenders for this 

contract: 

a) Fix or adjust the amount of this tender by or under or in accordance with any 

agreement or arrangement with any person outside this consortium; 

b) communicate to a person outside this consortium other than the person calling for 

these tenders, the amount or approximate amount of the proposed tender, except 

when the confidential disclosure of the approximate amount of the tender is necessary 

to obtain insurance premium quotations required for preparation of the tender; 

c) cause or induce any person outside this consortium to communicate to us the amount 

or approximate amount of any rival tender for this contract. 

d) enter into any agreement or arrangement with any person outside this consortium to 

induce him to refrain from tendering for this contract, or to influence the amount of any 

tender or the conditions of any tender to be submitted, nor cause or induce any 

person outside this consortium to enter into any such agreement or arrangement; 

e) offer or pay or give or agree to give any sum of money or valuable consideration 

directly or indirectly to any person outside this consortium for doing or having done or 

causing or having caused to be done in relation to any tender or proposed tender for 

this contract, any action similar to those described above. 

In this certificate the term “person” includes juristic or natural persons , body of persons or 

association, whether corporate or not, the term “agreement or arrangement” includes any 

agreement or arrangement, whether formal or informal and whether legally binding or not, 

and the term “person outside this consortium” means, when the consortium is a partnership, a 

person other than a partner or an employee of a partner or the partnership, or when the 

consortium is a company, a person other than a person or company holdings shares in the 

consortium, or any employee of such a person, company or the consortium. 

 

 

 

 

SIGNED ON BEHALF OF TENDERER: ............................................................................... 
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T2.1 J COMPLIANCE WITH OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 AND 

CONSTRUCTION REGULATIONS, 2003 

The tenderer shall attach evidence that he is registered and in good standing with a 

compensation insurer who is approved by Department of Labour in terms of section 80 of the 

Compensation for Injury and Disease Act (COID) (Act 130 of 1993).  

The tenderer is required to disclose, by also attaching documentary evidence, all inspections, 

investigations and their outcomes conducted by the Department of Labour into the conduct of 

the tenderer at any time during the 36 months preceding the date of this tender. 

Attach a valid letter of good standing from the Compensation Commissioner or FEMA 

 

 

 

 

 

 

SIGNED ON BEHALF OF THE TENDERER:   ......................................................................  

 

 

 

 

 

 

 

 

Note to tenderer: 

Discovery that the tenderer has failed to make proper disclosure may result in the 

municipality terminating a contract that flows from this tender on the ground that it 

has been rendered invalid by the tenderer’s misrepresentation.  
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T2.1 K REQUIREMENTS IN TERMS OF GOVERNMENT’S RECONSTRUCTION AND 

DEVELOPMENT PROGRAMME 

K1 General 

The employer requires the active participation of the contractor in this aspect of the 

contract. 

Forms RDP 1 (E) to RDP 4 (E) applies to this section and must be completed and 

submitted with the tender. 

The tenderer's submissions under this item will be taken into consideration when 

evaluating tenders received. 

K2 Definitions 

K2.1 Contract Participation Goal (CPG) 

The value of goods, services and works, including VAT, for which the contractor 

proposes to engage labour and SMMEs 

K2.2 Labour Maximisation 

It is a requirement of this contract that participation in the contract must be granted to 

labour in order to maximize job creation as well as to maximize expenditure towards the 

unemployed.   

The specified target value for labour expenditure is 10%of the contract value. This labour 

content shall be from the LOCAL COMMUNITY where Local Community means those in 

the immediate vicinity of the project. Labour is defined as hourly paid personnel including 

the CLO. 

It is a requirement that the Contractor plan for achieving these targets and that a planned 

programme for achieving each of the targets is submitted at the start of the project 

together with the clause 12 programme of construction.  

Penalties: Thepenalties for not reaching the required labour target values will be 

calculated at 30% of the difference between the set target values and the actual target 

values achieved by the contractor at completion of the works. Penalties will be applied 

monthly, when the actual figures are less than 75% of the planned accumulative monthly 

figures. No bonuses for achieving the set target values are applicable. In the event that 

penalties are reversed, no interest will be claimable on the value of the penalty. 

K2.3 SMME  

SMME (According to the National Small Business Amendment Act, No. 29 of 2004): 

Definition: A “Small [business] Enterprise” means a separate and distinct business 

entity, together with its branches or subsidiaries, if any, including co-operative 

enterprises [and non-governmental organisations], managed by one owner or more 

[which, including its branches or subsidiaries, if any, is predominantly carried on in any 

sector or subsector of the economy, which can be classified as a micro-, a very small, a 

small or a medium enterprise by satisfying the criteria mentioned in columns 2, 3 and 4 of 

the Schedule opposite the smallest relevant size or class as mentioned in column 1 of 

the Schedule for the Construction category below: 
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Size of class Total full time 

equivalent of paid 

employees 

Total annual 

turnover 

Total gross asset value 

(fixed property 

excluded) 

Medium 200 R26m R5m 

Small 50 R6m R1m 

Very Small 20 R3m R0,5m 

Micro 5 R0,2m R0,1m 

It is a requirement of this contract that participation in the contract must be granted to 

local SMME companies. Local is defined as “having their head office within the Limpopo 

Province boundaries.” An SMME company should be a registered company, but not 

necessarily be registered with CIDB, although it is preferred.The minimum target for 

participation is fifteen percent (15%) of the total contract value and this can be achieved 

through one or more sub-contractors. The Municipality reserves the right to terminate the 

contract should the contractor fail to honour the commitment as stipulated by the 

contractor on this page 

Information in this regard needs to be provided by the contractor on Forms RDP 2 (E), 

RDP 2 (E1), RDP 2 (E2), etc. Commitment to these goals will be a condition of award. 

It is a requirement that the Contractor plan for achieving these targets and that a planned 

programme for achieving each of the targets is submitted at the start of the project 

together with the clause 12 programme of construction.  

Penalties: The penalties for not reaching the required SMME target values will be 

calculated at 30% of the difference between the set target values and the actual target 

values achieved by the contractor at completion of the works. Penalties will be applied 

monthly, when the actual figures are less than 75% of the planned monthly accumulative 

figures. No bonuses for achieving the set target values are applicable. In the event that 

penalties are reversed, no interest will be claimable on the value of the penalty. 

K2.4 Broad-Based Black Economic Empowerment (B-BBEE) 

As assigned in the Codes of Good Practice, B-BBEE means the economic empowerment 
of all Black People through diverse but integrated socio-economic strategies that include, 
but not limited to: 

• increasing the number of Black People that manage, own and control enterprises and 
productive assets;  

• facilitating ownership and management of enterprises and productive assets by 
communities, workers, co-operatives and other collective enterprises; 

• human resources and skills development;  

• achieving equitable representation in all occupational categories and levels in the 
workforce;  

• preferential procurement; and 

• investment in enterprises that are owned or managed by Black People. 

As part of this tender, preference will be given to B-BBEE Level Contribution 
TheB-BBEE Level Contributor, meaning the B-BBEE Status received by a measured 

entity based on its overall performance using the generic scorecard contained in the 

Codes of Good Practice, will be used during tender evaluation to allocate points to the 

tenderer. A maximum of 10 points (90/10 evaluation) or a maximum of 20 points (80/20 
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evaluation) may be awarded to a bidder for attaining their B-BBEE status level 

contemplated in the Codes of Good Practice. 

The Act governing the B-BBBEE is the Broad-Based Black Economic Empowerment Act, 

No. 53 of 2003 

K2.5 Target values 

The values of the targets (including VAT) are expressed as follows: 

• At Tender stage: As a percentage of the Tender Sum (i.e. excluding Contingencies, 
CPA and Rise and Fall, but inclusive of VAT) as proposed by the tenderer in his 
tender 

• After Award: As a percentage of the certified work done (i.e. excluding savings, but 
inclusive of variation orders and VAT) 

 The monetary total of these values shall be the CPG. 

In this project the minimum target values (as percentage of contract value) shall be as 

follows: 

 Labour minimization (wages)   : 10% 

 SMME’s     : 15% 

 The tender of a tenderer whose proposed target values are below the minimum set by 
the employer may be disqualified. 

K3 Contract Participation Performance (CPP) 

K3.1 The Contractor’s Participation Performance will be measured monthly in order to monitor 

the extent to which he is striving to reach the Contract Participation Goal (CPG) he 

proposed in his tender.  Failure to reach the CPG will make the Contractor liable for 

penalties as described above.  

K3.2 Monitoring of CPG 

Regular returns will be required from the contractor, to be submitted with each payment 

certificate. The format should be confirmed with the Social Division of RAL at the time of 

site handover. 

K4 Training 

Provision is made in the SCHEDULE OF QUANTITIES for structured training to be provided by 

the contractor. 
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T2.1 L SCHEDULE KEY PERSONNEL 

 
IntermsoftheProjectSpecificationand theConditionsofTender,unskilledworkersmayonly 
bebroughtinfromoutsidethelocalcommunityifsuchpersonnelarenotavailablelocally. 

 
TheTenderershalllist belowthepersonnelwhichhe intends to utilizeontheWorks,includingkey 
personnelwhichmayhavetobebroughtinfrom outsideifnotavailablelocally. 

 

 
 

 
 
 

CATEGORYOF 
EMPLOYEE 

NUMBEROFPERSONS 

KEYPERSONNEL, 
PARTOFTHE 

CONTRACTOR'S 
ORGANISATION 

 

KEYPERSONNELTO 
BEIMPORTEDIFNOT 

AVAILABLELOCALLY 

UNSKILLED 
PERSONNELTOBE 
RECRUITEDFROM 

LOCALCOMMUNITY 
 

HDI 
 

NON-HDI 
 

HDI 
 

NON-HDI 
 

HDI 
 

NON-HDI 

 
CONTRACT MANAGER 

      

 

CONSTRUCTION 
MANAGER 

      

 
SITE 
FORMAN 

      

SAFETY 
OFFICER 

      

OTHERS:       

       

       

 
Signed ___________________________             Date 

 

 

 
 

Name ___________________________        Position 
 

 

 
 

Tenderer 
________________________________________________________________________ 
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T2.1 M FORMAT OF CURRICULUM VITAE OF KEY PERSONNEL 

 

Provide separate forms for each position listed in the Form: Key Personnel 

 
Contract Manager 

 

Name: Dateofbirth: 

Profession: Nationality: 

Qualifications: 

ProfessionalRegistrationNumber: 

NameofEmployer(firm): 

Current position: Yearswithfirm: 

EmploymentRecord: 

 

 

 

 

 

 

Experience Recordpertinent toRequiredservice: 

 

 

 

 

 

 

 

 

 

 
 

Certification: 

 
I,the undersigned, certifythattothebest of myknowledgeandbeliefthisdatacorrectlydescribes 
me,myqualificationsandmyexperience. 

 
................................................................………….                                                .…………............. 
Signature person named in the schedule                                                                        Date
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FormatofCurriculumVitaeof KeyPersonnel 
 
Provide separate forms for each position listed in the Form: Key Personnel 

 
Construction Manager 

 

Name: Dateofbirth: 

Profession: Nationality: 

Qualifications: 

ProfessionalRegistrationNumber: 

NameofEmployer(firm): 

Currentposition: Yearswithfirm: 

EmploymentRecord: 

 

 

 

 

 

 

ExperienceRecordPertinenttoRequiredservice: 

 

 

 

 

 

 

 

 

 

 
 

Certification: 

 
 
I, the undersigned, certify that to the best of my knowledge and belief this data correctly describes me, my 
qualifications and my experience. 
 

................................................................………….                                                .…………............. 
Signaturepersonnamedintheschedule                                                                       Date
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FormatofCurriculumVitaeof KeyPersonnel 
 

 
Provide separate forms for each position listed in the Form: Key Personnel 
 
Safety Officer 

 

Name: Dateofbirth: 

Profession: Nationality: 

Qualifications: 

ProfessionalRegistrationNumber: 

NameofEmployer(firm): 

Currentposition: Yearswithfirm: 

EmploymentRecord: 

 

 

 

 

 

 

ExperienceRecordPertinenttoRequiredservice: 

 

 

 

 

 

 

 

 

 

 
 

Certification: 

 
I, the undersigned, certify that to the best of my knowledge and belief this data correctly describes me, my 
qualifications and my experience. 
 
 

................................................................………….                                                .…………............. 
Signature person named in the schedule                                                                       Date 
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T2.1 N COMPETENCE ACHIEVEMENT SCHEDULES 

FUNCTIONALITYPOINTSWILLBE SPREADASFOLLOWS(100POINTSMAXIMUM): 

 

BIDDER EVALUATION CRITERIA FOR FUNCTIONALITY WEIGHTING SCORE 

PROFILE OF KEY STAFF 
20 

 

Attach 
Organogram 
CVs with 
certified 
Qualifications 
and proof of 
professional 
body 
registration 
of own staff 
(No free 
lancers) 

Contracts/ Project Manager  

 

B/Tech: Civil Engineering with more than 

5 years’ experience and ECSA 

Technologist registration. 

 

 

 

:10 points 

B/Tech: Civil Engineering/Building Works 

with more than 3 years’ experience and 

ECSA candidate registration. 

:08 Points 

N. Dip Civil Engineering/Building Works 
with more than 3 years’ experience. 

:06 points 

NQF 7- Develop and Promote Labour 
Intensive Construction. 

:04 points 

No formal education  :00 Points 

Construction Manager (Site Agent) 
 

B/Tech: Civil Engineeringwith more than 3 
years’ experience. 

:05 points 

 

N. Dip Civil Engineering with more than 3 
years’ experience. 

:04 Points 

N6 Civil Engineering with more than 3 
years’ experience 

:03 points 

NQF 5: Manage Labour Intensive 
Construction Projects 

:02 points 

No formal education  :00 Points 

Occupational Health and Safety Officer 

Relevant NQF Level 7 Qualification with more 
than 3 years’ experience, Professional 
registration with SACPCMP professional body 

 

:05 points 

Relevant NQF Level 6 Qualification with more 
than 3 years’ experience, 
Candidate/Professional registration with 
SACPCMP professional body 

 

:04 points 

Relevant NQF Level 5 Qualification with less 
than 3 years’ experience Candidate 
registration with SACPCMP professional body 

 

:03 Points 

 

No formal education  :00 Points 

 

MAX  10 

 

 

 

 

 

 

 

 

 

 
 
 
MAX  05 
 
 
 
 
 
 
 
 

 

 

 

 

 

 
MAX  05 
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COMPANY EXPERIENCE IN APPLIED FIELD 
50 

Experience of the 
company in rendering 
upgrading and or 
construction of roads 
projects (the tenderer 
must submit five (5) 
similar and 
successfully 
completed projects 
with a minimum value 
of R20million per 
project  

 

 
No information :00 Points 

1 Project :10 Points 

2 Projects :20 Points 

3 Projects :30 Points  

4 Projects 

5 Projects 

:40 Points 

: 50 Points 

  

 

Note: a certified copy of both appointment letters and 
completion certificates for each project required with the 
clients3’ logo and signatures. (Client, Engineer & Contractor) 

 
Note: Referees provided, to be contactable to confirm the 
value and the completion certificates provided 

MAX  50 

 

 

 

 

 

 

 

 

 

 

 

FINANCIAL CAPACITY 
15 

• Bidder to submit 
proof of bank 
rating not older 
than three (03) 
months. Bank 
rating should be 
of the Lead 
Partner in case 
of a Joint 
Venture. 

 

• Financial 
statement 

 

Bank Rating  

  

A=10 Points 

B= 8 Points 

C = 6 Points 

D = 4 Points 

E = 2 Points 

F = 1 Points 

 

  

  

Three (03) Years Audited/ Reviewed 
Financial Statement :     5 Points 

MAX 15 

 

 

PLANT AND EQUIPMENT 
15 

Tenderer to submit 
proof of ownership 
with certification not 
older than three (03) 
Months. 

 

In case of hiring, a 
letter of intent must 
be submitted with 
proof of ownership 
with certification not 
older than three (03) 
months. The 
tenderer will be 
awarded half points 
in the event of 
hiring/leasing. 

 

 

 

Required Plant Min. 

Quantity 

 

 

Roller Compactor  
 

01 :03 Points 

Excavator 01 :04 Points 
 

TLB (Back Actor) 01 :01 Points 
 

Tipper Truck 03 :03 Points 
 

Water Truck 02 :02 Points 
 

Grader  01 :04 Points  

 

MAX  15 

 

 

TOTAL 100 

The minimum score for functionality will be 70%, bidders who score below the minimum 
score will not be considered for further evaluation. 
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T2.1 O BBBEE CERTIFICATE / SWORN AFFIDAVIT 

 

 

[BBBEECertificate/SwornAffidavitto beattached here or separately]
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T2.1 P TAX CLEARANCE PIN 

 

[TaxClearanceCertificateobtainedfrom SARSto beattachedhere]



T.44 

 

 

 

 

CONTRACT No. RE-ADVERT TECH/03/2024-25 

FOR 

REGOROGILE EXTENTION 8 PAVING OF INTERNAL STREETS PHASE 1 

T2.1 Q MDB FORMS 
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       MBD 1 

INVITATION TO BID 
 
  

U. YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE THABAZIMBI LOCAL MUNICIPALITY 

 
 

BID NUMBER: ………………………CLOSING DATE: ……………………   CLOSING TIME: ………….. 
 
DESCRIPTION……………………………………………………………………………………………………… 
 
  
The successful bidder will be required to fill in and sign a written Contract Form (MBD 7).  
 
 
BID DOCUMENTS MAY BE POSTED TO: 
 
…………………………………………………………………………………………….. 
 
……………………………………………………………………………………………. 
 
OR 
  
DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS) 
 
……………………………………………………………………………………………………………………… 
 
……………………………………………………………………………………………………………………… 
 
 
Bidders should ensure that bids are delivered timeously to the correct address. If the bid is late, 
it will not be accepted for consideration. 
 
 
The bid box is generally open 24 hours a day, 7 days a week.     
 
ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS – (NOT TO BE RE-TYPED) 
 
THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND 
THE PREFERENTIAL PROCUREMENT REGULATIONS, 2011, THE GENERAL CONDITIONS OF 
CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT 
 
NB:   NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE (as defined in Regulation 1 
of the Local Government: Municipal Supply Chain Management Regulations) 
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THE FOLLOWING PARTICULARS MUST BE FURNISHED 
(FAILURE TO DO SO MAY RESULT IN YOUR BID BEING DISQUALIFIED) 

 
NAME OF BIDDER………………………………………………………………………………………………………………………… 

POSTAL ADDRESS….……………………………………………………………………………………………………………………. 

STREET ADDRESS…..…………………………………………………………………………………………………………………… 

TELEPHONE NUMBER CODE……………NUMBER……………………………………………………………………………….. 

CELLPHONE NUMBER ………………………………………………………………………………………………………………… 

FACSIMILE NUMBER CODE ………… .NUMBER………………………………………………………………………………… 

E-MAIL ADDRESS ……………………………………………………………………………………………………………….. 

VAT REGISTRATION NUMBER………………………………………………………………………………………………………… 

 
HAS AN ORIGINAL AND VALID TAX CLEARANCE CERTIFICATE BEENATTACHED? (MBD 2) YES/NO 
 
HAS A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE BEEN SUBMITTED? (MBD 6.1) YES/NO 
 
IF YES, WHO WAS THE CERTIFICATE ISSUED BY? 
 
AN ACCOUNTING OFFICER AS CONTEMPLATED IN THE CLOSE CORPORATION ACT (CCA)  □ 
A VERIFICATION AGENCY ACCREDITED BY THE SOUITH AFRICAN NATIONAL ACCREDITATION SYSTEM (SANAS) □ 
A REGISTERED AUDITOR           □  

(Tick applicable box) 
 
(A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE MUST BE SUBMITTED IN ORDER TO QUALIFY FOR 
PREFERENCE POINTS FOR B-BBEE)     
 
ARE YOU THE ACCREDITED REPRESENTATIVE 
IN SOUTH AFRICA FOR THE GOODS/SERVICES/WORKS OFFERED?     
    YES/NO   
    (IF YES ENCLOSE PROOF) 

 
SIGNATURE OF BIDDER ……………………………………………………………………………………………………………….. 
 
DATE……………………………………………………………………………………………………………………………………….. 
 
CAPACITY UNDER WHICH THIS BID IS SIGNED…………………………………………………………………………………… 

 
TOTAL BID PRICE………………………………….…TOTAL NUMBER OF ITEMS OFFERED…………………………………. 
__________________________________________________________________________________________________ 

ANY ENQUIRIES REGARDING THE BIDDING PROCEDURE MAY BE DIRECTED TO: 
 
Municipality / Municipal Entity:   ……………………………………………………………………. 

Department:   …………………………………………………………………………………………… 

Contact Person:    ……………………………………………………………………………………… 

Tel:   ……………………………………………………………………………………………………… 

Fax:   …………………………………………………………………………………………………….. 

 
ANY ENQUIRIES REGARDING TECHNICAL INFORMATION MAY BE DIRECTED TO: 

 
Contact Person:    ……………………………………………………………………………………… 

Tel:   ……………………………………………………………………………………………………… 

Fax:   …………………………………………………………………………………………………….. 
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V.        MBD 3.1 
 

D. PRICING SCHEDULE – FIRM PRICES 
(PURCHASES) 

 
NOTE: ONLY FIRM PRICES WILL BE ACCEPTED. NON-FIRM PRICES (INCLUDING PRICES 

SUBJECT TO RATES OF EXCHANGE VARIATIONS) WILL NOT BE CONSIDERED 
 
 IN CASES WHERE DIFFERENT DELIVERY POINTS INFLUENCE THE PRICING, A 

SEPARATE PRICING SCHEDULE MUST BE SUBMITTED FOR EACH DELIVERY POINT  

 

 
Name of Bidder…………………………………… Bid Number…………………………... 
 
Closing Time ……………. …..                              Closing Date   ……………………….. 
 

 
OFFER TO BE VALID FOR………DAYS FROM THE CLOSING DATE OF BID. 
 
__________________________________________________________________________ 
 
ITEM QUANTITY DESCRIPTION  BID PRICE IN RSA CURRENCY 
NO.       **(ALL APPLICABLE TAXES INCLUDED) 
 

 
 
- Required by:     …………………………………. 
 
- At:      …………………………………. 
        

………………………………… 
 
- Brand and Model    …………………………………. 
       
- Country of Origin    

 …………………………………. 
  
 
- Does the offer comply with the specification(s)?   *YES/NO 
 
- If not to specification, indicate deviation(s) …………………………………. 
   
- Period required for delivery   …………………………………. 
        *Delivery: Firm/Not firm 

 
- Delivery basis     …………………………………….   

 
 

Note: All delivery costs must be included in the bid price, for delivery at the prescribed destination. 
 
** “all applicable taxes” includes value- added tax, pay as you earn, income tax, unemployment 
insurance fund contributions and skills development levies. 
 
 
*Delete if not applicable 
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W.          MBD 3.2 

E. PRICING SCHEDULE – NON-FIRM PRICES 
(PURCHASES) 

 
  

NOTE:  PRICE ADJUSTMENTS WILL BE ALLOWED AT THE PERIODS AND TIMES SPECIFIED IN THE 
BIDDING DOCUMENTS.  

 
IN CASES WHERE DIFFERENT DELIVERY POINTS INFLUENCE THE PRICING, A SEPARATE 
PRICING SCHEDULE MUST BE SUBMITTED FOR EACH DELIVERY POINT  

 

Name of Bidder………………………………………                 Bid number…………………………………………… 
 
Closing Time ………………………                                         Closing Date  ………………………………………… 

 
OFFER TO BE VALID FOR………DAYS FROM THE CLOSING DATE OF BID. 
 
----------------------------------------------------------------------------------------------------------------------------- ------------------
--------- 
 
ITEM QUANTITY  DESCRIPTION  BID PRICE IN RSA CURRENCY 
NO.        **(ALL APPLICABLE TAXES INCUDED) 

----------------------------------------------------------------------------------------------------------------------------- ------------------
---------- 
 
 
 
 
- Required by:      
 ………………………………………… 
 
- At:       
 …….…..………………………………. 
       
    
 
- Brand and model     
 ……..…………………………………. 
-        
- Country of origin     
 ……...…………………………………. 
 
 
- Does the offer comply with the specification(s)?     *YES/NO 
 
- If not to specification, indicate deviation(s)  
 …………………………………………. 
   
- Period required for delivery    
 …………………………………………. 
 
- Delivery:         *Firm/Not firm 
 
 
** ”all applicable taxes” includes  value- added tax, pay as you earn, income tax, unemployment  
insurance fund contributions and skills development levies. 
 
 
*Delete if not applicable 
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MBD 3.2 
 

PRICE ADJUSTMENTS 
 

 
A  NON-FIRM PRICES SUBJECT TO ESCALATION 
 

1. IN CASES OF PERIOD CONTRACTS, NON-FIRM PRICES WILL BE ADJUSTED (LOADED) WITH THE 
ASSESSED CONTRACT PRICE ADJUSTMENTS IMPLICIT IN NON-FIRM PRICES WHEN 
CALCULATING THE COMPARATIVE PRICES 

 
2. IN THIS CATEGORY PRICE ESCALATIONS WILL ONLY BE CONSIDERED IN TERMS OF 

THE FOLLOWING FORMULA: 
 

 
( ) VPt

oR

tR
D

oR

tR
D

oR

tR
D

oR

tR
DPtVPa +








+++−=

4

4
4

3

3
3

2

2
2

1

1
11

 

Where: 
 
Pa  = The new escalated price to be calculated. 

(1-V) Pt   = 85% of the original bid price. Note that Pt must always be the 
     original bid price and not an escalated price. 

D1, D2..  = Each factor of the bid price eg. labour, transport, clothing, footwear, 
    etc.  The total of the various factors D1,D2…etc. must add up to 
    100%. 
R1t, R2t……  = Index figure obtained from new index (depends on the number of 
    factors used). 
R1o, R2o  =  Index figure at time of bidding. 
VPt  = 15% of the original bid price. This portion of the bid price remains 
firm 
    i.e. it is not subject to any price escalations. 

 
3. The following index/indices must be used to calculate your bid price: 

 
Index………. Dated………. Index………. Dated………. Index………. Dated………. 
 
Index………. Dated………. Index………. Dated……….  Index………. Dated………. 

 
4. FURNISH A BREAKDOWN OF YOUR PRICE IN TERMS OF ABOVE-MENTIONED FORMULA.  THE 

TOTAL OF THE VARIOUS FACTORS MUST ADD UP TO 100%. 

 

FACTOR 
(D1, D2 etc. eg. Labour, transport etc.) 

P           PERCENTAGE OF BID PRICE 
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MBD 3.2 

 
B PRICES SUBJECT TO RATE OF EXCHANGE VARIATIONS 
 
1. Please furnish full particulars of your financial institution, state the currencies used in the conversion of 

the prices of the items to South African currency, which portion of the price is subject to rate of 
exchange variations and the amounts remitted abroad.  

 

PARTICULARS OF 
FINANCIAL INSTITUTION 

ITEM NO PRICE CURRENCY RATE 

PORTION 
OF PRICE 
SUBJECT 
TO ROE 

AMOUNT IN 
FOREIGN 

CURRENCY 
REMITTED 
ABROAD 

    
ZAR= 

  

    
ZAR= 

  

    
ZAR= 

  

    
ZAR= 

  

    
ZAR= 

  

    
 

  

    
ZAR= 

  

 
 
 

2. Adjustments for rate of exchange variations during the contract period will be calculated by using the 
average monthly exchange rates as issued by your commercial bank for the periods indicated 
hereunder: (Proof from bank required) 
 
 

AVERAGE MONTHLY EXCHANGE RATES 
FOR THE PERIOD: 

DATE DOCUMENTATION 
MUST BE SUBMITTED TO 

THIS OFFICE 

DATE FROM WHICH 
NEW CALCULATED 

PRICES WILL 
BECOME EFFECTIVE 

DATE UNTIL WHICH 
NEW CALCULATED 

PRICE WILL BE 
EFFECTIVE 
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MBD 4 
 

DECLARATION OF INTEREST 
 
1. No bid will be accepted from persons in the service of the state¹. 
 
2. Any person, having a kinship with persons in the service of the state, including a blood 

relationship, may make an offer or offers in terms of this invitation to bid.  In view of possible 
allegations of favouritism, should the resulting bid, or part thereof, be awarded to persons 
connected with or related to persons in service of the state, it is required that the bidder or their 
authorised representative declare their positionin relation to the evaluating/adjudicating authority.  

 
3 In order to give effect to the above, the following questionnaire must be 

completed and submitted with the bid. 
 

3.1. Full Name of bidder or his or her representative:……………………………………………..  

 
3.2. Identity Number: ………………………………………………………………………………….  

 
3.3. Position occupied in the Company (director, trustee, hareholder²):………………………..  

 
3.4. Company Registration Number: ……………………………………………………………….  

 
3.5. Tax Reference Number:…………………………………………………………………………  

 
3.6. VAT Registration Number:   ……………………………………………………………………  

 
3.7. The names of all directors / trustees / shareholders members, their individual identity 

numbers and state employee numbers must be indicated in paragraph 4 below. 

 
3.8. Are you presently in the service of the state?                                                     YES / NO 

 
3.8.1  If yes, furnish particulars.……………………………………………………… 

 
……………………………………………………………………………………… 

 
¹MSCM Regulations: “in the service of the state” means to be – 

(a) a member of – 
(i) any municipal council; 
(ii) any provincial legislature; or 
(iii) the national Assembly or the national Council of provinces; 
 

(b) a member of the board of directors of any municipal entity; 
(c) an official of any municipality or municipal entity; 
(d) an employee of any national or provincial department, national or provincial public entity 

or constitutional institution within the meaning of the Public Finance Management Act, 
1999 (Act No.1 of 1999); 

(e) a member of the accounting authority of any national or provincial public entity; or 
(f) an employee of Parliament or a provincial legislature. 

 
² Shareholder” means a person who owns shares in the company and is actively involved in the 
management of the company or business and exercises control over the company. 
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3.9     Have you been in the service of the state for the past twelve months? …YES / 

NO 
 

2.9.1 If yes, furnishparticulars.………………………...…………………………………….. 

 
…………………………………………………………………………………….  

 
3.10   Do you have any relationship (family, friend, other) with persons  
 in the service of the state and who may be involved with  
 the evaluation and or adjudication of this bid? ……………………………  YES / 

NO 
 

   3.10.1 If yes, furnishparticulars.……………………………………………………… 
 
              ……………………………………………………………………………………….  
 

3.11    Are you, aware of any relationship (family, friend, other) between  
 any other bidder and any persons in the service of the state who  
 may be involved with the evaluation and or adjudication of this bid? YES / NO  

 
3.11.1 If yes, furnish particulars……………………………………………………… 

 
………………………………….……............................................................  

 
3.12   Are any of the company’s directors, trustees, managers,  

principle shareholders or stakeholders in service of the state?    YES / NO 
 

  3.12.1 If yes, furnish particulars.……………………………………………………. 
 
  …………………………………………………………………………………. 
 

3.13   Are any spouse, child or parent of the company’s directors 
 trustees, managers, principal shareholders or stakeholders  

in service of the state?YES / NO 
 
  3.13.1 If yes, furnish particulars..……………………………………………………. 

 
……………………………….…………………………………………………. 

 
3.14   Do you or any of the directors, trustees, managers,  

principle shareholders, or stakeholders of this company 
have any interest in any other related companies or  
business whether or not they are bidding for this contract.YES / NO 

 
3.14.1  If yes, furnish particulars:…………………………………………………….. 

 
………………………………………………………………………………….. 
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4. Full details of directors / trustees / members / shareholders. 
 

Full Name Identity Number State Employee 
Number 

 

   
 

   
 

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

 
 …………………………………..                           …………………………………….. 

                  Signature                                                                    Date 
 
 
 

 ………………………………….                         ……………………………………… 
                 Capacity                                                               Name of Bidder 
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   MBD 6.1 

 

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL 
PROCUREMENT REGULATIONS 2022 

 

This preference form must form part of all tenders invited.  It contains general information and 
serves as a claim form for preference points for specific goals.  

 

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE 
GENERAL CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN 
RESPECT OF THE TENDER AND PREFERENTIAL PROCUREMENT 
REGULATIONS, 2022 

 

 
1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to invitations to tender: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all 

applicable taxes included); and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all 

applicable taxes included). 

 

1.2 To be completed by the organ of state 

 (delete whichever is not applicable for this tender). 

a) The applicable preference point system for this tender is the 90/10 preference point 

system. 

 

b) The applicable preference point system for this tender is the 80/20 preference point 

system. 

 

c) Either the 90/10 or 80/20 preference point system will be applicable in this tender. The 

lowest/ highest acceptable tender will be used to determine the accurate system once 

tenders are received. 

 

1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be 

awarded for:  

(a) Price; and 

(b) Specific Goals 

1.4 To be completed by the organ of state: 
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The maximum points for this tender are allocated as follows: 

 POINTS 

PRICE 90 

TARGETED SPECIFIC GOALS 5 

BBBEE 5 

Total points for Price and SPECIFIC GOALS  100 

 

1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of 

this tender to claim points for specific goals with the tender, will be interpreted to 

mean that preference points for specific goals are not claimed. 

 

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is 

adjudicated or at any time subsequently, to substantiate any claim in regard to 

preferences, in any manner required by the organ of state. 

2. DEFINITIONS 

(a)  “tender” means a written offer in the form determined by an organ of state in 

response to an invitation to provide goods or services through price quotations, 

competitive tendering process or any other method envisaged in legislation;  

(b) “price” means an amount of money tendered for goods or services, andincludes all 

applicable taxes less all unconditional discounts; 

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of 

bid invitation, and includes all applicable taxes;  

(d) “tender for income-generating contracts” means a written offer in the form determined by 

an organ of state in response to an invitation for the origination of income-generating contracts 

through any method envisaged in legislation that will result in a legal agreement between the 

organ of state and a third party that produces revenue for the organ of state, and includes, but 

is not limited to, leasing and disposal of assets and concession contracts, excluding direct 

sales and disposal of assets through public auctions; and  

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 

2000).   
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3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

 

3.1. POINTS AWARDED FOR PRICE 

 

3.1.1   THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  

 A maximum of 80 or 90 points is allocated for price on the following basis: 

 

  80/20 or 90/10  

 

 𝑷𝒔 = 𝟖𝟎(𝟏 −
𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) or 𝑷𝒔 = 𝟗𝟎(𝟏 −

𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) 

 Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmin = Price of lowest acceptable tender 

 

 

3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME 

GENERATING PROCUREMENT 

 

 

3.2.1. POINTS AWARDED FOR PRICE 

 

A maximum of 80 or 90 points is allocated for price on the following basis: 

  

              80/20                or             90/10  

 

 𝑷𝒔 = 𝟖𝟎(𝟏 +
𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
) or 𝑷𝒔 = 𝟗𝟎(𝟏 +

𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
) 

  

Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmax = Price of highest acceptable tender 

  



 
T.60 

 

4. POINTS AWARDED FOR SPECIFIC GOALS  

 

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement 

Regulations, preference points must be awarded for specific goals stated in the 

tender. For the purposes of this tender the tenderer will be allocated points based on 

the goals stated in table 1 below as may be supported by proof/ documentation stated 

in the conditions of this tender:  

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which 

states that, if it is unclear whether the 80/20 or 90/10 preference point system applies, 

an organ of state must, in the tender documents, stipulate in the case of—  

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 

90/10 preference point system will apply and that the highest acceptable tender will 

be used to determine the applicable preference point system; or 

 

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system 

will apply and that the lowest acceptable tender will be used to determine the 

applicable preference point system,   

then the organ of state must indicate the points allocated for specific goals for both the 

90/10 and 80/20 preference point system.  

a) 50% of the 20 and 10 points will be allocated to promote BBBEE as per 

scorecard and the remaining 50% to promote Specific Goals(Women,Youth and 

HDI). 

 

Table1:PointswillbeallocatedintermsoftheB-BBEEscorecardandLocality as follows: 

 
BBBEEStatusLevelof 
Contributor 

TotalNumberof
Pointsforscorec
ard(80/20) 

Number 
ofPointsfor
Preference
(50%) 

TotalNumberofPointF
orscorecard(90/10) 

NumberofPointsforPr
eference(50%) 

1 20 10 10 5 

2 18 9 9 4.5 

3 16 8 6 3 

4 12 6 5 2.5 

5 8 4 4 2 

6 6 3 3 1.5 

7 4 2 2 1 

8 2 1 1 0.5 

Non-
Compliantcontributor 

 
0 

 
0 

 
0 

 
0 
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b) SPECIFIC GOALS (WOMEN,YOUTH AND HDI) 

Table2: Points based on 80/20 and 90/10 Preference System 

No. Requirement No. of points 

1 Procurementunderthe80/20preferencepoints 10 

80/20 and 
90/10 

PreferenceSy
stem 

Systemwheretheenterprise has Women,Youth and HDI as per 
Company Registration Document and CSD Report. 

 

 

   

 Procurementunderthe90/10preferencepoints 5 

 System where the enterprise has Women,Youth and HDI as 
Company Registration Document and CSD Report.  

 

   

   

 

 

Table3: Specific Goals Points based on 90/10 Preference System 

The specific goal allocated 

points in terms of this 

tender 

Number of 

points allocated 

(90/10 system) 

Number of points 

claimed (90/10 

system) 

Required documents 

as a means of 

verification 

HISTORICALLY 

DISADVANTAGED 

INDIVIDUALS 

   

Women 2.0  CSD Report 

Youth 2.0  CSD Report 

HDI 1.0  CSD Report 

 

 

NB: 

A tenderer failing to submit proof of B-BBEE status level of contributor may only score in terms of the 

90-point formula for price; and scores 0 points for B-BBEE status level of contributor and 5 for Specific 

Goals Points . 
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DECLARATION WITH REGARD TO COMPANY/FIRM 

 
4.3. Name of company/firm……………………………………………………………………. 

4.4. Company registration number: …………………………………………………………... 

4.5. TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One-person business/sole propriety 

 Close corporation 

 Public Company 

 Personal Liability Company 

 (Pty) Limited  

 Non-Profit Company 

 State Owned Company 

[TICK APPLICABLE BOX] 

 
4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, 

certify that the points claimed, based on the specific goals as advised in the tender, 

qualifies the company/ firm for the preference(s) shown and I acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as 
indicated in paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown 
in paragraphs 1.4 and 4.2, the contractor may be required to furnish 
documentaryproof to the satisfaction of the organ of state that the claims are 
correct;  

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any 
of the conditions of contract have not been fulfilled, the organ of state may, in 
addition to any other remedy it may have – 

 
(a) disqualify the person from the tendering process; 

(b) recover costs, losses or damages it has incurred or suffered as a 
result of that person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered 
as a result of having to make less favourable arrangements due 
to such cancellation; 

(d) recommend that the tenderer or contractor, its shareholders and 
directors, or only the shareholders and directors who acted on a 
fraudulent basis, be restricted from obtaining business from any 
organ of state for a period not exceeding 10 years, after the audi 
alteram partem (hear the other side) rule has been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary. 

 

 



 
T.63 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

………………………………………. 

SIGNATURE(S) OF TENDERER(S) 

 

SURNAME AND NAME:  ………………………………………………………. 

DATE:   ……………………………………………………… 

ADDRESS:  ……………………………………………………… 

   ……………………………………………………… 

  ……………………………………………………… 

  ……………………………………………………… 
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T.65 

 



 
T.66 

 



 
T.67 

 



 
T.68 

 



 
T.69 

 



 
T.70 

 



 
T.71 

 

 

 

 

 



 
T.72 

 



 
T.73 

 



 
T.74 
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T.76 

RDP1(E) SCHEDULE OF LOCAL LABOUR CONTENT 

The Tenderer must complete the table below to reflect the labour force anticipated to be 

employed on this contract, including labour employed by sub-contractors.   

The specified target value is 10%.   

Note: This labour content shall be from the LOCAL COMMUNITY where Local 

Community means those in the immediate vicinity of the project. 

Type of Labour Man-hours 
Minimum Wage Rate 

per Unit 

Total Wage Cost 

(Excl VAT) 

 

Local Labour 

(skilled and unskilled) 

   

  TOTAL PROJECT 

COST 

 

  PERCENTAGE  

Notes to Tenderer:  

(1) Labour is defined as hourly paid personnel including the CLO. 

(2) The penalty for non-compliance during the contract or for fraudulent  

 disclosure is discussed in Section C3.3.6.5. 

 

 

 

SIGNED ON BEHALF OF THE TENDERER: ………………………………………. 
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CONTRACT No. RE-ADVERT TECH/03/2024-25 

FOR 

REGOROGILE EXTENTION 8 PAVING OF INTERNAL STREETS PHASE 1 

RDP2(E) EMPLOYMENT OF SMME’S 

This contract requires that participation in the contract must be granted to local SMME 

companies. Local is defined as “having their head office within the Limpopo Province boundaries”. 

The minimum target for participation is fifteen (15%) of the total contract value and this can be 

achieved through one or more sub-contractors.The municipality reserves the right to apply penalties 

to the value of 30% of the difference between the set target values and the actual values 

achieved when the contractor does not honour the commitment as stipulated by the contractor 

on this page. ONLY SMME subcontractors/suppliers should be employed to do the work listed 

in the table below. For other subcontractors, refer to  

T2.1CSCHEDULE OF PROPOSED SUBCONTRACTORS. 

We notify you that it is our intention to employ subcontractors for work in this contract to comply 
with the stipulated 15% requirement. 

If we are awarded a contract, we agree that this notification does not change the requirement for 
us to submit the name of proposed subcontractors in accordance with requirements in the 
contract for such appointments.   

Item 
No. 

Description of Work to be executed by SMME 
Subcontractors 

Value of the work  

 

1.  R 

2.  R 

3.  R 

4.  R 

5.  R 

Total value of work committed to SMME companies R 

Percentage of total contract value % 

Note: Forms RDP2 (E1), RDP2 (E2) etc. should be completed for each contractor listed 

above and contributing towards the 15% goal 

 

Signed………………………………………….  Date………………………………………. 

Name…………………………………………….. Position…………………………………… 
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RDP2 (E1):   SUB-CONTRACTOR No.1 

SECTION ITEM 
SPECIFY SUB-ITEMS AMOUNT 

1200 General Requirements and Provisions  R  0.00 

1300 Establishment and General Obligations  R  0.00 

1400 Housing, Offices & Laboratories  R  0.00 

1500 Accommodation of Traffic  R  0.00 

1700 Clearing and Grubbing  R 

1800 Dayworks  R  0.00 

2100 Drains  R 

2200 Prefabricated Culvert Structure  R 

2300 
Concrete Kerbing, Concrete Channelling, Open 
Chutes 

 R 

3100 Borrow Materials  R 

3300 Mass Earthworks  R 

3400 Pavement layers of gravel  R 

3500 Stabilisation  R 

3600 Crushed-Stone-Base  R  0.00 

4100 Prime  R  0.00 

4200 Asphalt base and Surfacing  R  0.00 

5100 Pitching, Stonework and Protection   

5600 Road Signs  R 

5700 Road Markings  R 

5900 
Finishing the Road and Road Reserve and 
treating old roads 

 R 

7300 
Concrete Block Paving 

 R 

TOTAL FOR THIS SUB-CONTRACTOR R 

TOTAL EXPRESSED AS A PERCENTAGE OF TOTAL CONTRACT VALUE % 
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RDP2 (E2):   SUB-CONTRACTOR No. 2 

   

SECTION ITEM 
SPECIFY SUB-ITEMS AMOUNT 

1200 General Requirements and Provisions  R  0.00 

1300 Establishment and General Obligations  R  0.00 

1400 Housing, Offices & Laboratories  R  0.00 

1500 Accommodation of Traffic  R  0.00 

1700 Clearing and Grubbing  R 

1800 Dayworks  R  0.00 

2100 Drains  R 

2200 Prefabricated Culvert Structure  R 

2300 
Concrete Kerbing, Concrete Channelling, Open 
Chutes 

 R 

3100 Borrow Materials  R 

3300 Mass Earthworks  R 

3400 Pavement layers of gravel  R 

3500 Stabilisation  R 

3600 Crushed-Stone-Base  R  0.00 

4100 Prime  R  0.00 

4200 Asphalt base and Surfacing  R  0.00 

5100 Pitching,Stonework and Protection   

5600 Road Signs  R 

5700 Road Markings  R 

5900 
Finishing the Road and Road Reserve and 
treating old roads 

 R 

7300 
Concrete Block Paving 

 R 

TOTAL FOR THIS SUB-CONTRACTOR R 

TOTAL EXPRESSED AS A PERCENTAGE OF TOTAL CONTRACT VALUE % 
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RDP3(E) BROAD BASED BLACK ECONOMIC EMPOWERMENT 

The tenderer shall furnish the municipality with the necessary information to enable the 

municipality to evaluate the submission for B-BBEE Level Contribution. 

It is a requirement to attach a Broad-Based Black Empowerment Verification Certificate 

(issued by a service provider accredited to SANAS), indicating amongst others the following 

information: 

• Company name 

• Company Registration Number 

• VAT Number 

• Issue Date 

• Expiry Date 

• Level Contributor 

• Name of Accredited Service Provider 

 

NOTE: If the Service Provider is not accredited by a Registered Auditor approved by 

IRBA or Verification Agency accredited by SANAS, no points will be given for 

BBBEE Level Contributor.  

 

 

 

SIGNED ON BEHALF OF THE TENDERER …………………………………………. 
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CONTRACT No. RE-ADVERT TECH/03/2024-25 

FOR 

REGOROGILE EXTENTION 8 PAVING OF INTERNAL STREETS PHASE 1 

T2.2 OTHER DOCUMENTS REQUIRED FOR TENDER EVALUATION 

T2.2 A  FINANCIAL DETAILS, STATEMENTS AND BANK REFERENCES ..................... T.82 

T2.2: B  CONSTRUCTION INDUSTRIES DEVELOPMENT BOARD REGISTRATION .... T.83 
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CONTRACT No. RE-ADVERT TECH/03/2024-25 

FOR 

REGOROGILE EXTENTION 8 PAVING OF INTERNAL STREETS PHASE 1 

T2.2A FINANCIAL DETAILS, STATEMENTS AND BANK REFERENCES 

1. FINANCIAL STATEMENTS 

I/We agree, if required, to furnish a copy of the latest audited set of financial statement 

together with my/our Director’s and Auditor’s report for consideration by the Thabazimbi Local 

Municipality. 

2. DETAILS OF TENDERER’S BANK ACCOUNT 

 MUST BE COMPLETED BY TENDERER’S BANK 

a) Account Holder Name: ..........................................................................................  

b) Name of Bank: ......................................................................................................  

c) Branch of Bank ......................................................................................................  

d) Town/city/suburb where bank is situated ...............................................................  

e) Contact Person at the Bank:  .................................................................................  

f) Telephone number of Bank: Code:  ………………. Number:  ………………… 

g) Account Number:  .................................................................................................  

h) Bank rating:.................................................................................................... 

 

SIGNED ON BEHALF OF THE BANK 

NAME OF BANK OFFICIAL:...................................... 

DESIGNATION:........................................................ 

SIGNATURE:............................................................ 

DATE:...................................................................... 

                                                                                                      BANK STAMP 

3. I/We hereby authorise the Employer to approach the above Bank for confirmation. 

 

SIGNED ON BEHALF OF THE TENDERER:..................................................................... 

DATE:........................................................................................................................................ 

 

 



T.83 

T2.2: B CONSTRUCTION INDUSTRIES DEVELOPMENT BOARD REGISTRATION 

The tenderer is to attach either: 

• Written proof of his registration with the CIDB with the relevant grade as 

indicated/specified in the tender document  

Or 

• Written proof of his application to the CIDB for registration as a contractor in the 

category listed above. 

Note: 

1. Failure to attach such documentation as prescribed to this page shall result in this 

tender not being further considered for the award of the contract. 

2. Should this tender be considered for award of the contract, based on proof of 

submission of application for registration in the appropriate category with the CIDB, and 

should proof of such subsequent registration not be forthcoming to the employer by the 

time of award of the contract, then this tender will no longer be considered for the award 

of the contract. 
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T2.3 RETURNABLE SCHEDULES THAT WILL BE INCORPORATED INTO 

THE CONTRACT 

 

T2.3 A ORGANOGRAM AND CURRICULUM VITAE OF KEY PERSONNEL ............ T.85 

T2.3 B PROJECT PROGRAMME .............................................................................. T.86 

T2.3 C SCHEDULE OF ESTIMATED MONTHLY EXPENDITURE ............................ T.87 

T2.3 D RATES FOR SPECIAL MATERIALS .............................................................. T.88 

T2.3 E QUALITY MANAGEMENT PLAN AND METHOD STATEMENT .................... T.89 
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T2.3 A ORGANOGRAM AND CURRICULUM VITAE OF KEY PERSONNEL 

Tenderer to supply an organogram for the management of the contract and include curricula 

vitae of key personnel. This curriculum vitae shall provide evidence of relevant experience of 

the key staff in the organogram. The personnel included here shall be used on the project 

unless otherwise agreed to by the engineer. 
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T2.3 B PROJECT PROGRAMME 

Tenderer to supply project programme (preferably on MS Project), using acceptable software, 

in sufficient detail to cover the various facets of the work. 

 

 

 

 

 

 

 

SIGNED ON BEHALF OF TENDERER: .................................................................................  

 

Note to Tenderer 

If a tenderer wishes to submit an alternative tender then this form, appropriately 

completed, shall be attached to the bill of quantities for the alternative proposal. 
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T2.3 C SCHEDULE OF ESTIMATED MONTHLY EXPENDITURE 

The tenderer shall state his estimated value of the work to be completed every month, based 

on his preliminary programme and his tendered unit rates, in the table below.  The amounts 

for contingencies and contract price adjustment shall not be included. 

MONTH VALUE (INCLUDING VAT) 

1 
R ………………………………………………………………………….. 

2 
R ………………………………………………………………………….. 

3 
R ………………………………………………………………………….. 

4 
R ………………………………………………………………………….. 

5  
R ………………………………………………………………………….. 

6  
R ………………………………………………………………………….. 

7  
R ………………………………………………………………………….. 

8 
R ………………………………………………………………………….. 

9 
R ………………………………………………………………………….. 

10 
R ………………………………………………………………………….. 

11 
R ………………………………………………………………………….. 

12(FINAL) 
R ………………………………………………………………………….. 

TOTAL: R………………………………………………………………………………………… 

(EXCLUDING CONTINGENCIES AND CONTRACT PRICEADJUSTMENT (CPA) 

 

SIGNED ON BEHALF OF TENDERER: .............................................................................. 
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T2.3 D RATES FOR SPECIAL MATERIALS 

Only bitumen products will be dealt with as a special material in terms of sub clause 6.8.3 of 

the General Conditions of Contract.  All bitumen products, as indicated in the contract data 

must be stated in the list below. 

The rates and prices for the special materials shall be furnished by the contractor, which rates 

and prices shall exclude VAT but shall include all other obligatory taxes and levies. 

The Compiler should state the Base Month. 

SPECIAL MATERIALS UNIT * 
RATE OR PRICE FOR THE 

BASE MONTH 

   

   

   

   

   

   

   

   

   

*  Indicate whether the material will be delivered in bulk or in containers. 

When called upon to do so, the contractor shall substantiate the above rates or prices with 

acceptable documentary evidence from the applicable refinery supplying the bitumen. 

 

 

SIGNED ON BEHALF OF TENDERER: .................................................................................  
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T2.3 E QUALITY MANAGEMENT PLAN AND METHOD STATEMENT 

 

Tenderer shall provide his quality management plan and method statement describing how 

he will ensure successful execution of the project. Highlight all work activities and inputs that 

may pose a threat or risk to the successful execution of the project: 

 

 

 

 

 

 

 

 

SIGNED ON BEHALF OF TENDERER: .................................................................................  

 

Note to Tenderer 

If a tenderer wishes to submit an alternative tender then this form, appropriately 

completed, shall be attached to the bill of quantities for the alternative proposal. 
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 THE CONTRACT 
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PART C1: AGREEMENT AND CONTRACT DATA 
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C1.2 AGREEMENT IN TERMS OF THE OCCUPATIONAL HEALTH AND SAFETY 

ACT 85 OF 1993 AND APPOINTMENT AS MINE MANAGER IN TERMS OF 
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CONTRACT No. RE-ADVERT TECH/03/2023-24 

FOR 

REGOROGILE EXTENSION 8 PAVING OF INTERNAL STREETS PHASE 1 

C1.1 FORM OF OFFER AND ACCEPTANCE 

Offer 

The employer, identified in the acceptance signature block, has solicited offers to enter into a 

contract in respect of the following works: 

Bid No: RE-ADVERT TECH/03/2024-25: REGOROGILE EXTENSION 8 PAVING OF INTERNAL 

STREETS PHASE1IN THABAZIMBI LOCAL MUNICIPALITY. 

The tenderer, identified in the offer signature block, has examined the documents listed in the 

tender data and addenda thereto as listed in the tender schedules, and by submitting this 

offer has accepted the conditions of tender. 

By the representative of the tenderer, deemed to be duly authorized, signing this part of the 

Form of Offer and Acceptance, the tenderer offers to perform all of the obligations and 

liabilities of the contractor under the contract including compliance with all its terms and 

conditions according to their true intent and meaning for an amount to be determined in 

accordance with the conditions of contract identified in the contract data. 

THE OFFERED TOTAL OF THE PRICE INCLUSIVE OF VALUE ADDED TAX IS 

(CONTRACT PRICE) 

 ...............................................................................................................................................  

 ...............................................................................................................................................  

Rand (in words); R ................................................... …………………………………(in figures) 

This offer may be accepted by the employer by signing the acceptance part of this form of 

offer and acceptance and returning one copy of this document to the tenderer before the end 

of the period of validity stated in the tender data, whereupon the tenderer becomes the party 

named as the contractor in the conditions of contract identified in the contract data. 

For the Tenderer: 

Signature(s)  ..........................................................   ........................................................  

Name(s)  ..........................................................   ........................................................  

Capacity  ..........................................................   ........................................................  

Name and address of organization 

 ...............................................................................................................................................  

 ...............................................................................................................................................  

Signature and Name of Witness: Signature ..............................................  

   Name ....................................................  

 Date   
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Acceptance 

By signing this part of this form of offer and acceptance, the employer identified below 

accepts the tenderer’s offer.  In consideration thereof, the employer shall pay the contractor 

the amount due in accordance with the conditions of contract identified in the contract data.  

Acceptance of the tenderer’s offer shall form an agreement between the employer and the 

tenderer upon the terms and conditions contained in this agreement and in the contract that is 

the subject of this agreement. 

The terms of the contract are contained in: 

 PART C1 Agreements and contract data, (which includes this agreement) 

 PART C2 Pricing data 

 PART C3 Scope of work 

 PART C4 Site information 

and drawings and documents or parts thereof, which may be incorporated by reference into 

Parts C1 to C4 above. 

Deviations from and amendments to the documents listed in the tender data and any 

addenda thereto as listed in the tender schedules as well as any changes to the terms of the 

offer agreed by the tenderer and the employer during this process of offer and acceptance, 

are contained in the schedule of deviations attached to and forming part of this agreement.  

No amendments to or deviations from said documents are valid unless contained in this 

schedule, which must be signed by the authorised representative(s) of both parties. 

The tenderer shall within two weeks after receiving a completed copy of this agreement, 

including the schedule of deviations (if any), contact the employer’s agent (whose details are 

given in the contract data) to arrange the delivery of any bonds, guarantees, proof of 

insurance and any other documentation to be provided in terms of the conditions of contract 

identified in the contract data at, or just after, the date this agreement comes into effect.  

Failure to fulfil any of these obligations in accordance with those terms shall constitute a 

repudiation of this agreement. 

Notwithstanding anything contained herein, this agreement comes into effect on the date 

when the tenderer receives onecopy of the fully signed original document, including the 

schedule of deviations (if any).  Unless the tenderer (now contractor) within five days of the 

date of such receipt notifies the employer in writing of any reason why he cannot accept the 

contents of this agreement, this agreement shall constitute a binding contract between the 

parties. 
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For the Employer 

Signature   ........................................................................................................................  

Name   ........................................................................................................................  

Capacity   ........................................................................................................................  

 

Name and address of organization 

  .............................................................................................................................  

  .............................................................................................................................  

  .............................................................................................................................  

Signature and Name of Witness 

Signature   ........................................................................................................................  

Name   ........................................................................................................................  

Capacity   ........................................................................................................................  

Schedule of Deviations 

Notes: 

1. The extent of deviations from the tender documents issued by the Employer prior to 
the tender closing date is limited to those permitted in terms of the Conditions of 
Tender, 

2. A Tenderer’s covering letter shall not be included in the final contract document. 
Should any matter in such, letter, which constitutes a deviation as aforesaid become 
the subject of agreements reached during the process of, offer and acceptance, the 
outcome of such agreement shall be recorded here, 

3. Any other matter arising from the process of offer and acceptance either as a 
confirmation, clarification or change to the tender documents and which it is agreed 
by the Parties becomes an obligation of the contract shall also be recorded here, 

4. Any change or addition to the tender documents arising from the above agreements 
and recorded here, shall also be incorporated into the final draft of the Contract, 

1 Subject ...................................................................................................................... 

 Details ……………………………………………………………………………............... 

2 Subject  ..………………………………………………………………………….............. 

 Details ……………………………………………………………………………............... 

By the duly authorised representatives signing this schedule of deviations, the employer and 
the tenderer agree to and accept the foregoing schedule of deviations as the only deviations 
from and amendments to the documents listed in the tender data and addenda thereto as 
listed in the tender schedules, as well as any confirmation, clarification or changes to the 
terms of the offer agreed by the tenderer and the employer during this process of offer and 
acceptance. 

It is expressly agreed that no other matter whether in writing, oral communication or implied 
during the period between the issue of the tender documents and the receipt by the tenderer 
of a completed signed copy of this Agreement shall have any meaning or effect in the 
contract between the parties arising from this agreement. 
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For the Tenderer:  For the Employer 

 ...............................................  Signature .........................................................  

 ...............................................  Name .........................................................  

 ...............................................  Capacity .........................................................  

Name and address of organisation:  Name and address of organisation 

 ...............................................   .........................................................  

 ...............................................   .........................................................  

 ...............................................   .........................................................  

 

 ...............................................  Witness Signature .........................................................  

 ...............................................  Witness Name .........................................................  

 ...............................................  Date .........................................................  
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Confirmation of Receipt 

 

The Tenderer, (now Contractor), identified in the Offer part of this Agreement hereby confirms 

receipt from the Employer, identified in the Acceptance part of this Agreement, of one fully 

completed original copy of this Agreement, including the Schedule of Deviations (if any) 

today: 

the …………………………… (day)  

of ……………………………. (month)   

20…....…..(year)  

at ……………………………… (place) 

 

For the Contractor: 

 

…………………………………………………………. 

   Signature 

  

……………………………………………………….. 

  Name 

 

………………………………………………………. 

  Capacity 

 

Signature and name of witness: 

 

…………………………………………………………. 

   Signature 

 

………………………………………………………….. 

    Name 
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CONTRACT No. RE-ADVERT TECH/03/2023-24 

FOR 

REGOROGILE EXTENSION 8 PAVING OF INTERNAL STREETS PHASE 1 

C1.2 AGREEMENT IN TERMS OF THE OCCUPATIONAL HEALTH AND SAFETY 

ACT 85 of 1993 AND APPOINTMENT AS MINE MANAGER IN TERMS OF 

SECTION 3(1)(a) OF MINE HEALTH AND SAFETY ACT 29 of 1996. 

This AGREEMENT made at ………………………. on this ……. day of ………………. in the 

year ……… between The Thabazimbi Local Municipality (hereinafter called “the Employer” on 

the one part, herein represented by ……………………. in his capacity as 

……………………………………. And delegate of the Employer and 

……………………………………… (hereinafter called “the Principal Contractor”) of the other 

part, herein represented by ……………………………………. in his capacity as 

………………………………… 

WHEREAS the Employer is desirous that certain works be constructed, as stated for in 

Contract No:…………………For (description of contract).............................................. 

…………………………………………….……………………………………………………………..

……………………………………………………… in the ………………………District of Limpopo 

Province and has accepted a tender by the Principal Contractor for the construction, 

completion and maintenance of such works and whereas the Employer and the Principal 

Contractor have agreed to certain arrangements and procedures to be followed in order to 

ensure compliance by the Principal Contractor with the provisions of the Occupational Health 

and Safety Act 1993(Act 85 of 1993 and the Construction Regulation, July 2003): 

NOW THEREFORE THIS AGREEMENT WITNESSETH AS FOLLOWS: 

1. The Principal Contractor shall execute the work in accordance with the contract 

documents pertaining to this contract. 

2. This Agreement shall hold good from its commencement date, which shall be the date 

of a written notice from the employer or engineer requiring him to commence the 

execution of the Works, to either: 

a) the date of the final certificate issued in terms of clause 5.3 of the General 

Conditions of Contract for Construction Works 2015 (Third Edition) as issued b 

the South African Institution of Civil Engineering (hereinafter referred to as “the 

GCC 2015”), as contained in the contract documents pertaining to this 

contract, or 

b) the date of termination of the contract in terms of clause 9.1, 9.2 or 9.3 of the 

GCC 2015. 
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3. The Principal Contractor declares himself to be conversant with the following: - 

a) All requirements, regulations and standards of the Occupational Health and 

Safety Act (Act 85 of 1993), hereinafter referred to as “The Act”, together with 

its amendments and with special reference to the following Sections of The 

Act. 

i.  Section 8: General duties of employers to their employees. 

ii.  Section 9: General duties of employers and self-employed persons to      

persons other than employees 

iii. Section 37: Acts or omissions by employees or mandatories and 

iv. Sub-section 37(2) relating to the purpose and meaning of this 

Agreement. 

v. Construction Regulations 2003, and other safety regulations, as 

applicable. 

b) The procedures and safety rules of the employer as pertaining to the Principal 

Contractor and to his subcontractors. 

4. The Principal Contractor is responsible for the compliance with the Act by his sub-

contractors, whether or not selected and/or approved by the employer. 

5. The Principal Contractor warrants that all his and his sub-contractors’ employees 

(permanent and temporary) are covered in terms of the Compensation for 

Occupational Injuries and Diseases Act 1993 which cover shall remain in force whilst 

any such employees are present on site. The Principal Contractor shall submit a 

written report to this effect at each Progress Site Meeting. 

6. The Principal Contractor undertakes to ensure that he and/or his sub-contractors 

and/or their respective employees will at all times comply with the following conditions: 

a) The Principal Contractor shall assume the responsibility in terms of Section 

16.1 of the Occupational Health and Safety Act. The principal contractor shall 

not delegate any duty in terms of Section 16.2 of this Act without the prior 

written approval of the Employer. If the Principal contractor obtains such 

approval and delegates any duty in terms of Section 16.2 a copy of such 

written delegation shall immediately be forwarded to the Employer. 

b) All incidents referred to in the Occupational Health and Safety Act shall be 

reported by the Principal Contractor to the Department of Labour as well as to 

the Employer. The Employer will further be provided with copies of all written 

documentation relating to any incident. 

c) The Employer hereby obtains an interest in the issues of any formal enquiry 

conducted in terms of Section 32 of the Occupational Health and Safety Act 

into any incident involving the Principal Contractor and/or his employees 

and/or his sub-contractors. 

Further to the abovementioned, where contracts involve quarries or borrow pits, the following 

shall be applicable: - 
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In terms of Section 3(1)(a) of the Mine Health and Safety Act of 1996, TheThabazimbi Local 

Municipality. shall appoint a manager for its mine/s. 

You are hereby appointed as the mine manager for ……………………………………………., 

with effect from ……………………. until further notice. 

In terms of this appointment you are charged with the functions, duties and responsibilities 

imposed by the aforementioned Act and its regulations.  Without derogating from the duties, 

functions and responsibilities imposed by this legislation, you are to: 

i) Control, manage and direct employees at the Mine (borrow pit or quarry). 

ii) Take all reasonable measures to ensure the health and safety of employees and proper 

discipline at the Mine. 

iii) Take all reasonable measures to ensure that the provisions of the Mine Health and 

Safety Act and its regulations (as may be amended from time to time) are implemented 

and adhered to at the Mine. 

iv) Ensure and maintain a healthy and safe mine environment for all persons. 

v) Ensure an adequate supply of health and safety equipment and facilities. 

vi) Staff the Mine, with due regard to health and safety. 

vii) Provide health and safety training as far as reasonably practicable to all employees. 

viii) Initiate, prepare and implement codes of practice, relating to health and safety.  

ix) Maintain an effective risk identification and management system. 

x) Ensure the effective maintenance of hazard identification and medical monitoring 

records.  

xi) Prepare and or review the Health and Safety Policy for the Mine. 

xii) Ensure that an annual medical report is compiled at the Mine, and forwarded to the 

owner or the appointed owner representative of the Mine. 

xiii) Ensure compliance with relevant environmental legislation. 

xiv) Assist with implementation and maintenance of the Thabazimbi Local Municipality SHE 

Management Standards, the Contractor’s Compliance Pack and operational 

procedures. 

xv) Enhance a culture of high performance in safety and health. 

You are to appoint the prescribed persons to assist you in your duties and functions, and you 

are hereby authorised and obliged to take all reasonable measures to comply with legislative 

requirements.  You are to ensure that an acting mine manager is appointed when you are to 

be absent, or on leave for a period longer than five (5) days. 

Instructions and procedures are from time to time issued by the board of Thabazimbi Local 

Municipality, and it will be your responsibility to ensure the implementation and adherence to 

these instructions and procedures at the Mine. 

You are further responsible to ensure that relevant environmental legislative requirements are 

complied with, including the implementation of all internal procedures and systems to ensure 

compliance with such legislation. 
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It would be the responsibility of yourself to report any shortcomings, in relation to the 

implementation of applicable legislation which you are unable to rectify, immediately in writing 

to the appointed owner representative. 

 

In witness thereof the parties have set their signatures heron in the presence of the 

subscribing witnesses: 

 

 

 

 

SIGNED FOR ON BEHALF OF THE EMPLOYER/SECTION 4.1 APPOINTEE 

 

……………………………………………………………. 

 

WITNESS: 1………………………………….    2………………………………. 

NAME 

(IN CAPITALS) 1………………………………….   2……………………………… 

 

DATE:   …………………………………… 

 

SIGNED FOR AND ON BEHALF OF THE PRINCIPAL CONTRACTOR/MINE MANAGER 

 

……………………………………………………………. 

 

WITNESS: 1……………………………….  2…………………………………. 

NAME 

(IN CAPITALS) 1………………………………  2…………………………………. 

 

DATE:                …………………………………… 

Copy to: The Chief Inspector - Department of Minerals and Energy 



 

C1.3 PERFORMANCE GUARANTEE 

“Guarantor” means: ………………………………………………………………………………………… 

Physical address: …………………………………………………………………………………………… 

“Employer” means:  THABAZIMBI LOCAL MUNICIPALITY 

“Contractor” means: ………………………………………………………………………………………… 

“Engineer” means:  PHAMELA ENGINEERING SERVICES 

“Works” means:  REGOROGILE EXTENSION 8 PAVING OF INTERNAL STREETS 

“Site” means:   REGOROGILE EXTENSION 8  

“Contract” means: The Agreement made in terms of the Form of Offer and Acceptance and such 

amendments or additions to the Contract as may be agreed in writing between the parties. 

“Contract Sum” means: The accepted amount inclusive of tax of R ………………………………….. 

Amount in words: …………………………………………………………………………………………… 

“Guaranteed Sum” means: The maximum aggregate amount of R …………………………………... 

Amount in words: …………………………………………………………………………………………… 

“Expiry Date” means: ………………………………………………………………………………………. 

CONTRACT DETAILS 

Engineer issues: Interim Payment Certificates, Final Payment Certificate and the Certificate 

Completion of the Works as defined in the Contract. 

PERFORMANCE GUARANTEE 

1. The Guarantor’s liability shall be limited to the amount of the Guaranteed Sum. 

2. The Guarantor’s period of liability shall be from and including the date of issue of this 

Performance Guarantee and up to and including the Expiry Date or the date of issue by the 

Engineer of the Certificate of Completion of the Works or the date of payment in full of the 

Guaranteed Sum, whichever occurs first. The Engineer and/or the Employer shall advise 

the Guarantor in writing of the date on which the Certificate of Completion of the Works 

has been issued. 

3. The Guarantor hereby acknowledges that: 

3.1 any reference in this Performance Guarantee to the Contract is made for the purpose of 

convenience and shall not be construed as any intention whatsoever to create an 

accessory obligation or any intention whatsoever to create a suretyship; 

3.2 Its obligation under this Performance Guarantee is restricted to the payment of money. 

 

 

 

 

4. Subject to the Guarantor’s maximum liability referred to in 1, the Guarantor hereby 

undertakes to pay the Employer the sum certified upon receipt of the documents identified 

in 4.1 to 4.3: 
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4.1 A copy of a first written demand issued by the Employer to the Contractor stating that 

payment of a sum certified by the Engineer in an Interim or Final Payment Certificate has 

not been made in terms of the Contract and failing such payment within seven (7) calendar 

days, the Employer intends to call upon the Guarantor to make payment in terms of 4.2; 

4.2 A first written demand issued by the Employer to the Guarantor at the Guarantor’s physical 

address with a copy to the Contractor stating that a period of seven (7) days has elapsed 

since the first written demand in terms of 4.1 and the sum certified has still not been paid; 

4.3 A copy of the aforesaid payment certificate which entitles the Employer to receive payment 

in terms of the Contract of the sum certified in 4. 

5. Subject to the Guarantor’s maximum liability referred to in 1, the Guarantor undertakes to 

pay to the Employer the Guaranteed Sum or the full outstanding balance upon receipt of a 

first written demand from the Employer to the Guarantor at the Guarantor’s physical 

address calling up this Performance Guarantee, such demand stating that: 

5.1 the Contract has been terminated due to the Contractor’s default and that this 

Performance Guarantee is called up in terms of 5; or 

5.2 a provisional or final sequestration or liquidation court order has been granted against the 

Contractor and that the Performance Guarantee is called up in terms of 5; and 

5.3 the aforesaid written demand is accompanied by a copy of the notice of termination and/or 

the provisional/final sequestration and/or the provisional liquidation court order. 

6. It is recorded that the aggregate amount of payments required to be made by the 

Guarantor in terms of 4 and 5 shall not exceed the Guarantor’s maximum liability in terms 

of 1. 

7. Where the Guarantor has made payment in terms of 5, the Employer shall upon the date of 

issue of the Final Payment Certificate submit an expense account to the Guarantor 

showing how all monies received in terms of this Performance Guarantee have been 

expended and shall refund to the Guarantor any resulting surplus. All monies refunded to 

the Guarantor in terms of this Performance Guarantee shall bear interest at the prime 

overdraft rate of the Employer’s bank compounded monthly and calculated from the date 

payment was made by the Guarantor to the Employer until the date of refund. 

8. Payment by the Guarantor in terms of 4 or 5 shall be made within seven (7) calendar days 

upon receipt of the first written demand to the Guarantor. 

9. Payment by the Guarantor in terms of 5 will only be made against the return of the original 

Performance Guarantee by the Employer. 

10. The Employer shall have the absolute right to arrange his affairs with the Contractor in any 

manner which the Employer may deem fit and the Guarantor shall not have the right to 

claim his release from this Performance Guarantee on account of any conduct alleged to 

be prejudicial to the Guarantor. 

11. The Guarantor chooses the physical address as stated above for the service of all notices 

for all purposes in connection herewith. 

12. This Performance Guarantee is neither negotiable nor transferable and shall expire in 

terms of 2, where after no claims will be considered by the Guarantor. The original of this 

Guarantee shall be returned to the Guarantor after it has expired. 

13. This Performance Guarantee, with the required demand notices in terms of 4 or 5, shall be 

regarded as a liquid document for the purposes of obtaining a court order. 
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14. Where this Performance Guarantee is issued in the Republic of South Africa the Guarantor 

hereby consents in terms of Section 45 of the Magistrate’s Courts Act No 32 of 1944, as 

amended, to the jurisdiction of the Magistrate’s Court of any district having jurisdiction in 

terms of Section 28 of the said Act, notwithstanding that the amount of the claim may 

exceed the jurisdiction of the Magistrate’s Court. 

 

Signed at …………………………………………………………………………………………………….. 

Date ………………………………………………………………………………………………………….. 

Guarantor’s signatory (1) …………………………………………………………………………………... 

Capacity………………………………………………………………………………………………………. 

Guarantor's signatory (2) …………………………………………………………………………………... 

Capacity ……………………………………………………………………………………………………… 

Witness signatory (1) ……………………………………………………………………………………….

  

Witness signatory (2) ………………………………………………………………………………………. 
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EXAMPLE FOR USE BY CONTRACTOR WHEN APPOINTING SUB-ORDINATES IN 

TERMS OF THE MINE HEALTH AND SAFETY ACT (1996) AS AMENDED. 

(To be printed on Contractor’s letter head) 

APPOINTMENT IN TERMS OF SUB-ORDINATE MANAGER: REGULATION 2.6.1 IN 

FORCE IN TERMS OF SCHEDULE 4 OF THE MINE HEALTH AND SAFETY ACT (ACT 

NO. 29 OF 1996) AS AMENDED BY THE HEALTH SAFETY AMENDEMENT ACT (ACT 

NO. 72 OF 1997) 

I, ……………….. in my capacity as ………………………., having been appointed in terms of 

Section 3(1) of the Act (as amended), by the Executive Manager: Roads Management who is 

our client, ‘THABAZIMBI LOCAL MUNICIPALITY’ and owner of the Mine(s) to be worked 

under the requirements of the above mentioned Acts hereby, in terms of Regulation 2.6.1 of 

the Act as amended, appoint …………………………………..  as Sub-Ordinate Manager of the 

Contractor, …………………………………………………………………..  of address, 

………………………….. and contact number, …………………………...on contract no 

…………….…. for the …………………………………………………..…………………………… 

In accordance with the provisions of the Mine Health and Safety Act, 1996 (Act 29 of 1996), 

you are also appointed in terms of Section 7(2) of the Mine Health and Safety Act, 1996 to 

perform the following functions, assigned to the Mine Manager in terms of Section 7(1), 10(2) 

(b) and (c) and 11 (1) in so far as your area of responsibilities are concerned:- 

1. You must identify the hazards, assess the risk and record the hazards to health 

and safety to which employees may be exposed while they are at work, and  

2. To the extent that is reasonable, you must ensure that every employee is properly 

trained: 

 a. In the measures necessary to eliminate, control and minimise those risks 

to health and safety. 

 b. In the procedures to be followed to perform the employee’s work. 

3. To the extent that is reasonably practical, you must: - 

 Ensure that every employee becomes familiar with the work-related hazards and 

risk and the measures that must be taken to eliminate, control and minimise those 

hazards and risks. 

4. To the extent that is reasonably practical, you must: - 

 Ensure that every employee under your control complies with the requirements of 

the Act. 

 Institutes the measures necessary to secure, maintain and enhance health and 

safety. 

 Considers and employees training and capabilities in respect of health and safety 

before assigning a task to that employee. 

 Ensure that work is performed under the general supervision of a person trained 

to understand the hazards associated with the work, and who has the authority to 

ensure that the precautionary measures laid down by the Manager are 

implemented. 
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 You will be responsible for the control, management and direction of all the 

activities and employees connected with work and you are required to ensure that 

all such activities take place in accordance with the provisions of the Mine Health 

and Safety Act and the Regulations are complied with. 

 You are further required to inform the Manager as soon as practicable, of any 

breach of any provision of these regulations, to enable him to inform the Principal 

Inspector of Mines, Department of Minerals and Energy, or take such steps as 

may be necessary. 

 Please acquaint yourself with the relevant Regulations, Standards and 

Procedures, which have a bearing on your appointment. You must ensure that 

you are fully conversant with the requirements of the Procedures for Reporting 

Accidents. 

SIGNED:  ..............................................................................................................................  

DATE:  ..............................................................................................................................  

WITNESS: 1.  ......................................................  2.  ........................................................  

NAME(Print):1.  ......................................................  2.  ........................................................  

 

I, ……………………………….., having been appointed in terms of Regulation 2.6.1 of the act 

(as amended) to perform all functions entrusted to………………In terms of the Act (as 

amended) hereby accept the above appointment. 

 

SIGNED:  ..............................................................................................................................  

DATE:  ..............................................................................................................................  

WITNESS: 1.  ......................................................  2.  ........................................................  

NAME(Print):1.  ......................................................  2.  ........................................................  
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 EXAMPLE FOR USE BY CONTRACTOR WHEN APPOINTING SUB-ORDINATES IN 

TERMS OF THE MINE HEALTH AND SAFETY ACT (1996) AS AMENDED. 

(To be printed on Contractor’s letter head) 

APPOINTMENT AS COMPETANT PERSON IN CHARGE OF MACHINERY IN TERMS OF 

REGULATION 2.13.2 IN FORCE IN TERMS OF SCHEDULE 4 OF THE MINE HEALTH 

AND SAFETY ACT (ACT NO. 29 OF 1996) AS AMENDED BY THE HEALTH AND SAFETY 

AMENDEMENT ACT (ACT NO. 72 OF 1997) 

I, …………………………  in my capacity as ………………………………., having been 

appointed in terms of Section 3(1) of the Act (as amended), by the Executive Manger: Roads 

Management, who is our client, ‘THABAZIMBI LOCAL MUNICIPALITY’ and owner of the 

Mine(s) to be worked under the requirements of the above mentioned Acts hereby, in terms 

of Regulations 2.13.2 of the Act as amended, appoint 

…………………………………………….. as Competent Person in charge of machinery for the 

Contractor, …………………………….…..………..……………………………..  of address 

……………………………………………. and contact number, ……………………… on all 

contracts in the Limpopo Province that are undertaken by the contractor. 

You are to report any accident to the mine manager immediately and personally visit the 

scene of the accident without delay. 

You must familiarise yourself with the Mine Health and Safety Act and the Minerals Act and 

the Regulations and ensure that you have a copy in your possession and you must take all 

reasonable measures to ensure that the provisions of this Act are complied with. 

Your attention is further drawn to Regulation 2.13.4.1 as well as the requirements of Chapter 

18,20 and 21. 

Please confirm this appointment by signing at the bottom. 

 

SIGNED:  ...........................................................  DATE: ...............................................  

 

NAME:  ...........................................................  

 

SIGNED:  ...........................................................  DATE: ...............................................  

 

NAME:  ...........................................................  

 

 

 

 



 

 

 

 

CONTRACT No. RE-ADVERT TECH/01/2024-25 

FOR 

REGOROGILE EXTENSION 8 PAVING OF INTERNAL STREETS PHASE 1 
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C1.4 ABSTRACTS OF THE MINE HEALTH AND SAFETY ACT No. 29 OF 1996 AND 
AMENDMENT ACT No. 72 OF 1997 

DEFINITIONS: 

Section 102 of the Mine Health and Safety Act refers. 

“mine” means, when – 

(a) “used as a noun- 

 (i) any borehole, or excavation, in any tailing or in the earth, including the 
portion of the earth that is under the sea or other water, made for the 
purpose of searching for or winning a mineral, whether is being worked 
or not, or 

 (ii) any other place where a mineral deposit is being exploited, including the 
mining area and all buildings, structures, machinery, mine dumps, 
access roads or objects situated on or in that area that are used or 
intended to be used in connection with searching, winning, exploiting or 
processing of a mineral, or for health and safety purposes.  But, if two or 
more excavations, boreholes or places are being worked in conjunction 
with one another 

 (iii) a works; and 

b) used as a verb, the making of any excavation or borehole referred to in paragraph 
(a) (i), or the exploitation of any mineral deposit in any other manner, for the 
purpose of winning a mineral including prospecting in connection with the winning 
of a mineral. 

 a) whether that substance is in solid, liquid or gaseous form; 

 b) that occurs naturally in or on the earth, in or under water or in tailings, 
and 

 c) that has been formed by or subjected to a geological process. 

 “processing” means the recovering, extracting, concentrating, refining, 
calcimining, classifying, crushing, milling, screening, washing, reduction, smelting 
or gasification or any mineral, and “process” has a similar meaning 

 

 “works” means any place, excluding a mine, where any person carries out- 

 a) The transmitting and distributing to another consumer of any form of 
power from a mine, by the owner thereof, to the terminal point of bulk, to 
the power supply meter on any such other consumer’s premises, or 

 b) Training at any central rescue station, or 

 c) The making, repairing, re-opening or closing of any subterranean tunnel, 
or 

 d) Any operations necessary in connection with any of the operational listed 
in this paragraph. 
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CONTRACT No. RE-ADVERT TECH/01/2024-25 

FOR 

REGOROGILE EXTENSION 8 PAVING OF INTERNAL STREETS PHASE 1 

C1.5 CONTRACT DATA 

C1.5.1 Contract Specific Data 

The Conditions of Contract are the General Conditions of Contract for Construction Works 3rd 

Edition (2015) published by the South African Institution of Civil Engineering. (GCC). 

Section 1:  Data provided by the Employer 

Clause  

1.1.1.5 Clause 1.1.1.5 of the GCC is replaced by the following:  The 

“Commencement date” shall be the date the site is handed over to the 

Contractor. Duplicate to C1.5.2 

1.1.1.15 The employer is the THABAZIMBI LOCAL MUNICIPALITY 

1.1.1.16 The Employer’sAgent representing the Consultant is Mr. Fidelis Baloyi 

1.2.1.2 The employer’s address for receipt of communication is: 

Telephone: Tel: +27 14 777 1525 
Address: Private Bag X530,  
Thabazimbi, 0380 

1.2.1.2 The Employer’s Agent’s address for receipt of communication is: 

Telephone: / (010) 880 0138/(015) 295 2059/ 074 317 8677 

e-mail: admin@phamelaeng.co.za; phamelaengineering@gmail.com,  

Address: Suite 101 Office Park, 90 Schoeman Street,Polokwane, 

0699 

3.2.3 The Employer’s is required in terms of his appointment with the employer to 

obtain the following specific approvals from the employer: -. 

1.  Approval of extension of time; 

2.  Approval of additional costs; 

3.  Approval of variation orders; 

4.  Approval from the municipality for the utilization of any Contingencies 

Etc..…………………………………………………………………………………… 

3.2.4 The Health and Safety Plan shall be delivered and approved before the site 

hand-over/commencement date. 

5.3.1. The Works are to be commenced within fourteen (14) Days of the 
Commencement Date taken as Date of Site Hand-over. 

mailto:admin@phamelaeng.co.za
mailto:phamelaengineering@gmail.com
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Clause  

5.5.1 The Works shall be completed within12consecutive monthsas envisaged 

by the employer, measured from commencement/site hand-over date to due 

completion date. 

The contract will be awarded based on 2 Year Performance Based, Annual 

Financial Allocation and Financial availability.  

The (03) three year contracting will be performance based and the 

contractor will be subjected to annual performance evaluation at the end of 

each financial year for contract renewal. 

The availability of financial resources cannot be guaranteed by Thabazimbi 
Local Municipality and is also a condition for the continuation of the contract. 
Thabazimbi Local Municipality will reserve the right without prejudice to 
withdraw from any of the contracts with all rights reserved should the 
required financial resources not available. 

5.6.1 The Works programme is to be delivered within fourteen (14) days of the 
Commencement Date taken as Date of Site Hand-over 

5.8.1 The special non-working days are all designated public holidays (including 
all foreseeable statutory declared election days), Saturdays and Sundays. 

5.13.1 The penalty for delay is R 7 500.00per working day or part thereof. 

5.14.5.2 The Defects Liability Period is twelve (12) consecutive calendar months after 
the date of the certificate of completion. 

5.16.3 The latent defect liability period is 10 years after the date of the final 
approval certificate 

6.2.1. The Guarantee is to contain the same wording as indicated in the 
document included as C1.3 under returnable documents 

6.2.1. 
The amount of the Guarantee is to be10% surety. 

6.2.1. The Guarantee is to be delivered twenty one (21) days after the Letter of 
Acceptance. In the event of failure to submit the guarantee within the 
stipulated 21 days, the Municipality reserves the right to cancel the 
contract and award the Bid to the tenderer who scored the second 
highest points. 

6.5.1.2.3 Day works allowances as tendered in Section 1800 of the Bill of Quantities:  
Materials at cost plus 15%. 

6.8.2 The value of payment certificates is to be adjusted in accordance with the 
Contract Price Adjustment Schedule, where 

The value of “x” is 0,150 
The values of the co-efficient are: 
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Fixed : Estimate less than R10 000 000 or period less than 6 months 
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Clause  

New Road Construction Rehabilitation Concrete Work 
   (major structures only) 
a =  0,20 0,20 0,15 
b =  0,40 0,35 0,20 
c =  0,25 0,35 0,55 
d =  0,15 0,10 0,10 

“L” is the “Labour Index” and shall be the “Consumer Price Index” for the 
urban area nearest to the Site as specified by the Engineer in the Appendix 
to the Tender and as published in the Statistical News Release, P0141, 
Table 7.1 (previously P0141.1 Table 21) of Statistics South Africa. 

“P” is the “Plant Index” and shall be the “Civil Engineering Plant Index” as 
published in the Statistical News Release P0142.1, Table 12 (previously 
P0142.1 Table 16) of Statistics South Africa. 

“M” is the “Materials Index” and shall be the “Civil Engineering Materials 
Index” as published in the Statistical News Release P0142.1, Table 11 
(previously P0142.1 Table 15) of Statistics South Africa. 

“F” is the “Fuel Index” and shall be the “Diesel at wholesale level – 
Coast/Witwatersrand Index” as published in the Statistical News Release 
P0142.1, Table 12 (previously P0142.1 Table 16) of Statistics South Africa. 

The suffix “o” denotes the basic indices applicable to the base month, which 
shall be the month prior to the month in which the closing date for the tender 
falls. 

The suffix “t” denotes the current indices applicable to the month in which 
the last day of the period falls to which the relevant payment certificate 
relates. 

If any index relevant to any particular certificate is not known at the time 
when the certificate is prepared, the Engineer shall estimate the value of 
such index.  Any correction, which may be necessary when the correct 
indices become known, shall be made by the Engineer in subsequent 
payment certificates. 

The urban area nearest the site is Thabazimbi  

The base month is March(The calendar month during which tender closed) 

 6.8.3 The following are special materials: 
Bitumen binder extracted from petroleum-based products and used on site, 
including that used in asphalt, irrespective of whether it is produced and/or 
placed by the Contractor or an approved subcontractor.  

The rates and prices for the special materials shall be furnished by the 
contractor, which rates and prices ex refinery with the base date specified 
under 6.8.2 and shall exclude VAT but shall include all other obligatory taxes 
and levies on the basis specified in the contract price adjustment schedule 
(paragraph 4(i) and 4(ii)). 

6.10.1.5 The percentage limit on materials not yet built into the Permanent Works is 
80%. 

6.10.3 The percentage retention is 10% of the certified work done (including VAT).  

6.10.3 The limit of retention money is 10% of the certified work done (including 
VAT). 

6.10.3 A Retention Money Guarantee is compulsory.  A penalty will be applied 
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Clause  

for non-delivery of the Retention Money Guarantee as required.  The 
penalty will be 10% of the value of the completion Retention Money 
Amount per calendar month for late delivery of the said Retention 
Money Guarantee. 

8.6.1. The amount to be included in the sum insured to cover the value of: 

8.6.1.1.2 a) Materials supplied by the employer for incorporation into the works is 
R Nil 

8.6.1.1.3 b) Professional fees not included in the Contract Price is R Nil 

8.6.1.2 The following additional and varied insurances are required: 
CAR & SASRIA. 

8.6.1.3 The Limit of the liability insurance required should not be less than the 
contract amount. 

9.2.1.3.2 Clause 9.2.1.3.2 is replaced by the following “Has failed to submit 
documentation or to commence the Works in terms of Clause 5.3, or has 
suspended the progress of the Works for fourteen (14) consecutive days 
after receiving from the Engineer written notice to proceed,”  duplicate to 
C1.5.2 

10.5.1/2 Disputes are to be referred to mediation (As per the GCC 2015) 

10.5.3 The number of adjudication board members shall be 1 or3 

10.7 Disputes are to be referred for final settlement to arbitration. 

Special Clause in 

terms of RDP 

Requirements in terms of government’s reconstruction and development 
programme. 

Target values: In this project the minimum target values shall be as follows: 

• Local Labour Maximisation (Wages) :10% 

• SMME’s    :15% 

It is a requirement that the Contractor plan for achieving these targets and 
that a planned programme for achieving each of the targets is submitted at 
the start of the project together with the clause 12 programme of 
construction.  

Penalties:  

The penalties for not reaching the required labour and SMME target values 
will be calculated at 30% of the difference between the set target values and 
the actual target values achieved by the contractor at completion of the 
works. Penalties will be applied monthly, when the actual figures are less 
than 75% of the planned monthly figures. No bonuses for achieving the set 
target values are applicable. 
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Section 2:  Data provided by the Contractor 

Clause   

1.1.1.9 The contractor is   ...................................................................................................................  

1.2.1.2 The contractor’s address for receipt of communication is: 

Telephone:  ............................................................. Facsimile: ..............................................  

e-mail:……..……………………………………………………………………………. 

Address:………………………………………………………………………………… 

5.5.1 The Works shall be completed within ….Months as proposed by the contractor. 

6.5.1.2.3 The percentage allowances to cover all charges for the contractor’s and 

subcontractor’s profits, timekeeping, clerical work, insurance, establishment, 

superintendence and the use of hand tools is ………..% (Maximum 15%). 

 6.8.3 The rate for special materials, exclusive of Value Added Tax is to be completed 

in Schedule T2.3 C. 

 Payment for works identified in the Scope of Works as being labour-intensive 

shall only be made in accordance with the provisions of the Contract if the 

works are constructed strictly in accordance with the provisions of the Scope of 

Work. Any payment for such works shall not relieve the Contractor in any way 

from his obligations either in contract or in delict 

 The Contractor’s payment invoices shall be accompanied by labour information 

for the corresponding period in a format specified by the employer. If the 

contractor chooses to delay submitting payment invoices, labour returns shall 

still be submitted as per frequency and timeframe stipulated by the Employer. 

The contractor’s invoices shall not be paid until all pending labour information 

has been submitted. 

 The current Ministerial Determination (also downloadable at 

www.epwp.gov.za), Expanded Public Works Programmes, issued in terms of 

the Basic Condition of Employment Act of 1997 by the Minister of Labour in 

Government Notice, shall apply to works described in the scope of work as 

being labour-intensive and which are undertaken by unskilled workers. 
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C1.5.2 Variations to the General Conditions of Contract 

The following amendments of the General Conditions of Contract 2015 apply to this contract.  

The headings in these Special Conditions of Contract shall not be deemed to be part thereof 

nor be taken into consideration in the interpretation or construction thereof or of the Contract. 

4. CONTRACTOR’S GENERAL OBLIGATIONS 

4.1 EXTENT OF OBLIGATIONS AND LIABILITY 

 Change the number of clauses 4.1.1 to 4.1.2 to read 4.1.2 and 4.1.3. 

 Add the following: 

“4.1.1 Contractor deemed to have inspected the Site 

 The Contractor shall be deemed to have inspected and examined the Site and its 

surroundings and information available in connection therewith and to have satisfied 

himself before submitting his tender (as far as practicable) as to 

 (a) the form and nature of the Site and its surroundings, including subsurface 

conditions, 

 (b) the hydrological and climatic conditions. 

 (c) the extent and nature of work and materials necessary for the execution and 

completion of the Works, 

 (d) the means of access to the Site and the Accommodation he may require 

 and, in general, shall be deemed to have obtained all information (as far as is 

practicable) as to risks, contingencies and all other circumstances which may 

influence or affect his tender. 

 No subsequent claims by the Contractor arising from his lack of knowledge of 

perceptible conditions on the site or its surroundings or of information available in 

connection therewith shall be entertained.” 

4.1.2 Extent of Contractor’ obligations 

 Add the following to this sub-clause: 

 The Contractor shall, save in so far as it is legally or physically impossible, 

 (a) design (to the extent provided in the Contract), execute and complete the 

Works and remedy any defects therein in accordance with the provisions of 

the Contract, and 

 (b) provide all superintendence, labour, materials, Construction Equipment, 

Temporary Works, including the design thereof, all requisite transport and all 

other things, whether of a temporary or permanent nature, required in and for 

such design, execution and completion of the Works and for the remedying of 

any defects, so far as the necessity for providing the same is specified in or 

reasonably to be inferred from the Contract. 

 (c) After award of the Contract, the Contractor shall be obligated to ensure that at 

least the Construction Equipment stated on the prescribed form in the Tender 

Documents, or Construction Equipment equivalent thereto, are on the site 

when required.” 
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4.3 LEGAL PROVISIONS 

 Add the following sub-sub clauses: 

4.3.1.1 Mine Health and Safety Act, number 29 of 1996 

 The Employer shall obtain the Mining Authorisation for all sites where mining 

activities, as defined in the Mine Health and Safety Act, number 29 of 1996 as 

amended, are to be conducted. 

4.3.1.2 Mineral Resources Petroleum Development Act, number 28 of 2002 

 The Contractor shall assume responsibility for the Environmental Management 

Programme (EMPR) in respect of the sites and shall ensure that the sites are 

rehabilitated at the conclusion of the contract.” 

4.4. SUBCONTRACTING 

 Add the following subclauses: 

“4.4.7 Continuing obligation extending beyond date of completion of the work 

 In the event of a Selected Subcontractor having undertaken to the Contractor, in 

respect of work executed or goods or materials supplied by such Selected 

Subcontractor, any continuing obligation extending beyond the date of completion of 

the work or the end of the Defects Liability Period, and Latent Defect Liability Period 

as the case may be, the Contractor shall at any time after such date cede to the 

Employer, at the Employer’s request and cost, the benefit of such obligation for the 

unexpired duration thereof, whereupon the Employer shall have no further claim 

against the Contractor in respect of the said continuing obligation. 

4.4.8 Convert the subcontract 

 If the contract shall have been cancelled in terms of clause 9.2, the Employer shall 

have the right, by written notice given to any Selected Subcontractor not later than 28 

days after the said cancellation, to convert the subcontract concerned to a direct 

contract between the Employer and the Subcontractor. 

 Provided that: 

 (a) the terms of the said direct contract shall mutatis mutandis be those of the 

subcontract concerned, and 

 (b) the Employer shall have the said right, notwithstanding any breach of the 

subcontract by the Contractor, subject to his forthwith paying to the 

Subcontractor all amounts then owing to the Subcontractor by the Contractor 

and perform any obligation which the Contractor has failed to perform.” 
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4.9 CONSTRUCTION EQUIPMENT 

 Add the following: sub clauses: 

“4.9.2 Preclude seizure of construction equipment 

 In order to preclude seizure by the owner of any constructional plant being held by the 

Contractor on a hire or hire-purchase agreement for the purposes of the contract, the 

Employer shall be entitled to pay any such owner the amount of any outstanding 

instalment or other sum owing under any hire or hire-purchase agreement and in the 

event of his doing so, any amount thus paid by him shall be a debt payable to the 

Employer by the Contractor and may be deducted by the Employer from any moneys 

owing or that may become owing to the Contractor in terms of the contract, or be 

recovered at law from the Contractor by the Employer. 

4.9.3 Constructional plant brought to the site by the subcontractor 

 When entering into any subcontract agreement for the execution of any part of the 

works, the Contractor shall incorporate in such subcontract agreement, by reference 

or otherwise, the provisions of this clause in respect of construction equipment 

brought to the site by the subcontractor.” 

5. TIME AND RELATED MATTERS 

5.4 ACCESS TO THE SITE 

 Add the following subclause: 

5.4.4 “If the site is insufficient for the needs and requirements of the work, the Contractor 

shall arrange with the owners or tenants for the additional land required and pay all 

rent and costs in connection therewith.  The Contractor shall be responsible for all 

damage to such land and property, and he shall indemnify the Employer and hold him 

harmless in respect of all claims, demands proceedings, damages, costs, including 

attorneys and client costs, charges and expenses arising in respect thereof.” 

5.14 COMPLETION 

 Delete the following: 

 “5.14.5.3     The retention shall be reduced to half in terms of Clause 6.10.5” 

5.16 APPROVAL  

5.16.1 Final Approval Certificate 

Delete the last sentence of this clause and replace with: 

The payment of the retention money or the release of the retention money guarantee 

shall only be permitted after the Engineer has issued the Final Approval Certificate. 
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6. PAYMENT AND RELATED MATTERS 

6.6 PROVISIONAL SUMS AND PRIME COST SUMS 

6.6.1.2.1 In the first line after the word "sums" insert “excluding VAT” 

6.6.1.2.2 In the fourth line after the word "amount" insert “excluding VAT” 

6.10.5 Payment of retention money 

 Delete the first four lines where reference is made to the first half of retention. The 

paragraph should read:” 

 “Retention money shall become due when the Engineer shall have certified payment 

thereof within 14 days after the expiration of the Defects Liability Period, extended if 

necessary in terms of Clauses 5.14.4 or 7.8.1. No retention, or part thereof, will hence 

be payable upon the issue of a Certificate of Completion as indicated in Clause 

5.14.5.3. 

 

6.11 VARIATIONS EXCEEDING 15 PER CENT 

6.11.1 Second paragraph: 

 Change “15%” to “30%”. 

 Add the following subclause: 

“6.11.2 Variations exceeding 30% per cent 

 Where the decrease or increase in the quantity of work has not resulted from a written 

variation order (or an additional agreement) in terms of clause 5.11 but from the fact 

that the quantities are less or more than those given in the bill of quantities, the 

tendered rates or sums shall still apply, except in the case of a sub-item (or an item 

not subdivided into sub-items) in the bill of quantities, which covers work the value of 

which during the tender stage exceeds 7,5% of the value of the tender sum, and 

where the quantity of such sub-item or item, upon  completion of the contract, 

deviates by more than 30% from the quantity given in the bill of quantities so that the 

scale of activities or the method of construction consequently changes to such an 

extent that the tendered rate or sum no longer applies.  In such case the Engineer, 

should he deem it to be in the interest of the Employer or should the Contractor enter 

a claim, shall, considering the extent by which the deviation in respect of the quantity 

of the sub-item or item concerned exceeds 30%, determine a sum which will be 

equitable in the circumstances, and shall certify that such sum shall be deducted from 

or added to the sums owing to the Contractor.”  
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C2.1 PRICING INSTRUCTIONS 

1 For the purposes of this bill of quantities, the following words shall have the meanings 

hereby assigned to them: 

Unit: The unit of measurement for each item of work as defined in the 

standard specifications or the project specifications. 

Quantity: The number of units of work for each item. 

Rate: The payment per unit of work for which the tenderer tenders to do the 

work. 

Amount: The product of the quantity and the rate tendered for an item. 

Lump Sum: An amount tendered for an item, the extent of which is described in the 

bill of quantities, the specifications or elsewhere, but of which the 

quantity of work is not measured in units. 

2 This bill of quantities forms part of the contract documents and must be read in 

conjunction with all the other documents comprising the contract documents. 

3 The quantities set out in the bill of quantities are only approximate quantities.   The 

quantities of work finally accepted and certified for payment, and not the quantities 

given in the bill of quantities, will be used to determine payments to the contractor. 

 The validity of the contract shall in no way be affected by differences between the 

quantities in the bill of quantities and the quantities finally certified for payment. Work 

is valued at the rates or lump sums tendered, subject only to the provisions of sub-

clause 1209 (a) of the standard specifications. 

4 Rates and lump sums shall include full compensation for overheads, profits, 

incidentals, tax (other than VAT), etc, and for the completed items of work as 

specified, all in accordance with sub-clause 1209 (b) of the standard specifications.  

Full compensation for completing and maintaining, during the defects liability period,  

all the work shown on the drawings and specified in the standard specifications and 

project specifications and for all the risks, obligations and responsibilities specified in 

the general conditions of contract, special conditions of contract, standard 

specifications and project specifications shall be considered as provided for 

collectively in the items of payment given in the bill of quantities, except in so far as 

the quantities given in the bill of quantities are only approximate. 

5 The tenderer shall fill in a rate or a lump sum for each item where provision is made 

for it even where no quantities are given.  Items against which no rate or lump sum 

has been entered in the tender will not be paid for when the work is executed, as 

payment for such work will be regarded as being covered by other rates or lump sums 

in the bill of quantities. 

 The tenderer shall fill in a rate against all items where the words “rate only” appears in 

the amount column.  Although no work is foreseen under such item and no quantities 

are consequently given in the quantity column, the tendered rate shall apply should 
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work under this item actually be required.  Tenders should note the provisions of 

paragraph 12 of this preamble. 

 If the tender should group a number of items together and tender one lump sum for 

each group of items, this single tendered lump sum shall apply to that group of items 

and not to each individual item, or should he indicate that full compensation for any 

item has been included in the rate for another item, the rate for the item included in 

another item shall be deemed to be nil. 

 The tendered lump sums and rates shall be valid irrespective of any change in the 

quantities during the execution of the contract. 

6 The works executed are measured for payment in accordance with the methods 

described in the contract documents under the various payment items, 

notwithstanding any custom to the contrary.  Attention is directed to the provisions of 

clause 1220 of the standard specifications regarding the measurements of quantities 

for payment.  Except where specified otherwise than in clause 1220, the nett 

measurement or mass of the finished work in place shall be taken for payment, and 

any volume or mass of work in excess of that prescribed, shall be excluded. 

7 The amount of work or the quantities of material stated in the bill of quantities shall not 

be considered as restricting or extending the amount of work to be done or quantity of 

material to be supplied by the contractor. 

8 The statement of quantities of material or the amount of work in the bill of quantities 

shall not be regarded as authorisation for the contractor to order material or to 

execute work.  The contractor shall obtain the engineer’s detailed instructions for all 

work before ordering any materials or executing work or making arrangements in this 

regard. 

9 The short descriptions of the payment items in the bill of quantities are only given to 

identify the items and to provide specific details.  Reference shall, inter alia, be made 

to the drawings, standard specifications, project specifications, general conditions of 

contract and special conditions of contract for more detailed information regarding the 

extent of work entailed under each item. 

10 The provisions of clause 6.6 of the general conditions of contract shall apply to 

provisional sums and prime cost sums. 

11 Subject to the conditions stated in paragraph 12 below, the rates and lump sums filled 

in by the tenderer in the bill of quantities shall be final and binding with regard to 

submitting the tender, and may not be adjusted should there be any mistakes in the 

extensions thereof and in the total sums appearing in the tender.  Should there be any 

discrepancies between the tender sum and the correctly extended and totalled bill of 

quantities, the rates will be regarded as being correct, and the employer shall have 

the right to make adjustments to the tender sum to reconcile the tender sum with the 

total of the bill of quantities.  In such an event the contractor will be consulted but, 

failing agreement between the parties, the decision of the employer shall be final and 

binding.  Adjustment of the tender sum will take place prior to the signing of the 

contract.  In their own interest tenderers must make doubly sure of the correctness of 
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their tendered rates, the extensions and the tender sum. 

12 A tender may be rejected if the unit rates or lump sums for some of the items in the bill 

of quantities are, in the opinion of the employer, unreasonable or out of proportion, 

and if the tenderer fails, within a period of seven (7) days of having been notified in 

writing by the employer to adjust the unit rates or lump sums for such items, to make 

such adjustments. 

13 The units of measurement indicated in the bill of quantities are metric units 

 The following abbreviations are used in the bill of quantities: 

 mm  = millimetre 

 m  = metre 

 km  = kilometre 

 km-pass = kilometre-pass 

 m²  = square metre 

 m²-pass = square metre pass 

 ha  = hectare 

 m³  = cubic metre 

 m³km  = cubic metre kilometre 

 l  = litre 

 kl  = kilolitre 

 kg  = kilogram 

 t  = ton (1000 kg) 

 No  = number 

 mn  = meganewton 

 mn-m  = meganewton-metre 

 %  = per cent 

 kW  = kilowatt 

 Kn  = kilonewton 

 PC sum = prime cost sum 

 Prov sum = provisional sum 

14 All rates and sums of money quoted in the bill of quantities shall be in rands and 

whole cents.  Fractions of a cent shall be discarded 

15 The item numbers appearing in the bill of quantities refer to the corresponding item 

numbers in the standard specifications.  Item numbers prefixed by the letter B refer to 

payment items described under part B of the project specifications, those with C to 

payment items described under part C, and so on for further parts of the project 

specifications. 

 Item numbers in schedule B of the bill of quantities are, in addition, preceded by the 

number of each separate part of schedule B of the bill of quantities, e.g. payment item 

62.02 described in the standard specifications (clause 6210), when used in part 3 of 

schedule B of the bill of quantities, would be numbered 3/62.02, and if this payment 

item had been amended in part B of the project specifications, the payment item 

would be indicated as 3/B62.02. 
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16. Labour intensive items are highlighted in the bills of quantities for the payment items 

relating to labour intensive works. 

 16.1   Those parts of the contract to be constructed using labour intensive methods 

have been marked in the bills of quantities with the letters LI in a separate column 

filled in against every item so designated.  The works or part of the works so 

designated are to be constructed using labour intensive methods only.  The use of 

plant to provide such works, other than plant specifically provided for in the scope of 

work, is a variation to the contract.  The letters marked with LI are not necessarily an 

exhaustive list of all items which must be done by hand, and this clause does not 

override any of the requirements in the generic labour-intensive specification in the 

Scope of Works. 

 16.2   Where minimum labour intensity is specified by the design the contractor is 

expected to use their initiative to identify additional activities that can be done labour-

intensively in order to comply with the set minimum labour intensity target. 

16.3   Payment for items which are designated to be constructed using labour 

intensively (either in this schedule or in the Scope of Works) will not be made unless 

they are constructed using labour intensive methods.  Any unauthorised use of plant 

to carry out work which was to be done labour intensively will not be condoned, and 

any work so constructed will not be certified for payment. 

17. All cost for formal training to the targeted workforce (amongst others: allowances, 

wages, administration, transport, etc.) shall be deemed to be included in the rates for 

Labour Intensive items. 
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THABAZIMBI LOCAL MUNICIPALITY

PAVING OF REGOGORILE EXT.8 INTERNAL STREETS

ITEM METHOD DESCRIPTION UNIT QTY Rate AMOUNT

1200 GENERAL REQUIREMENTS AND

PROVISIONS

B12.01 LIC Locating existing services Prov Sum 1 50,000.00R          R 50,000.00

B12.02 LIC Hand excavation to determine the

positions of existing services m³ 347

B12.03 LIC

Relocation of existing pipe including  excavation, removal of 

pipe,

installing new water pipe, sleeve and backfilling Sum 1

B12.04 Quality control tests ordered by the

Engineer Prov Sum 1 200,000.00R        R 200,000.00

B12.05 LIC Employment of Community Liaison Officer (CLO) for 

the duration of the contract ) Prov Sum 1 84,000.00R          R 84,000.00

B12.06 Provisional sum for protection and/ or

`

relocation of existing services including Electrical Cables 

and Poles as ordered by Engineer Prov Sum 1 100,000.00R        R 100,000.00

B12.07 Provisional sum for payment of contract

notice board as instructed by Engineer No. 2

B12.08 LIC

Provision of training of assistance technician nominated by 

the client Prov Sum 1 90,000.00R          R 90,000.00

Provision for appointment of SHE representative Prov Sum 1 78,000.00R          R 78,000.00

B1.1 Provision for appointment of OHS Agent Prov Sum 1 420,000.00R        R 420,000.00

B1.2

Cost of survey/engineering technician for setting out Month 12

B1.3 Submission of the Health and Safety File Lump Sum 1

Provision for Social facilitation Prov Sum 1 372,000.00R        R 372,000.00

B12.09 Provision for maintenance and blading of gravel road Prov Sum 1 60,000.00R          R 60,000.00

B12.10

Demolition of of Existing Culvert Structure and other 

Structures Prov Sum 1 30,000.00R          
R 30,000.00

B12.11 PSC Compansation Prov Sum 1 40,000.00R          R 40,000.00

B12.12 Percentage for charges and profit on the

provisional sums for contractor's cost

and profit (B12.01, B12.03 to B12.11) % 1524000

B12.13 Re-Establishment of Site Sum 1

 

SECTION 1200

Contractors time related obligations in respect of the 

Occupational Health and Safety Act and Construction 

Regualtions  Month 12

 TOTAL CARRIED FORWARD TO SUMMARY
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THABAZIMBI LOCAL MUNICIPALITY

PAVING OF REGOGORILE EXT.8 INTERNAL STREETS

SECTION 1300

ITEM METHOD DESCRIPTION UNIT QTY Rate AMOUNT

1300 CONTRACTOR'S ESTABLISHMENT

ON SITE AND GENERAL

OBLIGATIONS

B13.01 Contractor's general obligations

(a) Fixed obligations Lump Sum 1

(b) Value-related obligations Lump Sum 1

(c) Time-related obligations Month 12

 

 TOTAL CARRIED FORWARD TO SUMMARY
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THABAZIMBI LOCAL MUNICIPALITY

PAVING OF REGOGORILE EXT.8 INTERNAL STREETS

SECTION 1400

ITEM METHOD DESCRIPTION UNIT QTY Rate AMOUNT

1400 HOUSING, OFFICES AND LABORA-

TORY FOR THE ENGINEER'S SITE

PERSONNEL

B14.01 Office and laboratory accomodation:

The provision of accomodation as specified, including 

roof, external and internal walls, windows complete 

with glazing, doors with locks and fittings, burglar 

proofing, painting, floors, fencing, the provision of a 

220/250 volt electrical installation wit

(a) Offices (interior floor space only) m
2

20

(b) Laboratories (interior floor space only) m
2

16

(e) Ablution units m
2

12

Car ports, as specified, at offices and laboratory 

buildings
No. 6

B14.02 Office and laboratory furniture:

(a) Chairs No 20

(d) Desks, complete with drawers and No 1

locks

(f) Conference tables No 1

B14.03

Office and laboratory fittings, installations and 

equipment:

(a)(xv) Steel filing cabinets with drawers No 1

14.08 Services

(a) Services at office and laboratories

 (i) Fixed costs Lump Sum 1

 (ii) Running costs Month 12

B14.11 Provision of cellular telephone to the Engineer

(a) Cost of computer, ;cellular phone, calls and other 

charges Prov Sum 1 58,000.00R          R 58,000.00

(c) Accommodationfor resident engineer Prov Sum 1 360,000.00R        R 360,000.00

(b) Handling cost and profits in respect of item 

B14.11(a) % R 418,000.00

 TOTAL CARRIED FORWARD TO SUMMARY
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THABAZIMBI LOCAL MUNICIPALITY

PAVING OF REGOGORILE EXT.8 INTERNAL STREETS

SECTION 1500

ITEM METHOD DESCRIPTION UNIT QTY Rate AMOUNT

1500 ACCOMMODATION OF TRAFFIC

15.01 Accommodation traffic and maintaining

temporary deviations km 6.8

B15.02 Earthworks for temporary deviations:

(a) Shaping of temporary deviations km 6.8

B15.03 Temporary control facilities

(a) Flagmen man-day 276

(b) Portable STOP and GO-RY signs No 6

(e) Road signs, R- and TR-series,

(1200mm diameter) No 20

(f) Road signs, TW-series, (1500mm

sides) No 20

(p) Provision of high visibilty safety jackets No 40

15.04 Relocation of traffic control facilities Lump Sum 1

15.05 Gravelling & repair of temporary

deviations and existing gravel shoulders

used as temporary deviations

(a) Temporary deviations - 3m wide m³ 2310

(b) Existing gravel shoulders m³ 1208

B15.06 Watering of temporary deviations kl 1092

15.07 Blading by road grader of:

(a) Temporary deviations km-pass 10

(b) Existing roads used as temporary

deviations km-pass 10

 TOTAL CARRIED FORWARD TO SUMMARY
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THABAZIMBI LOCAL MUNICIPALITY

PAVING OF REGOGORILE EXT.8 INTERNAL STREETS

SECTION 1600

ITEM METHOD DESCRIPTION UNIT QTY Rate AMOUNT

R

1600 OVERHAUL

16.01 Ovehaul on material hauled in excess of a

free-haul distance of 0.5km, for haul up to

or through 1.0km (restricted overhaul) m³ 5655

B16.02 Overhaul on material hauled in excess of

1.0km (ordinary overhaul) m³km 28274

 

 TOTAL CARRIED FORWARD TO SUMMARY
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THABAZIMBI LOCAL MUNICIPALITY

PAVING OF REGOGORILE EXT.8 INTERNAL STREETS

SECTION 1700

ITEM METHOD DESCRIPTION UNIT QTY Rate AMOUNT

R

1700 CLEARING AND GRUBBING

B17.01 Clearing and grubbing ha 8

17.05 Cleaning  out of hydraulic structures:

LIC (a) Pipes with an internal diameter up to
and including 750mm m³ 5

 TOTAL CARRIED FORWARD TO SUMMARY
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THABAZIMBI LOCAL MUNICIPALITY

PAVING OF REGOGORILE EXT.8 INTERNAL STREETS

SECTION B1800

ITEM METHOD DESCRIPTION UNIT QTY Rate AMOUNT

R

B18.00 DAYWORK SCHEDULE

B18.01 Day work

(a) Normal hours of duty of:

(i) Unskilled labour hr 10

(ii) Semi-skilled labour hr 10

(iii) Skilled labour hr 10

(iv) Foreman hr 10

B18.02 Hire of construction equipment

(a) Excavator

Minimum power: 75kW (16 ton)

Manufacturer........CAT...............

Model...................350....... hr 10

(b) TL Backactor

Minimu power: 50kW (similar to Case

580G)

Manufacturer.........CAT...............

Model...................428.......... hr 10

(c) Front end loader

Minimum power: 60kW (Similar to Cat

920)

Manufacturer............CAT...............

Model.............930................ hr 10

(d) Platform truck

Minimum load mass: 4t hr 10

(e) Tip truck

Minimum load mass: 4t Minimum load

capacity: 6m3 hr 10

(f) Grader (CAT 140G or similar) hr 10

(g) Walk behind roller (Bomag BW90 or

similar) hr 10

(h) Mechanical Broom hr 10

(i) D6 Dozer hr 10

(j) Compressor complete with two hand-

held tools and attachments

Minimum capacity: 7m3/minute

Manufacturer............................

Model......................... hr 10

(k) Submersible dewatering pump, 40
m3/h, with hoses and power supply

Manufacturer.......................

Model............................. hr 10

 TOTAL CARRIED FORWARD TO SUMMARY
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THABAZIMBI LOCAL MUNICIPALITY

PAVING OF REGOGORILE EXT.8 INTERNAL STREETS

SECTION 2100

ITEM METHOD DESCRIPTION UNIT QTY Rate AMOUNT

R

2100 DRAINS

21.01 Excavation for open drains

LIC (a) Excavating soft material situated

within the following depth ranges below
the surface level:

LIC   (i) 0m up to 1.5m m³ 1144

LIC   (ii) Exceeding 1.5m and up to 3.0m m³ 229

21.03 Excavation for subsoil drainage systems:

(a) Excavating material situated within the following depth 

ranges below the surface level:

(i) 0m up to 1,5m m
3

612

(b) Extra over subitem 21.01(a) for excavation in hard 

material, irrespective of depth m
3

114

21.06 Natural permeable material in subsoil drainage systems 

(crushed stone)

(b) Crushed stone obtained from commercial sources 

(19.0mm) m³ 143

21.08 Pipes in subsoil drainage systems:

LIC

(c) 110mm RC perforated pipes and fittings, normal duty, 

complete with couplings m 680

21. 10 LIC Geotextile/Geomembrane m² 508

21.12 Concrete outlet structures, manhole

boxes, junction boxes and cleaning eyes

for drainage systems:

LIC (a) Outlet structures No 2

LIC (b) Manhole boxes No 12

LIC (d) Cleaning eyes No Rate Only 

R 0.00

21.13 Concrete caps for subsoil drain pipes No Rate Only 

R 0.00

21.15

Overhaul for material hauled in excess of 1,0km free haul 

(normal overhaul) m
3
km 343

B21.20

Galvanised wire mesh 250x250mm at the outlets of subsoil 

drainage systems. Mesh 10mm x 2.5mm wire diameter No 2

B21.21 Subsoil Markers No

 TOTAL CARRIED FORWARD TO SUMMARY
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THABAZIMBI LOCAL MUNICIPALITY

PAVING OF REGOGORILE EXT.8 INTERNAL STREETS

SECTION 2200

ITEM METHOD DESCRIPTION UNIT QTY Rate AMOUNT

2200 PREFABRICATED CULVERTS

22.01 Excavation:

(a) Excavating soft material situated

within the following depth ranges below

the surface level:

LIC   (i) 0m up to 1.5m m³ 5045

  (ii) Exceeding 1.5m and up to 3.0m m³ 252

(b) Extra over subitem 22.01(a) for excavation in hard 

material, irrespective of depth m³ 252

22.02 Backfilling:

LIC (a) Using the excavated material m³ 5045

LIC (b) Using imported selected material m³ 252

(c ) Extra over subitems 22.02(a) and (b) for soil cement 

backfiling (4%) m³ 252

22.03 LIC Prefabricated pipe culverts:

(b) On Class C bedding

  (i) 900mm diameter m 420

  (ii) 600mm diameter m 221

  (iii) 450mm diameter m 2162

  (iv) 300mm diameter m Rate only

22.05 LIC Brick rectangular cuverts:

(b) Without prefabricated floor

LIC (i) 0.9m x 0.45m m 21

22.05 LIC Precast rectangular culverts

(b) Without prefabricated floor

LIC (i) 1800mm x 1800mm m 6

22.07 Cast in situ concrete and formwork:

LIC (b) In floor slabs for portal or rectangular

culverts, including formwork and class

U2 surface finish(Class 30/19) m³ 297

LIC (c) Inlet and outlet structures, skewed

ends, catchpits, manholes, thrust and

anchor blocks, excluding formwork but

including class U2 surface finish 

(Class 30/19) m³ 30

LIC (d) Formwork of concrete under subitem

22.07(c) above (F2 finish) m² 40

 TOTAL CARRIED FORWARD
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THABAZIMBI LOCAL MUNICIPALITY

PAVING OF REGOGORILE EXT.8 INTERNAL STREETS

SECTION 2200

ITEM METHOD DESCRIPTION UNIT QTY Rate AMOUNT

R

 TOTAL BROUGHT FORWARD 

22. 10 Steel reinforcement

LIC (b) High-tensile steel bars t 2

LIC (c) Welded steel fabric (ref 395) kg 2346

22.17 Manholes, catchpits, precast inlet and

outlet structure complete

LIC Field Inlets as per drawing No 12

Kerb Inlets as per drawing No 5

Manholes as per drawing No 12

Provision of dump rock with blinding m³ 264

Construction of wingwalls to the riverbank as per drawing Sum 1

 TOTAL CARRIED FORWARD TO SUMMARY
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THABAZIMBI LOCAL MUNICIPALITY

PAVING OF REGOGORILE EXT.8 INTERNAL STREETS

SECTION 2300

ITEM METHOD DESCRIPTION UNIT QTY Rate AMOUNT

R

2300

CONCRETE KERBING, CONCRETE CHANNELLING, 

CHUTES AND DOWNPIPES, AND CONCRETE LININGS 

FOR OPEN DRAINS

23.01 LIC Concrete Kerbing

(a) Cast in situ kerbing (Class 25/19)

(ii) Figure 8c Cast in-situ mountable kerb (Class 25/19) m 200

(c) Precast kerb to SABS 927 (Class 25/19)

(i) Figure 8c mountable kerb (Class 25/19) m 14960

(ii) Figure 12 kerb (Class 25/19) m Rate Only 

23.07 LIC Trimming of excavations for concrete-lined open drains

(a) In soft material m² 229

(b) In hard material m² 153

23.08 Concrete Lining for Open Drains

(a) Cast in situ concrete lining ( 25MPa V-drain 1m wide x 

0.2m deep) m³ 329

(b) To sides with formwork on both internal and external 

faces (each face measured) m² 823

23.10 Sealed joints in concrete linings of open drains (type 2) m 54

23.12 Steel reinforcement

(b) Welded steel fabric Ref 1.93 kg 4331

23.13

Polyethylene sheeting (0.15mm thick) for concrete-lined 

open drains m² 2244

23.15 Precast blocks in outlet structures No 10

 TOTAL CARRIED FORWARD TO SUMMARY
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THABAZIMBI LOCAL MUNICIPALITY

PAVING OF REGOGORILE EXT.8 INTERNAL STREETS

SECTION 3100

ITEM METHOD DESCRIPTION UNIT QTY Rate AMOUNT

R

3100 BORROW MATERIALS

31.01 Excess overburden m³ 24235

31.03 Finishing-off borrow areas in:

(a) Hard material ha 3

(b) Intermediate material ha 2

(c) Soft material ha 2

31.04

Supply and erect new fencing material for Borrowpit 

including Access Gates m 50

 

 TOTAL CARRIED FORWARD TO SUMMARY
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THABAZIMBI LOCAL MUNICIPALITY

PAVING OF REGOGORILE EXT.8 INTERNAL STREETS

SECTION 3300

ITEM METHOD DESCRIPTION UNIT QTY Rate AMOUNT

R

3300 MASS EARTHWORKS

33.01 Cut and borrow to fill, including free-haul

up to 1.0km:

(a) Material in compacted layer thickness

of  150mm and less:

(ii) Compacted to 93% of modified AASHTO density m³ 8078

33.04 Cut to spoil, including free-haul up to
1.0km. Material obtained from:

(a) Soft excavation m³ 1212

(b) Intermediate excavation m³ 1212

(c) Hard excavation m³ 808

(d) Boulder excavation Class B m³ 404

(e) Extra over iterms 33,01 to 33,04 for hard rock 

excavation m
3

808

33.05 Overbreak in hard and class A excavation m² 404

33.07 Removal of unsuitable material (including

free-haul of 0.5 km):

(b) In layer thicknesses exceeding 150mm

(i) Stable material m³ 2020

(ii) Unstable material m³ 1212

33. 10 Roadbed preparation and compaction of material:

(b) Compaction to 95% of Mod AASHTO density m³ 8078

33.13 Finishing-off cut and fill slopes, medians

and interchange areas:

(a) Cut slopes m² 2020

(b) Fill slopes m² 2020

33.18 Extra over items 33.10 and 33.12 for

preparing and/or treating the roadbed

and compacting material in restricted

areas:

(a) Item 33.10 for roadbed preparation and

the compaction of material m³ 808

 TOTAL CARRIED FORWARD TO SUMMARY
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THABAZIMBI LOCAL MUNICIPALITY

PAVING OF REGOGORILE EXT.8 INTERNAL STREETS

SECTION 3400

ITEM METHOD DESCRIPTION UNIT QTY Rate AMOUNT

R

3400 PAVEMENT LAYERS OF GRAVEL

MATERIAL

B34.01 Pavement layers constructed from gravel

taken from cut to stock pile on site or

borrow, including free-haul up to 1,0 km:

(d) Gravel subbase (Un-stabilized G6 material commercially 

sourced) compacted to:

(ii) 95% of modified AASHTO density  (150mm layer m³ 8078

(f) Gravel base (G5 Stabilised  Material Commercially 

sourced ) compacted to:

(i) 98% of modified AASHTO  density (150mm layer m³ 8078

34.02 Extra over item 34.01 for excavation of material in:

(a) Intermediate excavation m³ 2424

(b) Hard excavation m³ 808

34.07

Extra over item 34.01 for temporarily blading the material to 

windrow: m³ 16157

 TOTAL CARRIED FORWARD TO SUMMARY
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THABAZIMBI LOCAL MUNICIPALITY

PAVING OF REGOGORILE EXT.8 INTERNAL STREETS

SECTION 3500

ITEM METHOD DESCRIPTION UNIT QTY Rate AMOUNT

R

3500 STABILISATION

R 0.00

35.01
Chemical stabilisation 150mm layer thickness extra over 

unstabilized compacted layers Commercially sourced (base  

layer) m³ 8078

35.02 Chemical stabilising agent:

(a) CEM II, 32.5 BV t 666

35.04 Provisions and application of water for curing kl 2200

 TOTAL CARRIED FORWARD TO SUMMARY



THABAZIMBI LOCAL MUNICIPALITY C.49 

CONTRACT NO:RE-ADVERTTECH/03/2023-24 

REGOROGILE EXTENSION 8 PAVING OF INTERNAL STREETS PHASE 1 

 

THABAZIMBI LOCAL MUNICIPALITY

PAVING OF REGOGORILE EXT.8 INTERNAL STREETS

SECTION 5100

ITEM METHOD DESCRIPTION UNIT QTY Rate AMOUNT

R

5100 PITCHING, STONEWORK AND

PROTECTION AGAINST EROSION

51.01 Stone pitching:

LIC (b) Grouted stone pitching m² 1519

51.05 Concrete edge beams, 300 x 300mm in 7,2m sections

LIC (a) Class 25/19 m³ 285

 TOTAL CARRIED FORWARD TO SUMMARY
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THABAZIMBI LOCAL MUNICIPALITY

PAVING OF REGOGORILE EXT.8 INTERNAL STREETS

SECTION 5200

ITEM METHOD DESCRIPTION UNIT QTY Rate AMOUNT

R

5200 GABIONS

52.01 LIC Foundation trench excavation and backfilling

R 0.00

a) in solid rock (material requiring blasting) m
3

4

LIC b) in other classes of material m
3

40

52.02 Suface preparation for bedding of gabions m
2

44

52.03 Gabions

d) PVC coated gabion matresses

i) 2m x 1 m x 0.5 (80 mm x 100 mm) m
3

80

52.05 Filter fabric

b) Bidim U24 or similar m
2

80

TOTAL CARRIED TO SUMMARY
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THABAZIMBI LOCAL MUNICIPALITY

PAVING OF REGOGORILE EXT.8 INTERNAL STREETS

SECTION 5600

ITEM METHOD DESCRIPTION UNIT QTY Rate AMOUNT

R

5600 SECTION 5600: ANCILLARY ROADWORKS SIGNS

Road signs with painted background and symbols and with 

signboard constructed from aluminium sheeting (2 mm thick)

56.01

a) Type R1 - 610 mm dia (Stop sign)  No 20

b) Type R2 (Yield sign)  No 0 Rate Only

c) Type R2.1 (Yield to pedestrian sign)  No 10

d) Type R2.2 (Yield circle sign)  No 0 Rate Only

e) Type R103 (Arrow low left sign)  No 0 Rate Only

  

f) Type R105 (Arrow left sign)  No 0 Rate Only

g) Type W408 (Keep left sign)  No 0 Rate Only

LIC h) Type W401 (Danger plates) No 0 Rate Only

LIC i) Type R201 (Speedsign) No 15

 

j) Type W332 (Speed hump sign) No 14

LIC

56.03 Sign supports

LIC 1.8 m No 45

 

1.5 m No 14

1.3 m No Rate Only

 

56.05

Supply and install Streetname board complete, including 

sign support No 0 Rate Only

 

 TOTAL CARRIED FORWARD TO SUMMARY
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THABAZIMBI LOCAL MUNICIPALITY

PAVING OF REGOGORILE EXT.8 INTERNAL STREETS

SECTION 5700

ITEM METHOD DESCRIPTION UNIT QTY Rate AMOUNT

R

5700 ROAD MARKINGS

57.01 Non-reflectorized paint applied at a nominal rate of 0.42 l/m²

a) White lines

LIC     i) 150 mm wide (RM1-type)  km 6.8

LIC     ii) 300 mm wide (RTM1-type) km Rate Only

b) Yellow lines

LIC     i) 150 mm wide (RM1-type) km 13.6

LIC     ii) 300 mm wide (RTM1-type)  m Rate Only

LIC c) White characters and symbols  

LIC     i) WM7-type m² 240

 

d) Yellow characters and symbols

B57.06 LIC

    i) WM7-type m² 240

 

e) Traffic island markings (any colour) 

    i) WM7-type m² 0 Rate Only

B57.07 Setting out and premarking the lines

(Excluding traffic-island markings,

lettering and symbols) km 20.40

Establishment of the painting unit during the

construction period Lump Sum 1

b) All other road markings m² 510

 TOTAL CARRIED FORWARD TO SUMMARY
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THABAZIMBI LOCAL MUNICIPALITY

PAVING OF REGOGORILE EXT.8 INTERNAL STREETS

SECTION 5900

ITEM DESCRIPTION UNIT QTY Rate AMOUNT

R

5900 FINISHING THE ROAD AND ROAD

RESERVE AND TREATING OLD

ROADS

59.01 Finishing the road and road reserve:

(b) Single carriageway road km 6.8

 TOTAL CARRIED FORWARD TO SUMMARY
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THABAZIMBI LOCAL MUNICIPALITY

PAVING OF REGOGORILE EXT.8 INTERNAL STREETS

SECTION 7300

ITEM METHOD DESCRIPTION UNIT QTY Rate AMOUNT

R

7300 CONCRETE BLOCK FOR ROADS

73.01 LIC

(a) Concrete block paving (80mm thick, 35MPa, Grey, Type 

S-A(A) (UTG2) interlocking concrete block paving laid in 

herringbone bond for Gates inclusive transport to site m² 53,856         

LIC (b) Concrete block paving (60mm thick, 35MPa, Grey, Type 

S-A(A) (UTG2) interlocking concrete block paving laid in 

herringbone bond for Walkways No 0 Rate Only

LIC (c)  30mm river sand/paving sand m³ 2154

 TOTAL CARRIED FORWARD TO SUMMARY
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THABAZIMBI LOCAL MUNICIPALITY

PAVING OF REGOGORILE EXT.8 INTERNAL STREETS

SCHEDULE B: OSHA AND ENVIRONMENTAL PLAN

ITEM METHOD DESCRIPTION UNIT QTY Rate AMOUNT

B1 Occupational health and safety

B1.1

Contractors initial obligations in respect of the Occupational 

Health and Safety Act and Construction Regulations Lump Sum 1

B1.2

B1.3 Submission of the Health and Safety File Lump Sum 1

 TOTAL CARRIED FORWARD 

Contractors time related obligations in respect of the 

Occupational Health and Safety Act and Construction 

Regualtions  Month 12
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THABAZIMBI LOCAL MUNICIPALITY

PAVING OF REGOGORILE EXT.8 INTERNAL STREETS

SCHEDULE C: PROVISION OF STRUCTURED TRAINING

ITEM METHOD DESCRIPTION UNIT QTY Rate AMOUNT

C1200 Provision of Structured training

C12.05 Provision for accredited training

(a) Generic Skills Prov Sum 1 R 65,000.00 R 65,000.00

(b) Entreprenual Skills Prov Sum 1 R 65,000.00 R 65,000.00

(d) Traning venue (only if required) Prov.Sum 1 R 15,000.00 R 15,000.00

(c) Handeling cost and profit in respect of sub-item % R 145,000.00

C12.05 (a) above  

 

 TOTAL CARRIED FORWARD TO SUMMARY
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THABAZIMBI LOCAL MUNICIPALITY

PAVING OF REGOGORILE EXT.8 INTERNAL STREETS

SCHEDULE B: OSHA AND ENVIRONMENTAL PLAN

ITEM METHOD DESCRIPTION UNIT QTY Rate AMOUNT

B1000 ENVIRONMENTAL MANGEMENT PLAN

B100.01 Penalty for unnecessary removal or damage to

trees for the following diameter sizes:

(a) 2 600mm girth or less No 5000 0

(b) Greater than 2 600mm, but less than 6 180mm

      girth No 10000 0

(c) Greater than 6 180mm girth No 30000 0

B100.02 Penalty for serious violations:

(a) Hazardous chemical/oil spill and/or dumping in

      non-approved sites No 10000 0

(b) General damage to sensitive environments No 5000 0

(c) Damage to cultural and historical sites No 5000 0

(d) Pollution of water sources No 10000 0

(e) Unauthorised blasting activities No 5000 0

(f) Uncontrolled/unmanaged erosion per incident,

      depending onenvironment impacts, plus

      rehabilitation at contractor's cost No 5000 0

(g) Damage to sensitive vegetation within "no-go"

      areas of vegetation damaged, plus rehabilitation

      thereof at contractors cost No 2000 0

B100.03 Penalty for less serious violations:

(a) Littering on site No 1000 0

(b) Lighting of illegal fires on site No 1000 0

(c) Persistent or un-repaired fuel and oil leaks No 1000 0

(d) Any person related to the contractor's

      operations found within the designated "no-go"

      areas No 500 0

(e) Any vehicles or equipment related to the

      Contractor's operations found within the

      designated "no-go" areas No 3000 0

(f) Excess dust or excess noise emanating from site No 1000 0

(g) Dumping of milled material in side drains or on

      grassed areas] No 1000 0

(h) Possession or use of intoxicating substances on

      site No 500 0

(i) Any vehicles being driven in excess of

      designated speed limits No 500 0

(j) Removal and/or damage to flora or cultural or

      heritage objects on site, and/or killing of wildlife No 2000 0

(k) Illegal hunting No 2000 0

(l) Urination and defecation anywhere except in

      designated areas No 500 0

R 0.00 TOTAL CARRIED FORWARD TO SUMMARY
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THABAZIMBI LOCAL MUNICIPALITY

PAVING OF REGOGORILE EXT.8 INTERNAL STREETS

SUMMARY OF SCHEDULE A       

SECTION METHOD AMOUNT

R

SECTION 1200 GENERAL

SECTION 1300 CONTRACTOR'S ESTABLISHMENT ON SITE 

GENERAL OBLIGATION

SECTION 1400 LIC HOUSING OFFICES AND LABORATORY FOR 

THE ENGINEER'S SITE PERSONNEL

SECTION 1500 LIC ACCOMMODATION OFTRAFFIC

SECTION 1600 OVERHAUL

SECTION 1700 CLEAR AND GRUBBING

SECTION B 1800 DAYWORK SCHEDULE

SECTION 2100 LIC DRAINS

SECTION 2200 LIC PREFABRICATED CULVERTS

SECTION 2300 LIC

SECTION 3100 BORROW MATERIALS

SECTION 3300 MASS EARTHWORKS

SECTION 3400 PAVEMENT LAYERS OF GRAVEL MATERIAL

SECTION 3500 STABILISATION

SECTION 5100 LIC PITCHING, STONEWORK AND PROTECTION 

AGAINST EROSION

SECTION 5200 LIC GABIONS

SECTION 5600 LIC ROAD SIGNS

SECTION 5700 LIC ROAD MARKINGS

SECTION 5900 FINISHING THE ROAD AND ROAD RESERVE 

AND TREATING OLD ROADS

SECTION 7300 LIC CONCRETE BLOCK PAVING

 TOTAL CARRIED FORWARD TO SUMMARY OF SCHEDULE A

DESCRIPTION

CONCRETE KERBING, CONCRETE CHANNELLING, CHUTES AND 

DOWNPIPES, AND CONCRETE LININGS FOR OPEN DRAINS
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SUMMARY OF SCHEDULE B: OHSA AND ENVIRONMENTAL MANAGEMENT PLAN  

B1 Occupational health and safety 

B1000 Environmental Management Plan

SUMMARY OF SCHEDULE C: PROVISION OF STRUCTURED TRAINING

C1200 Structured Training

TOTAL OF THE SUMMARY OF SCHEDULES (A + B + C)

CONTRACT PRICE ADJUSTMENT

Sum provided in terms of the provisions of the General Conditions of Contract(3.5%)

CONTIGENCIES

SUB TOTAL

VALUE ADDED TAX (15%)

SUMMARY AMOUNT

The Tenderer shall add contingencies of 10% of the total amount of Schedule of Quantities
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PART C3:  SCOPE OF WORK 

 

C3.1 Description of Works C.63 

C3.2 Engineering C.67 

C3.3 Procurement C.68 

C3.4 Construction C.69 

C3.5 Management C.198 
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Description of Works 

C3.1.1Employer’s Objectives 

The Employer’s objective is to upgrade the internal streets in the area of Regorogile Extension 8 

through construction of paved streets using 80mm interlocking Concrete Paving Blocks. The project 

consists of 6.8km of internal streets in Regorogile extension 8 

 

C3.1.2Overview and Location of Works 

The project entails the construction of internal streets at Regorogile Extension 8 with 80mm-thick 

Concrete Paving Blocks. The combined total length of the internal streets is 6.8 km. The current 

condition of the streets is such that the community members struggle to access their houses 

whereby the streets are mainly gravel and earth streets which results in the streets being 

inaccessible during rainy seasons. 

This project entails the paving of the internal streets in the Regorogile Extension 8 area which is 

under the jurisdiction of the TLM. Regorogile Extension 8 falls under wards 1 and 10, it is 

located in Thabazimbi, Limpopo, with centre GPS coordinates at 24°34'17.82"S, 

27°22'47.77"E. Figure C31.2.1 shows the project location. 
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C3.1.3Extent of Works 

The scope of works proposed for the upgrading of 6.8 km Regorogile Extension 8 extension 8 

internal streets is as follows: 

Clearing and grubbing within road reserve for entire 6.8 km road 

Location and Relocation of Existing Services 

Accommodation of Traffic 

 

• 150 mm Roadbed Preparation compacted to 93% Mod 

• Construction of 150 mm Subbase Layer Compacted to 95% Mod. AASHTO 

• Construction of 150 mm Base Layer Compacted to 97% Mod. AASHTO 

• Construction of underground stormwater drainage system with a minimum pipe size of 

450mm 

• Construction of an earth drain with a minimum depth of 1.0m 

• Construction of 80mm interlocking Concrete Paving Blocks 

• Construction of accesses, junctions and edge beams 

• Installation of mountable kerbs within the road for the entire 6.8 km 

• Construction of a minimum of Speed Humps (6) 

• Installation of new Road Signs and Road Markings 

• Finishing off of the Road Reserve for 6.8 km 

 

C3.1.4Location of the Works 

Regorogile Extension 8 area which is under the jurisdiction of the TLM. Regorogile Extension 8 falls 

under wards 1 and 10, it is located in Thabazimbi, Limpopo, with centre GPS coordinates at 

24°34'17.82"S, 27°22'47.77"E. 

 

C3.1.6General Information 

C3.1.6.1Drawings 

The reduced drawings contained in Annexure C5.2 that form part of the tender document shall be 

used for tender purposes only. Further drawings are to be provided on an on-going basis by the 

engineer. 

Any information in the possession of the contractor, which the resident engineer requires to 

complete the as-built drawings, shall be supplied to the resident engineer before a certificate of 

completion will be issued. 

Only figured dimensions shall be used and drawings shall not be scaled unless so instructed by the 

engineer. The engineer will supply all figured dimensions omitted from the drawings. 
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C3.1.6.2Power, Water Supply and Other Services 

The contractor shall make his own arrangements concerning the supply of electrical power and all 

other services. No direct payment will be made for the provision of electrical and other services. The 

cost of providing these services will be deemed to be included in the rates and amounts tendered 

for the various items of work for which these services are required. 

 

C3.1.6.3Contractor’s Camp Site and Security 

The contractor shall make his own arrangements regarding the establishment of a camp site and 

housing for his construction personnel and all regulations stipulated by the local authority shall be 

adhered to. 

It is anticipated that the contractor’s choice of a camp site will be influenced by the availability of 

telephone and electrical connections as well as the supply of potable water. 

The contractor shall be responsible for the security of his personnel and constructional plant on and 

around the site of the works and for the security of his camp, and the employer will consider no 

claims in this regard. 

 

C3.1.6.4Additional Requirements for Construction Activities 

C3.1.6.4.1The contractor may not commence constructional activities before adequate provision 

has been made to accommodate traffic in accordance with the requirements of this document and 

the South African Road Traffic Signs Manual. 

C3.1.6.4.2The contractor shall submit proposals in connection with directional signs to the engineer 

for approval. 

 

C3.1.6.5Programme Requirements for Construction Activities 

The contractor shall programme his activities to be suitable in terms of his resources to complete 

the contract inside the stipulated time period. 

 

C3.1.7Labour Regulations 

A27 Payment for the labour-intensive component of the works 

Payment for works identified in clause 2.3 “the Extent of the Project” in the Project Specifications as 

being labour-intensive shall only be made in accordance with the provisions of the Contract if the 

works are constructed strictly in accordance with the provisions of the scope of work. Any non-

payment for such works shall not relieve the Contractor in any way from his obligations either in 

contract or in delict. 
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A28 Applicable labour laws 

1)The Ministerial Determination No. 4 for Special Public Works Programmes, issued in terms of the 

Basic Conditions of Employment Act of 1997 by the Minister of Labour in Government Notice N° 

949 of 22 October 2010, as reproduced below, shall apply to works described in the scope of work 

as being labour intensive and which are undertaken by unskilled or semi-skilled workers. 

2)Sectorial determination 2: Civil engineering sector 

 

A48 Contractor’s default in payment to Labourers and Employees 

Any dispute between the Contractor and labourers, regarding delayed payment or default in 

payment of fair wages, if not resolved immediately may compel the Employer to intervene. 

The Employer may, upon the Contractor defaulting payment, pay the moneys due to the workers not 

honoured in time, out of any moneys due or which may become due to the Contractor under the 

Contract. 

A49 Provision of Hand tools 

The Contractor shall provide his labour force with hand tools of adequate quality, sufficient in 

numbers and make the necessary provisions to maintain the tools in good and safe working 

conditions 

A50 Reporting 

The Contractor shall submit monthly returns/reports as specified below: 

•Signed Master rolls/pay sheets of temporary workers and permanent staff detailing the number, 

category, gender, rate of pay and daily attendance.  

•Plant utilization returns. 

•Progress report detailing production output compared to the programme of works. 
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Engineering 

C3.2.1Design 

(a)The Employer is responsible for the design of the permanent Works as reflected in these 

Contract Documents unless otherwise stated. 

(b)The Contractor is responsible for the design of the temporary Works and their compatibility with 

the permanent Works. 

(c)The Contractor shall supply all details necessary to assist the engineer in the compilation of the 

as-built drawings. 

C3.2.2 Employer’s Design 

The Scope of Works to be constructed is detailed but not exactly limited to that in the Schedule of 

Quantities and Book of Drawings that form part of this Tender.  

C3.2.3Contractor’s Design 

Where contractor is to supply the design of designated parts of the permanent works or temporary 

works, he shall supply full working drawings supported by a professional engineer’s design 

certificate. 

C3.2.4Design procedures 

All designs and modifications thereto shall be communicated in writing and the contractor and 

engineer shall maintain master lists to record and track all transactions. 
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Procurement 

PREFERENTIAL PROCUREMENT POINT SYSTEM POLICY 

The Thabazimbi Local Municipality’s Preferential Procurement Policy will be used. All tenderers are 

to acquaint themselves with it and is available upon request. 

 

 

 

  



THABAZIMBI LOCAL MUNICIPALITY C.69 

CONTRACT NO: RE-ADVERT TECH/03/2023-24 

REGOROGILE EXTENSION 8 PAVING OF INTERNAL STREETS PHASE 1 

Construction 

C3.4.1STANDARD SPECIFICATIONS 

(a)The following specifications shall apply for the construction of the Works. 

(i)The COLTO Standard Specifications for Road and Bridge Works for State Road Authorities 

(1998). 

 The contractor may purchase copies of Volume (i) from the South African 

Institution of Civil Engineers. 

SAICE  Tel : (011) 805-5947 

Waterfall Park  / POSTNET Suite 81 Fax: (011) 805-5971 

Howick Gardens /Private Bag X65 

Vorna Valley  / Halfway House Contact Person : Angeline Aylward 

Becker Street /685 

Midrand 

(b)SABS or BS Specifications and Codes of Practice 

Wherever any reference is made to the South African Bureau of Standards (SABS) and the British 

Standards Specification (BSS) in either these Bill of Quantities or the Specification of Materials and 

Methods to be Used (OOG-001E), this reference shall be deemed to read “SABS or equivalent 

standard” and BS or equivalent standard” respectively. 

 (c)Various other specifications specified in the COLTO Standard Specifications or the Project 

Specifications. 
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C3.4.2 PROJECT SPECIFICATIONS RELATING TO STANDARD SPECIFICATIONS 

C3.4.2.1 General Conditions of Contract Referred to in the Standard Specifications 

The references to the General Conditions of Contract appearing in the COLTO Standard 

Specifications refer to the COLTO General Conditions of Contract which is superseded in this 

contract by the General Conditions of Contract for Construction Works 2015. The corresponding 

clause in the latter document pertaining to the reference in the COLTO Standard Specifications is 

listed in the table below. 

 

Clause No. in the 
Standard Specifications 

Clause No. in 
COLTO General 

Conditions 

Equivalent Clause No. in 
General Conditions of 

Contract 2015 

1202 15 12(2) 

1206 14 Deleted 

1209 52 49(1)(5) 

1210 54 51(1) 

1212(1) 49 46 

1215 45 42(2) 

1217 35 32 

1303 49 46 

1303 53 50 

1303 12 10 

1303 45 42(2) 

1403 40(1) 37 

1505 40 37 

31.03 40 37 

3204(b) 40 37 

3303(b) 2 2 

5803(c) 40 37 

5805(d) 40 37 

6103(c) 40 37 

Item 83.03 22 19 

ALL SECTIONS 48 45 
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C3.4.2.2Amendments to the Standard Specifications 

The General conditions of Contract 2015 prepared by the Committee of Land Transport Officials. (COLTO), as 

amended, shall apply to this contract. The amendments are those issued by COLTO and reproduced below, 

together with additional amendments as set out herein. 

 

COLTO AMENDMENTS: March 1999 

In the FOREWORD on page (i), 

Delete the paragraph commencing “please not” and ending to CEAC for authorization” and replace with: 

‘Please note: 

• That the Standard Specifications for Road and Bridge Works  

for State Road Authorities is published under separate cover. 

• This document has been developed for usage by State Road  

Authorities where there is an extensive in-house engineering expertise available. Consequently, more power 

could be given to the Employer than under the standard conditions of contract. 

• The Employer is obligated to ensure that it has the  

necessary expertise available, either in-house or contracted in, to allow for the appropriate use of this 

documents. 

ADDITIONAL AMENDMENTS 

The following additional amendments to the COLTO General conditions of Contract 2015 apply to this contract: 

A1.SUBCLAUSE 1 (1) 

Amend the following definitions to read: 

(e) “Commencement Date: means the date of written  

notice from the employer or the Engineer requiring him, in terms of clause 12, to commence the execution of 

the works”. 

(n) “Engineer” means Kago Consulting Engineers  

acting through a director, an associate or an official authorized thereto in writing: 
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A2. SUBCLAUSE 3 (4) 

In the first line change “satisfy” to “be deemed to have satisfied”. 

6(5)(iv)The Contractor shall assume responsibility for the Environmental  

Management Programme (EMPR) in respect of the sites and shall ensure that the sites are rehabilitated at the 

conclusion of the contract”. 

 A8.CLAUSE 9 

   Add the following sub-clauses: - 

(6) In the event of a Selected Subcontractor having undertaken to the Contractor, in respect of work 

executed or goods or materials supplied by such Selected Subcontractor, any continuing obligation extending 

beyond the date of completion of the work or the end  of the Defects Liability Period, as the case may be, the 

Contractor shall at any time after such date cede to the Employer, at the Employer’s request and cost, the 

benefit of such obligation for the unexpired duration thereof, whereupon the Employer shall have no further 

claim against the Contractor in respect of the said continuing obligation. 

 

(7) If the contract shall have been cancelled in terms of clause 58, the Employer shall have the right, by written 

notice given to any Selected Subcontractor not later than 28 days after the said cancellation, to convert the 

subcontract concerned to a direct contract between the Employer and the Subcontractor. 

Provided that 

(a) the terms of the said direct contract shall mutatis mutandis be those of the subcontract concerned, and 

(b) the Employer shall have the said right, notwithstanding any breach of the subcontract by the Contractor, 

subject to his forthwith paying to the Subcontractor all amounts then owing to the Subcontractor by the 

Contractor and perform any obligation which the Contractor has failed to perform. 

A9.SUBCLAUSE 12 (1) 

Delete the words “excluding from the calculation any special non- 

working days”. 

A10.SUBCLAUSE 12 (2) 

Delete this sub-clause. 

A11.SUBCLAUSE 13 (3) 

(i) In the third line, between “and” shall”, insert “as far as  

possible”. 

(ii) Delete the full stop after ‘stipulate’ and add the following:- 
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“But should these be insufficient for the needs and requirements of the work. The Contractor shall arrange with 

the owners or tenants for the additional land required and pay all rent and costs in connection therewith. The 

Contractor shall be responsible for all damage to such land and property, and he shall indemnify the Employer 

and hold him harmless in respect of all claims, demands proceedings, damages, costs, costs, including 

attorneys and client costs, charges and expenses arising in respect thereof. 

A12.SUBCLAUSE 15 (2) 

Delete “receipt by the Contractor of the letter of acceptance” and  

replace with “Commencement Date” 

A13.SUBCLAUSE 16 (2) 

In the 3rd line, delete “at the cost of reproduction” and replace with  

“or reproduce” and add the following paragraph:- 

“All additional copies, whether provided by the Engineer or reproduced by the Contractor, shall be to the 

Contractor’s account. 
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A14. SUBCLAUSE 26 (1) 

In the third and fourth lines delete “failing such specifications,  

requirements or instructions, of the respective kinds suitable for the purpose intended” and replace 

with “in the absence of such specifications requirements or instructions, they shall be approved by 

the Engineer for the purpose intended” 

A15.SUBCLAUSE 26 (7) (a) 

Delete “allow” in the first line and replace with “be deemed to have  

allowed”. 

A16.SUBCLAUSE 33 

Renumber the existing paragraph as (1) and add the following  

sub-clause:- 

“(2)In order to preclude seizure by the owner of any constructional plant being held by the 

Contractor on a hire or hire-purchase agreement for the purposes of the contract, the Employer 

shall be entitled to pay. 

A23.CLAUSE 53 

In the last paragraph delete “(if any)” and replace with the  

following:- 

“(based on the amount by which such additions or deductions  

shall be in excess of 20% of the Tender Sum)”. 

A24.SUBCLAUSE 55 (1) 

Amend the first paragraph as follows:- 

(i)In the fourth line, after the word “Contractor”. Replace the  

comma with a full stop and delete all wording thereafter. 

(ii) Delete the last paragraph. 
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A25. SUBCLAUSE 58 (1) 

58(1) (c)Delete “with due diligence” and replace with “at a  

rate laid down in his approved programme or, otherwise, with due diligence”. 

58(1) (f)Add the following to the end of the existing  

wording: - 

“Has failed to expel a subcontractor after having been instructed to do so in term of sub-clause 8(3), 

or” 

A26.CLAUSE 61 

61(1) (a)Add to the first paragraph the words “with the  

exception that the Engineer’s decision on the true intent and meaning of drawings shall be final and 

binding”. 

61(3)Delete the first two words “If the” and replace with  

“This”. 

6(4) Delete this sub-clause. 

 

CONTRACT PRICE ADJUSTMENT SCHEDULE 

A27.CLAUSE 1 CONTRACT PRICE ADJUSTMENT FACTOR 

Contract Price Adjustment is applicable on this contract ONLY if the projects exceeds 12 calender 

months. 

C3.4.2.3Project Specifications Relating to Standard Specifications 

This part of the project specifications deals with matters relating to the standard specifications. 

Where reference is made in the standard specifications to the project specifications this part shall 

also contain the relevant information e.g. the requirements where a choice of materials or 

contraction methods are provided for the standard specifications. 

In certain clauses the standard specifications allow a choice to be specified in the project 

specifications between alternative materials or methods of construction and for additional 

requirements to be specified to suit a particular contract. Details of such alternatives or additional 

requirements applicable to contains some additional specifications and amendments of the standard 

specifications required for this particular contract. 
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The number of each clause and each payment item in this part of the project specifications consists 

of the prefix B followed by a number corresponding to the number of the relevant clause or payment 

item in the standard specifications. The number of a new clause or a new payment item, which does 

not form part of a clause or a payment in the standard specifications and is included here, is also 

prefixed by B followed by anew number. The new numbers follow on the last clause or item number 

used in the relevant section of the standard specifications. 

Clauses and pay items referring to labour intensive methods are prefixed by L in the project 

specifications. 

Clauses and pay items referring to emerging contractors are prefixed by E in the project 

specifications. 
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MATTERS RELATING TO THE STANDARD SPECIFICATIONS 

SECTION 1200 : GENERAL REQUIREMENTS AND PROVISIONS C.78 

SECTION 1300 :  CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL OBLIGATIONS

 C.87 

SECTION 1400 : HOUSING, OFFICES AND LABORATORIES FOR THE ENGINEER’S SITE 

PERSONNEL C.88 

SECTION 1500 : ACCOMMODATION OF TRAFFIC C.90 

SECTION 1600 : OVERHAUL C.90 

SECTION 1700 : CLEARING AND GRUBBING C.92 

SECTION 1800 : DAYWORK SCHEDULE C.93 

SECTION 2100 : DRAINS C.95 

SECTION 2300 : CONCRETE KERBING, CONCRETE CHANNELLING, CHUTES AND 

DOWNPIPES AND CONCRETE LININGS FOR OPEN DRAINS C.96 

SECTION 3100 : BORROW MATERIALS C.98 

SECTION 3200:SELECTION, STOCKPILING AND BREAKING DOWN THE MATERIAL FROM 

BORROW PITS AND CUTTINGS, AND PLACING AND COMPACTING THE GRAVEL LAYERS 

C.101 

SECTION 3300 : MASS EARTHWORKS C.103 

SECTION 3400 : PAVEMENT LAYERS OF GRAVEL MATERIAL C.108 

SECTION 3500: STABILISATION C.121 

SECTION 5600 :  ROAD SIGNS C.125 

SECTION 5700 :  ROAD MARKINGS C.130 

SECTION 5900 :  FINISHING THE ROAD AND ROAD RESERVE AND TREATING OLD ROADS

 C.131 

SECTION 8100:TESTING MATERIAL AND WORKMANSHIP C.132 
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1200 : GENERAL REQUIREMENTS AND PROVISIONS 

B1202 SERVICES 

Add the following to the fifth paragraph: 

“Provision is made in the bill of quantities for payment for searching and exposing of known or 

unknown services as well as the relocation and/or protection of existing services. Any moving of 

existing services which may be required within the proclaimed road reserve will be undertaken by 

the relevant service authorities or by a selected subcontractor if so ordered by the engineer.” 

B1204 PROGRAMME OF WORK 

(a) General requirements 

Amend the word “network” in the fourth line of the first paragraph to read as “bar (Gantt) chart”. 

Add the following after the third paragraph: 

“The bar-chart programme to be provided by the contractor shall show the various activities in such 

detail as may be required by the engineer.  Progress in terms of the programme shall be updated 

monthly by the contractor in accordance with the progress made by the contractor. 

In compiling the programme of work, the contractor shall indicate and make due allowance for the 

following, as specified elsewhere in the contract documents: 

• The requirements regarding the accommodation of traffic and areas that may be occupied 

at any time for construction purposes (as indicated on the drawings and specified in 

Section 1500 of the specifications) 

 (b) Programme of work for rehabilitation work 

Amend the word “network” in the fourth line of the second paragraph to read as “bar (Gantt) chart”. 

B1205 WORKMANSHIP AND QUALITY CONTROL 

Add the following to the third paragraph: 

“The engineer shall, however, undertake acceptance control tests for the judgement of workmanship 

and quality, without accepting any obligations vested with the contractor in terms of the contract with 

specific reference to quality of materials and workmanship.  Such acceptance control test done by 

the engineer shall not relieve the contractor of his obligations to maintaining his own quality control 

system.” 

Add the following at the end of this clause: 

"The engineer shall, for the purpose of acceptance control on products and workmanship, assess 

test results and measurements in accordance with the provisions of section 8300 of the standard 

specifications.  Where small quantities of work are involved, a lot shall mean a full day's production 

for a specific item of work subject to acceptance control testing." 

B1206 THE SETTING-OUT OF THE WORK AND PROTECTION OF BEACONS 

Add the following: 

“The contractor shall be responsible for the true and proper setting out of the Works and for the 

correctness of the position, levels, dimensions and alignment of all parts of the Works and for the 

provision of all necessary instruments, appliances and labour in connection therewith.” 
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The Contractor shall take care that property beacons, trigonometrical survey beacons or setting-out 

beacons are not displaced or destroyed without the consent of the Engineer.  Property beacons and 

trigonometrical survey beacons that have been displaced or destroyed shall be replaced by a 

registered land surveyor, who shall certify such replacement. 

The cost of replacing all beacons displaced or destroyed during the course of the Contract without 

the consent of the Engineer shall be borne by the Contractor.” 

B1209PAYMENT 

(b) Rates to be inclusive 

Add the following: 

“VAT shall be excluded from the rates and provided for as a lump sum in the Summary of Bill of 

Quantities”.  

(e)Materials on the site 

Add the following: 

"In addition, the engineer may at his sole discretion also allow payments under "Materials on Site" in 

respect of any construction materials if stored off-site providing that: 

(a)The site selected for this purpose is approved by the engineer 

(b)Such land is physically separated from any production plant or operation 

(c)Only materials for use under this contract is stockpiled on such land 

(d)The contractor has provided proof of an agreement with the owner of such land that the owner 

has no claim whatsoever on any materials stockpiled on such land 

(e)Materials obtained by the contractor for or on behalf of emerging subcontractors (SMME's) shall 

remain the responsibility of the contractor after payment has been made in respect of materials on 

site.” 

B1215EXTENSION OF TIME RESULTING FROM ABNORMAL RAINFALL 

Add the following after the first paragraph of this clause: 

"For the purposes of this contract, extension of time resulting from abnormal rainfall or other forms 

of inclement weather shall be determined according to the requirements of Method ii (critical-path 

method).” 

Method (ii) (Critical path method) 

Delete “(based on a five-day working week)” in the fifth and sixth lines of the second paragraph of 

the description of this method. 

Delete the last sentence of the second paragraph of the description of this method and replace with 

the following: 

“The value of “n” shall be taken as three (3) working days per calendar month. 

If normal rainy or inclement weather, resulting in delays, occurs for less than three (3) working days 

in any calendar month, the difference between the three (3) working days and the actual number of 

working days on which normal rainy or inclement weather occurred, shall be ignored and not 

accumulated for the duration of the contract period for the purposes of determining an extension of 

time due to normal rainy weather, nor due to any other reason. 
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Items of work on the critical path of the programme of work which are subject to climatic limitations, 

shall also be considered for extension of time if such items of work are delayed by e.g. cold 

weather, high winds or other inclement weather conditions.   

In this regard, reference shall be made to weather limitations specified for the application of various 

bituminous products.  However, for months during which seal-work cannot be undertaken in terms 

of the specifications, no extension of time shall be claimed for. 

“The extension of time to be allowed due to abnormal rainfall shall be calculated separately for each 

calendar month or part thereof in accordance with the following formula : 

  Rw - R 

V = (Nw - Nn) + (------------) 

  x 

V = Extension of time in calendar days for the calendar month under  

consideration 

 

Nw = Actual number of days during the calendar month on which a rainfall of 

10 mm or more has been recorded 

Nn = Average number of days for the calendar month on which a rainfall of 

10 mm or more has been recorded, as derived from existing rainfall records 

Rw = Actual recorded rainfall for the calendar month 

Rn = Average rainfall for the calendar month, as derived from existing rainfall 

records 

x = 20 

The rainfall records which shall provisionally be accepted for calculation purposes are based on 

records taken at: Rainfall Station:Thabazimbi 

  Years of record:   2022 
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B1222USE OF EXPLOSIVES 

Add the following sub clause: 

“(h)Where blasting operations are undertaken in close proximity of temporary deviations, the 

contractor shall implement all such safeguarding measures as may be required and instructed by 

the engineer.” 

  

Month 

Average rainfall for calendar 

month 

Rn 

Average number of days for calendar month 

on which a rainfall of 10 mm or more were 

recorded 

Nn 

  (mm) (days) 

January 75 18.2 

February 70 15.4 

March 47 15.3 

April 26 12.3 

May 7 0 

June 4 0 

July 4 0 

August 5 0 

September 9 0 

October 32 12.1 

November 57 14.2 

December 79 17.4 
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B1224THE HANDING-OVER OF THE ROAD RESERVE 

Add the following: 

"The total length of the road reserve between the specified limits of construction will be handed over 

to the contractor on the commencement date.  Reference shall, however, be made to the 

requirements of section 1500 of these specifications where limitations in respect of work-areas are 

specified.  In the event of the non-adherence by the contractor in terms of the mentioned 

specifications, the engineer shall withdraw such sections of the road reserve as may be justified to 

ensure suitable progress of the works or safe passage of traffic." 

 

B1228LEGAL PROVISIONS 

The Contractor shall be required to comply with the Occupational Health and Safety Act, 1993: 

Construction Regulations, 2014 (the regulations) as promulgated in Government Gazette No 25207 

and Regulation Gazette No 37305 of 7 February 2014.Non-compliance with these regulations, in 

any way whatsoever, will be adequate reason for suspending the Works. 

The proposed type of work, materials to be used and potential hazards likely to be encountered on 

this Contract are detailed in the Project Specifications, Bill of Quantities and Drawings, as well as in 

the Employers' health and safety specifications (regulation 5(1)) of the Construction Regulations 

2014, which are bound in the Contract document). 

The Contractor shall in terms of regulation 7(1) provide a comprehensive health and safety plan 

detailing his proposed compliance with the regulations, for approval by the Employer. 

The Contractor shall at all times be responsible for full compliance with the approved plan as well as 

the Construction Regulations and no extension of time will be considered for delays due to non-

compliance with the abovementioned plan or regulations. 

A payment item is included in the Bill of Quantities to cover the Contractor's cost for compliance with 

the OHS Act and the abovementioned regulations. 

 

B1229 SABS CEMENT SPECIFICATIONS 

Replace the last paragraph of this clause with the following: 

“Where reference is made in this specification or the standard specifications to the cement 

specifications, e.g. SABS 471:  Portland cement and rapid hardening Portland cement, it shall be 

replaced with the new specification: 

 

SABS ENV 197-1:  Cement-composition, specifications and conformity criteria. 

Part 1:  Common cements. 

Furthermore, where reference is made in this specification or the standard specifications to the 

different cement types, the following new names/types shall apply: 

CEM I 32,5, CEM II A-S 32,5, CEM II/A-V 32,5, or CEM III A may be used for the manufacture of 

reinforced concrete members.” 
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Old product 
nomenclature 

Typical new product nomenclature 

Cement type Cement strength class 

OPC CEM I 

CEM I 

32,5 

32,5R 

RHC CEM I 

CEM I 

42,5 

42,5R 

LASRC No provision made No provision made 

PC15SL CEM II/A-S 

CEM II/A-S 

CEM II/A-S 

32,5 

32,5R 

42,5 

PC15FA CEM II/A-V 

CEM II/A-V 

CEM II/A-W 

CEM II/A-W 

 

32,5 

32,5R 

32,5 

32,5R 

RH15FA CEM II/A-V 

CEM II/A-V 

CEM II/A-W 

CEM II/A-W 

42,5 

42,5R 

42,5 

42,5R 

PBFC CEM III/A 

CEM III/A 

32,5 

32,5R 

PFAC CEM II/B-V 

CEM II/B-W 

32,5 

32,5 

RH30SL CEM II/B-S 

CEM II/B-S 

32,5R 

42,5 

RH40SL CEM III/A 

CEM III/A 

32,5R 

42,5 
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B1231COMMUNITY LIAISON OFFICER (CLO) 

The contractor or his appointed agent will appoint a Community Liaison Officer (CLO) after 

consultation with the local communities, the engineer and the employer.  The contractor shall direct 

all his liaison efforts with the local communities through the appointed officer.  The contractor shall, 

however, accept the appointed as part of his management personnel.  

(a)Duties of the Community Liaison Officer 

The Community Liaison Officer’s duties will be: 

(i)To determine, in consultation with the contractor, the needs of the temporary labour for relevant 

skills training.  He will be responsible for the identification of suitable trainees and will attend one of 

each of the training sessions. 

(ii)To communicate daily with the contractor and the engineer to determine the labour requirements 

with regard to numbers and skill, to facilitate in labour disputes and to assist in their resolution. 

(iii)To assist in and facilitate in the recruitment of suitable temporary labour and the establishment of 

a “labour desk”.                  

(iv)To attend all meetings in which the community and/or labour are present or are required to be 

represented. 

(v)To assist in the identification, and screening of labourers from the community in accordance with 

the contractor’s requirements. 

(vi)To inform temporary labour of their conditions of temporary employment and to inform temporary 

labourers as early as possible when their period of employment will be terminated. 

(vii)To attend disciplinary proceedings to ensure that hearings are fair and reasonable. 

(vii)To keep a daily written record of his interviews and community liaison. 

(xi)To attend monthly site meetings to report on labour and RDP matters. 

(x)All such other duties as agreed upon between all parties concerned. 

(xi)To submit monthly returns regarding community liaison as illustrated in Part C5.1 of this 

document (form RDP 12(E)).  

(b)Payment for the community liaison officer 

A special pay item is incorporated in section 1200 of the bill of quantities relating to payment of the 

liaison officer on a prime cost sum basis.  This payment shall only be made for the period for which 

the duties of the liaison officer are required and not necessarily for the full duration of the contract.  

The remuneration of the CLO shall be determined by Employer with a minimum salary of R6 000.00 

per month. 

(c)Period of employment of the community liaison officer 

The period of employment of the community liaison officer shall be as decided upon jointly by the 

contractor, engineer and employer at a maximum period of a six months basis, but with the option of 

renewal. 
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B1232SUBCONTRACTORS 

Over and above the stipulations of clause 8 of the General Conditions of Contract 2015, regarding 

subletting of part of the works, it is a condition of the contract that an approved subcontractor shall 

not sublet part of his work, covered in his appointment by the main contractor, to another 

subcontractor without the consent and approval of the engineer.  Subletting shall in all cases be 

critically considered by the engineer. 

In addition to the provisions of clause 8 of the general conditions of contract regarding 

subcontracting of the works, it is a requirement of this contract that an approved subcontractor shall 

not further subcontract work subcontracted to him by the main contractor, to another subcontractor 

without the consent and approval of the engineer.  Subcontracting shall in all cases be critically 

considered by the engineer.  The engineer reserves the right to limit the extent or the volume of 

work subcontracted by the contractor, should he deem it necessary in terms of progress or quality of 

workmanship. 

B1233WORKMEN'S COMPENSATION ACT 

All labour employed on the site shall be covered by the Compensation for Occupational Injuries and 

Deceases Act (COIDA).  The contractor shall pay in full, including the payment of the necessary 

levies, such amounts, as are due in terms of the Act.  The contractor at the commencement of the 

contract shall resolve the manner in which Workmen’s Compensation will be handled.  Amounts 

paid by the contractor shall not be included in the wage rates but shall be covered by the Contractor 

to be deemed as included in his General Obligations rates in Section 1300 of the Bill of Quantities. 

Add the following clause: 

B1234MINE HEALTH AND SAFETY ACT 1996, ACT 29 OF 1996 

(a)Introduction 

The main objective of this Act is to protect the health and safety of persons at mines.  This 

specification is therefore aimed at promoting health and safety specifically at borrow pits.  Borrow 

pits are classified as mines. 

(b)General Provisions 

The contractor shall be responsible for controlling his operations at every borrow pit where material 

is being excavated to ensure compliance with all the requirements of the Mine Health and Safety 

Act, 1996.  The contractor shall also ensure that the works, shaping and finishing off of the borrow 

pit are done in accordance with the provisions as specified in section 3100 of the COLTO Standard 

Specifications and this Act.  The contractor shall also comply to the requirements as set out in 

C3.4.3.2  Environmental Management Plan. 

The minimum requirements for operations at borrow pits are: 

•Borrow pits are worked in such a way that the health and safety of employees and the public will 

not be endangered. 

•A monthly report shall be submitted to the engineer on health and safety aspects at the borrow pits. 

•The contractor shall appoint a manager to manage the borrow pits in accordance with the Mine 

Health and Safety Act. 
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•The contractor shall take the necessary steps to ensure that the work area of the borrow pits are 

safe at all times.  This shall include items such as the provision of fencing and security guards. 

(c)Duties of the Manager 

The minimum duties of the manager supervising the activities at borrow pits shall be: 

•Maintain a healthy and safe borrow pit environment. 

•Identify hazards and related risks to which persons and employees are exposed. 

•Establish a health and safety policy that 

• Describes the organisation of work. 

• Contains aspects concerning the protection of the employees and other persons’ health and safety. 

• Contains a risk analysis. 

•Supply and erect the necessary safety and warning signs. 

Add the following pay items and change the clause number. 

B12.35MEASUREMENT AND PAYMENT 

Add the following items: 

ITEM    UNIT 

B12.04 Remuneration of the Community Liaison Officer 

 a) Remuneration of the Community Liaison Officer Provisional Sum 

 b) Handling costs and profit in respect of sub-item  

B12.04(a) Percentage (%) 

Expenditure of the above item shall be made in accordance with the general conditions of contract. 

The tendered percentage is a percentage of the amount actually spent under the sub-item B12.04 

(a), which shall include full compensation for the handling costs of the contractor, and the profit in 

connection with providing the community liaison officer.” 
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1300 :  CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL OBLIGATIONS 

B1302GENERAL REQUIREMENTS 

(a)Camps, constructional plant and testing facilities 

Add the following: 

"The contractor shall, at each area where work is being undertaken, provide on a daily basis at least 

one (1) portable chemical latrine unit per thirty (30) workers for use by construction workers 

employed on the project.  The latrine units shall be serviced daily and kept in a hygienic and orderly 

state to the satisfaction of the engineer.  No separate payment shall be made for this requirement 

and shall be deemed to be included in the rates tendered for the contractor's time-related 

obligations." 

B1303PAYMENT 

ITEM    UNIT 

B13.01 The contractor's general obligations  (As specified) 

Add the following after the fifth paragraph: 

"The combined total tendered for sub-items (a), (b) and (c) shall not exceed 15% of the tender sum, 

excluding VAT. 

Should the contractor be of the opinion that 15% is inadequate to cover his costs in terms of section 

1300, he shall indicate separately with his tender where such costs have been allowed for in his 

tender.  If no such indication is given, the contractor shall not at any stage during the contract for 

any reason whatsoever claim additional compensation under this item.” 
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1400 : HOUSING, OFFICES AND LABORATORIES FOR THE ENGINEER’S SITE PERSONNEL 

B1402OFFICES AND LABORATORIES 

(a)General 

Add the following: 

“The facilities to be provided for the engineer in terms of these specifications shall be fenced off by a 

two-metre-high veranda type security fence with diamond mesh on the vertical portion and barbed 

wire on the overhang.  A security gate shall be provided in the fence which shall be guarded at all 

times by an acceptable watchman provided by the contractor. 

The engineer’s establishment may be incorporated within the contractor’s establishment provided 

that the preceding requirements are met to the satisfaction of the engineer. 

Separate payment shall be made for the provision and erecting of the security fence and gate as 

indicated on the drawings, but the cost in respect of the provision of a watchman at all times by the 

contractor shall be deemed to be included in the contractor’s tendered rate for item B13.01(c).” 

(b)Offices 

Add the following new sub-sub-clause: 

“(xviii)The engineer’s site supervisory staff shall be provided with cellular telephones by the 

contractor for site communication purposes.  Provision is made in the bill of quantities for separate 

payment of the supply and operating costs of such cellular phones.” 

 

B1403HOUSING 

(c)Rented accommodation 

Add the following: 

“The engineer may arrange for the obtaining of rented accommodation for his supervisory personnel 

on site.  Payment of such rent shall be made under the provisional sum in sub-item 14.07(a) and 

shall be expended on a monthly basis by the contractor as ordered by the engineer.” 

 

B1406MEASUREMENT AND PAYMENT 

Add the following sub-item: 

ITEM    UNIT 

B1403 (b) (ii)Supply of cellular telephones, cost of calls and other charges   PC Sum  

B1403 (b) (ii) Handling cost and profit in respect of  

 sub-item B14.03(b)(ii)  Percentage (%) 

The unit of measurement for sub-sub-item B14.03 (b) (ii) shall be the Prime Cost for the telephones 

supplied to the engineer’s site supervisory staff, and the cost of call and other chargers.  

Measurement and payment in respect of the prime cost item shall be made in accordance with the 

provisions of the general conditions of contract. 
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The tendered percentage is a percentage of the amount actually spent under sub-item B.14.03 

(b)(ii), which shall include full compensation for the handling costs of the contractor, and the profit in 

connection with the payment of the cost of calls and other charges relating to the use by the 

engineers site staff of the supplied cellular telephones.” 

General: Method of payment 

Add the following: 

"The tendered rates under this section of the bill of quantities shall also include full compensation for 

the dismantling and removal from site of all offices, laboratories and other facilities provided for the 

engineer's supervisory staff at the completion of the contract." 
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1500 : ACCOMMODATION OF TRAFFIC 

B1502GENERAL REQUIREMENTS 

(e)Access to properties 

Add the following: 

“access to private properties will have to be operational and maintained during the constructional 

period. No separate payment will be made for providing acceptable and safe access across the new 

road at all times during construction of the road.” 

 “(j)Handing over the site 

The total extent of the site between the limits of construction as described in this document and 

indicated on the drawings will be handed over to the contractor at the commencement of the 

contract period.  The engineer however reserves the right to adjust this arrangement should 

progress or safe passage of traffic warrant such a change. 

(l)Land taken up for deviations 

Negotiations with landowners to obtain the land taken up by temporary deviations will be 

undertaken by the employer.  A prime cost sum is allowed in the bill of quantities for payment of 

compensation to affected landowners.  All other negotiations regarding temporary access to 

properties, land-use, fencing requirements etc. shall be dealt with by the contractor in conjunction 

with the engineer and be confirmed in writing and be kept on record by the contractor. 

 

B1503TEMPORARY TRAFFIC CONTROL FACILITIES 

Add the following after the first paragraph: 

“All temporary road signs, devices, sequences, layouts and spacing shall comply with the 

requirements of the Road Traffic Act, 1996 (Act 93 of 1996), the National Road Traffic Regulations, 

2000, the South African Road Traffic Signs Manual, the requirements of the relevant road authority 

and the drawings. All temporary traffic control facilities shall comply with the guidelines set in SA 

Road Traffic Signs Manual, Volume 2, Chapter 13: Roadworks Signing, (SARTSM, June 1999, 

obtainable from the Government Pinter, Pretoria).”  

(b)Road signs and barricades 

Add the following: 

“All the temporary road signs are to be mounted on posts as specified in section 5600 of the 

specifications.  Provision shall be made for the supply and erection of the signs and the 

maintenance of the signs during the construction period.  Provisions shall also be made for the 

removal of the temporary road signs on completion of the construction work when such signs are no 

longer required. 

Temporary road signs and channelization devices shall be manufactured in accordance with the 

latest edition of the South African Road Traffic Signs Manual (June 1999) and placed as shown on 

the drawings and in Road Signs Note 13.  Delineators shall be manufactured from a non-metal 

material and shall be mounted on a base section also manufactured of non-metal material.  Single 

as well as back-to-back mounted delineators are required. 
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The obligation to arrange safe passage of traffic shall always be vested with the contractor 

regardless what is indicated on the drawings of the engineer.” 

(c)Channelization devices and barricades 

Add the following: 

“Drums shall not be used as channelization devices. 

TW 401 and TW 402 delineators shall comply with the following requirements: 

a) It shall be manufactured from a flexible material and shall comply with SABS 1555. The blade 

portion of the delineator shall be positively affixed to a base unit which in turn shall be stable on its 

own or be stabilized by means of sandbags when used on the road. 

ii) The blade shall be retro-reflectorised, with class 1 yellow sheeting on the side      facing 

oncoming traffic. 

iii)It shall nominally be 1000mm high x 250mm wide and the bottom edge of the delineator shall not 

be more than 200mm above the road surface. 

iv) It shall be subject to the approval of the Engineer. 

The maximum spacing between centres of delineators shall be as shown on the drawings or as 

directed by the Engineer.” 

(e)Warning devices 

Add the following: 

“It is a requirement of this contract that all construction vehicles and plant used on the works will be 

equipped with rotating amber flashing lights and warning boards as specified in the standard 

specifications.  Construction vehicles travelling outside the limits of construction areas shall 

however, not operate the warning lights. 

The warning lights shall have a base diameter of at least 170mm and the amber bulb cover a height 

of a least 150mm high.  It shall be a requirement that the contractor also provides the engineer’s site 

personnel with warning lights for their vehicles (a maximum of two lights are required) without any 

payment applicable. 
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Add the following clause: 

B1517RETRO-REFLECTIVE MATERIAL 

“Retro-reflective material for temporary signs shall comply with the requirements of SABS 1519-1 for 

weathered material. Tests shall be carried out with a field retro-reflectometer and the testing procedure 

and classification are described in Clause B 8118. The value of the coefficient of Retro-Reflection shall 

be at least 60% of the values indicated in Table B 8118/1.” 

B1518MEASUREMENT AND PAYMENT 

Renumber item 15.01 as B15.01 and add the following: 

“The tendered rate shall also include for all measures necessary to accommodate traffic on during 

construction works” 

Renumber item 15.03 as B15.03 

Add the following sub-item: 

“ITEM    UNIT 

B15.03 Temporary traffic control facilities 

 (n) Provision of high visibility safety jackets and safety hats number (No) 

The unit of measurement shall be the number of safety jackets supplied to the supervisory staff. 

The tendered rate shall include full compensation for providing and maintaining hats and the jackets 

equipped with high visibility retro-reflective and/or fluorescent panels in red, yellow and white for the 

duration of the contract”. 

Add the following items: 

ITEM     UNIT 

B15.14 Prime cost sum for: 

(a) Compensation to landowners for damage to  

private property prime cost (PC) sum 

(b) Handling cost and profit in respect of sub-item 

B15.14(a) percentage (%) 

The prime cost sum shall be expended in accordance with the provisions of the general conditions of 

contract.  Payment to the landowner shall be made within fourteen (14) days after such order has been 

given by the engineer.  The contractor shall provide detailed proof of payment before payment shall be 

certified to the contractor.   

The tendered percentage in item B15.14(b) is an extra over percentage on the amount actually spent 

under sub-item B15.14(a) which shall include full compensation for the handling costs and profit of the 

contractor.” 
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SECTION B1600:OVERHAUL 

B1602DEFINITIONS 

(b)Overhaul 

Delete the subclause and replace with: 

"Payment shall only be made for material hauled in excess of 1,0 km. Overhaul shall be measured as 

the product of the volume of material hauled and the overhaul distance." 

(d)Free-haul distance 

Replace the last sentence with: 

"This distance shall be 1,0 km in the case of all overhaul materials and this specification shall be 

deemed to have replaced the ‘free-haul’ distance in all other sections of the standard specifications." 

B1603MEASUREMENT AND PAYMENT 

Amend the description of payment item 16.02 as follows: 

"Item   Unit 

B16.02Overhaul on material hauled in excess  

of 1,0 km cubic metre-kilometre (m³-km)" 

Delete the first paragraph of the first set of notes and replace it with the following: 

"Only ordinary overhaul for haul in excess of 1,0 km will apply to all type of fill and layer work materials. 

No restricted overhaul will be applicable on this Contract." 
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1700 : CLEARING AND GRUBBING 

B1702EXECUTION OF WORK 

Add the following: 

f) Edge build-up removal  

“Material that has formed on edges of shoulders, including silt and grass growing on the road surface, 

restricting the free flow of water off the road surface, concentrating the water or presenting a potential 

hazard to traffic shall be removed. The material may be removed by means of blading using a grader or 

a tractor with a blade on instruction of the Engineer.  

 

The finished surface of the edge build-up shall be free from corrugations, constructed level with the 

road surface edge, and shall not be higher than the surfaced edge.  

Material removed shall either be loaded and transported to designated spoil sites or disposed of 

adjacent to the road on the lower side of the road within the road reserve as approved by the Engineer. 

Where the material is spoiled adjacent to the road the Contractor shall ensure that the material is 

spread neatly and well clear of the road where it cannot wash back into any culvert, drain or channel.” 

B1704MEASUREMENT AND PAYMENT 

Add pay item 17.07: 

ITEM    UNIT 

B17.07Edge build-up removal 

 a) Edge build-up removal 

 i) On the road surface square metre (m2) 

 

The unit of measurement for items B17.07 (a)(i) shall be the square metre of edge build-up removed on 

instruction of the Engineer. The tendered rates shall include full compensation for labour, tools and 

equipment for the execution of the work, and disposal of the material including a free-haul of 1,0 km. 
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1800 : DAYWORK SCHEDULE 

Note: This is a new section added to the Standard Specifications. Add the following: 

B1801 SCOPE 

This section covers the listing of day work items for use in determining payment for work which cannot 

be quantified in specific pay item “units” in the bill of quantities or work ordered by the engineer during 

the construction period which was not foreseen at tender stage for which no applicable rate exists in the 

schedule or for work of a special or different character warranting special payment as decided by the 

engineer. 

B1802 ORDERING OF DAYWORK 

No daywork shall be undertaken unless specific written authorisation is obtained from the engineer. 

B1803 MEASUREMENT AND PAYMENT 

The engineer may order the following daywork items: 

ITEM DESCRIPTION UNIT 

B18.01 

 

 

 

B18.02 

B18.03 

 

 

B18.04 

B18.05 

B18.06 

B18.07 

 

 

 

B18.08 

 

 
 

 

B18.09 

B18.10 

Labourers: 

(i) Unskilled 

(ii) Semi-skilled 

(iii) Skilled 

Foreman 

Tipper trucks: 

(i) 3 – 5 ton 

(ii) 5,1 – 10 ton 

Loader (0,5m3) 

Grader (CAT 140G or similar) 

LDV 

Compaction Rollers: 

(i) Vibrator roller 

(ii) Tamping roller 

(iii) Grid roller 

Hand Controlled Compactors 

(i) Pedestrian roller 
(Bomag BW90) 

(ii) Vibratory plate 

(iii) Rammers 

Water truck (min 10000 l) 

Dozer (D7 or similar) 

 

Hour (h) 

Hour (h) 

Hour (h) 

Hour (h) 

 

Hour (h) 

Hour (h) 

Hour (h) 

Hour (h) 

Hour (h) 

 

Hour(h) 

Hour (h) 

Hour(h) 

 

 
Hour(h) 

Hour(h) 

Hour(h) 

Hour(h) 

Hour(h) 
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The unit of measurement shall be the actual number of hours worked by labourers or foremen or an 

item of plant. 

The tendered rates shall include full compensation for all cost items including overheads, head-office 

expenses and profits as described in subclause 40(3) of the general conditions of contract and shall be 

subject to contract price adjustment as provided for in the contract. 

The mark-ups on daywork items in accordance with the Appendix to the Tender shall not be applicable 

on daywork items listed in the bill of quantities in terms of the above specifications.  In the event of new 

daywork rates being requested for items not appearing in the bill of quantities, then the provisions of the 

general conditions of contract and the Appendix to the Tender shall apply. 

Prior to the commencement of any work by the labourers described under item B18.01, the contractor 

must obtain written consent from the engineer regarding the classification and composition of all 

labourers in terms of “unskilled” and “skilled” labourers required for the work as ordered by the 

engineer.” 
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SECTION 2100: DRAINS 

B2107 MEASUREMENT AND PAYMENT 

Item 

B21.01 Excavation for open drains 

ADD THE FOLLOWING TO THE THIRD PARAGRAPH: 

"The tendered rate shall also include full compensation for trimming the open drains." 

ADD THE FOLLOWING ITEMS: 

Item   Unit 

B21.01 Excavation for open drains 

(a) Excavating soft and intermediate material, irrespective of depth, cubic metre (m³) 

 

(b) Extra over subitem B21.01 (a) for excavation in hard material, irrespective of depth. Cubic metre 

(m³) 

The unit of measurement is the cubic metre of material excavated from the open drains as instructed by 

the Engineer. Quantities shall be calculated as being the product of the length of open drain excavated 

times the average width and depth, in accordance with cross-sections taken at 20 m intervals. 

 

The tendered rates shall include full compensation for excavating, shaping, cleaning and trimming the 

open drains and for disposal of the resulting material at approved dumping sites provided by the 

Contractor, including all haul. 

Payment shall distinguish between soft, medium and hard material as defined in Clause B1231 (c) of 

the project specifications. 
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2300 : CONCRETE KERBING, CONCRETE CHANNELLING, CHUTES AND DOWNPIPES AND 

CONCRETE LININGS FOR OPEN DRAINS 

B2301SCOPE 

Add the following: 

“The position and length of the following types of concrete kerbs and channels are indicated on the 

geometric layout plans, typical drawings and on the drainage plans. 

Type A  : In situ concrete channel, 0,8m wide on fills 

Type B  : Precast concrete kerbing, semi-mountable (SABS 927-1969) 

Type C  : In situ concrete kerbing at intersections 

Edge beam  : In situ concrete kerbing at farm access and bus stops 

Type E, F1 & F2 : In situ concrete “V”-shaped channels in side drains and open drains.” 

B2304CONSTRUCTION 

(d)Slip form kerbing 

Add the following: 

“Slip-form kerbing shall under no circumstances be allowed.” 

(e)Cast in situ kerbs and channels 

Add the following: 

“Forming and templates used to form joints between alternate sections shall be of steel plate of which 

the thickness shall not be less than 5mm.” 

Add the following new subclauses: 

(i)Construction sequence 

Replace paragraphs (i), (ii) and (iii) with the following: 

“In all cases where kerbing and/or channelling adjoin the bituminous surface of the road, the kerbing 

and/or channelling may only be constructed after the bituminous surface has been completed. 

Before commencing with the kerbing and/or channelling, the surfacing and the base, shall be accurately 

cut to line with a mechanical saw to a minimum depth of 75mm.  After excavation the concrete shall 

then be cast against the cut surface without formwork.  All material outside the cut line must be carefully 

removed to the required thickness of concrete without damaging the edge before commencing with the 

casting of the concrete.  No payment shall be made for repair work as instructed by the engineer to 

damage caused by the cutting/excavating process of surfacing and base layers.  Any concrete spilt onto 

the surfacing shall immediately be removed and cleaned.  Where so required by the engineer, the 

contractor shall, without any additional compensation, paint emulsion over the stained surface. 

Add the following subclause: 
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(k)Formwork and finish 

“Formwork and finish of concrete kerbs shall comply with the requirements of section 6200.  All visible 

edges on the sides or at joints of cast in situ concrete kerbs or channels shall be rounded with a 

rounding tool.” 
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SECTION 3100: BORROW MATERIALS 

B3102NEGOTIATIONS WITH OWNERS AND AUTHORITIES 

ADD THE FOLLOWING AFTER SUBCLAUSE (a): 

"Before the Contractor enters private property to open borrow pits, construct access roads, temporarily 

occupy certain land or inspect the relevant areas, he shall negotiate with the owners concerned and 

advise them of his intentions, in accordance with the relevant ordinances. 

The Employer will negotiate with landowners only with regard to compensation for gravel material 

obtained from borrow pits, but not for rock which shall be the responsibility of the Contractor, and who 

will subsequently pay such compensation to the owners. 

The Contractor shall adhere to the Environmental Management Plan for borrow pits as prepared in 

accordance with the requirements of the Department of Mineral Resources, for the North West 

Province: Department of Public Works and Roads for any of the stated borrow pits he intends to 

develop. This shall include the removal and storage of the topsoil within the affected area, maintenance 

of the area during use and the rehabilitation of the area to its natural state on completion. A 

photographic record shall be kept of all borrow pit areas. Any construction material spoiled within these 

sites shall be buried to a depth of no less than 300 mm below the surface soil. No construction material 

of any nature shall be left visible after topsoiling. The Engineer shall confirm this before grassing 

commences. The area shall be kept free of all undesirable plant material. 

Should the Contractor intend to utilize any new borrow pits, an environmental management plan (EMP) 

should be drawn up to the requirements of and for the approval of the Department of Mineral Resources 

before opening such borrow pits. 

The Contractor is also responsible for rehabilitating the borrow pits after completion of the project in 

accordance with the approved EMP." 

ADD THE FOLLOWING NEW PARAGRAPHS TO THE END OF THIS SUBCLAUSE: 

"The Engineer shall instruct the Contractor as to the applicable usage of borrow pits always employing 

the best economic alternative (lowest cost in terms of tendered rates) taking cognizance of the 

following: 

− Quality of material; 

− Haulage distance; 

− Hardness of material; 

− Overburden. 

 

Under no circumstances shall the Contractor be entitled to any additional compensation in respect of 

any instruction by the Engineer as to the usage of borrow pit material." 
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 B3103 OBTAINING BORROW MATERIALS 

 Add the following paragraph: 

 “The contractor shall adhere to the requirements within the environmental 

management plan for the preparation of the area to be utilised as a borrow pit. This shall include the 

removal and storage of the topsoil within the affected area, maintenance of the area during use and the 

rehabilitation of the area to its natural state on completion. A photographic record shall be kept of all 

borrow pit areas. Any construction material spoiled within these sites shall be buried to a depth of no less 

than 300mm below the surface soil. No construction material of any nature shall be left visible after top 

soiling. The engineer shall confirm this before grassing commences. The area shall be kept free of all 

undesirable plant material refer (5807(e)).” 

Careful selection of materials will be required in the borrow pits. The contractor shall refer to section 

3200 of standard specifications with regard to his liabilities in respect of the contamination of good 

quality materials. 

B3104OPENING AND WORKING BORROW PITS AND HAUL ROADS 

 

(a)Removing topsoil 

ADD THE FOLLOWING: 

"The topsoil shall not be stockpiled for longer than 6 months, nor shall the stockpile be higher than 2,5 

m."  

(c)Excess overburden 

Add the following: 

"In the case of the quarries and borrow pits, suitable overburden shall be used as fill and the Contractor 

must plan his operations accordingly and no payment will be made for stockpiling." 

(d)Excavating borrow material 

Add the following: 

"The Contractor shall at all times ensure that the removal of the material is carried out in such a manner 

that the stability of the exposed faces is not prejudiced and safe working conditions are maintained." 

 

B3105FINISHING-OFF BORROW AREAS AND HAUL ROADS 

(a)Borrow areas 

Add the following after the fourth paragraph: 

"The finishing-off of the borrow areas shall also be in accordance with the approved EMP." 

B3108MEASUREMENT AND PAYMENT 

Item Unit 

B31.03Finishing-off borrow areas in: 
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Add the following: 

"Finishing-off of borrow areas using conventional construction equipment shall be in accordance with 

clause B3105." 

Item          Unit 

B3104 Protecting Borrow pits 

a) Stock proof fencing as per detail, all-inclusive    km. 

b) Corner post as per detail, all-inclusive    no. 

c) Gates, all-inclusive       no. 

The unit of measurement shall be the km of fence supplied and erected as indicated on the drawings 

and/or ordered by the engineer. Separate payment will be made per corner post and/or gate supplied of 

all material, labour and equipment required to erect the specified security fence, maintaining for the 

duration of the contract and removal at the end of the contract. 
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SECTION 3200:SELECTION, STOCKPILING AND BREAKING DOWN THE MATERIAL FROM 

BORROW PITS AND CUTTINGS, AND PLACING AND COMPACTING THE GRAVEL LAYERS 

B3201SCOPE 

Add the following after the first paragraph: 

"For safety reasons, all material for the construction of layerworks dumped in heaps next to the road 

surface where traffic is accommodated, shall be flattened on the same day.  Payment for this activity 

shall be deemed to be included in the relevant tendered rates under Sections 3300, 3400 and 3600." 

B3203STOCKPILING THE MATERIAL 

In the third paragraph, replace the second and third sentences with: 

"Before any stockpiling may be done the area shall be cleared of topsoil to a sufficient depth that will 

subsequently allow for the complete rehabilitation of the site with a cover of topsoil that does not exceed 

100 mm in depth and is not less than 75 mm in depth. If there is insufficient topsoil; the Contractor shall 

acquire whatever balance is needed to rehabilitate the area at his own cost. No make-up topsoil shall 

be taken from the road reserve. The topsoil shall be stored in an area that shall not be affected by 

construction activities nor impede the natural flow of water. The topsoil so windrowed or stockpiled and 

its surrounds shall be kept free of all undesirable vegetation. The Contractor shall not commence his 

stockpiling activities without prior written approval from the Engineer that the site has been adequately 

prepared. 

Stockpile sites shall be graded smooth with an adequate slope to ensure proper drainage. The surface 

shall be watered and compacted to a depth of at least 150 mm and to a density of 90% of modified 

AASHTO density. The compacted surface shall be firm. Upon completion, the surface shall be swept 

clean. 

Stockpile sites shall be large enough to allow the different types of material to be stockpiled without 

overlapping or exceeding the limits of the prepared site. Enlargement of the stockpile sites after the 

stockpiles have been placed will not be permitted without the Engineer's approval. 

After the stockpiled material has been removed, the site shall be reinstated as closely as possible to its 

original condition by ripping of the affected areas, re-landscaping if necessary, re-instatement of the 

topsoil and re-vegetation." 

 

 

Add the following paragraph: 

"Material intended for the construction of the gravel base shall be stockpiled beforehand to allow 

adequate time for the Engineer to conduct the necessary material tests to confirm the suitability of the 

stockpiled material." 
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B3204BREAKING-DOWN THE MATERIAL 

 

B3206CONTROLLING THE MOISTURE CONTENT OF MATERIALS 

Add the following: 

"With respect to the last paragraph, the onus is placed on the Contractor to show that he has taken all 

reasonable precautions to keep the material dry and to dry it out and this includes the scheduling of the 

work in the correct season." 

B3208PLACING AND COMPACTING THE MATERIAL IN LAYER THICKNESSES OF 200 mm AND 

LESS AFTER COMPACTION 

(a)Spraying and mixing 

(i)General requirements 

Add to second paragraph: 

"When pavement material is to be stabilized, the moisture content of this material to be compacted shall 

be at 1% below the optimum moisture content, unless otherwise approved by the Engineer." 

B3212MEASUREMENT AND PAYMENT 

IN THE INTRODUCTORY PARAGRAPH, REPLACE THE COMMA AFTER "below" IN THE 

PENULTIMATE LINE WITH A FULL STOP AND DELETE THE REMAINDER OF THE PARAGRAPH. 

Add the following as a second paragraph: 

"Separate payment for work applicable to these payment items shall be made under the relevant 

sections in these specifications pertaining to the construction material required.  For example, material 

procured from borrow that is crushed and screened for use in selected and subbase layers shall be 

measured for payment under Section 3400: Pavement Layers of Gravel Material as: 

Subitems 34/32.01(d) and 34/32.03(d) etc., whichever is the relevant pairing of payment items under 

Sections 3200/3400." 
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SECTION 3300:MASS EARTHWORKS 

B3301 PLACING AND COMPACTING THE MATERIALS IN LAYER THICKNESSES IN EXCESS OF 

200mm AFTER COMPACTION 

Add the following new subclause: 

(e)Pioneer layer 

"The maximum size rock used in pioneer layers shall be 500mm and the layer thickness before 

compaction shall not be more than one-and-a-half times the maximum actual size of the rock.  Not more 

than 20% of pioneer layer material shall pass through the 2,0mm sieve.  Pioneer layer processing and 

compaction shall be as specified in sub-clause 3307(c) of the standard specifications". 

Add the following to the table in the second paragraph of this sub-clause: 

"Pioneer layers – 350- 500mm dimension in some areas. 

Not more than 20% of pioneer layer material shall pass through the 2,0mm sieve." 

B3302MATERIALS 

(b)Fill 

ADD THE FOLLOWING TO SUBITEM (iv): 

"The maximum swell at 100% modified AASHTO compaction shall not be more than 2%." 

B3303CLASSIFICATION OF CUT AND BORROW EXCAVATION 

CLASSIFICATION OF CUT AND BORROW EXCAVATION SHALL BE REVISED AS FOLLOWS: 

"(a)Classes of excavation 

(ii)Intermediate excavation 

No distinction shall be made between soft and intermediate excavation, and all intermediate excavation 

shall be classified and measured as soft excavation." 

 

B3305TREATING THE ROADBED 

(a)Removing unsuitable material: 

Replace the third and fourth paragraph with the following: 

"The removal of unsuitable material shall be paid for under payment item B33.07. For payment using 

conventional construction methods a distinction shall first be made in respect of the depth of the 

material removed and secondly in respect of the stability of the material and the construction plant to be 

used. For removing any stable material payment will be made under payment item B33.07. 

Furthermore, the thickness of the layer to be removed must be less than 200 mm. If the layer to be 

removed is more than 200 mm payment will be made under payment item B33.04 as for the ordinary 

excavated cut to spoil material. 
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For the purposes of this clause and of payment item B33.07, stable material shall be defined as 

material which can be removed effectively by means of normal road construction equipment such as 

bulldozers, road graders, scrapers, mechanical shovels, back hoes or excavators." 
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B3306CUT AND BORROW 

(e)The temporary stockpiling of materials 

Replace the contents of this subclause with the following: 

"The Contractor shall plan his activities in such a manner so that materials excavated from borrow 

areas and cuttings can be directly transported to and placed at the designated points. 

The temporary stockpiling of material will not be paid for separately unless instructed by the Engineer, 

and full compensation will be deemed to have been included in the rates tendered for the various 

payment items for work for which the stockpiled material is to be used."  

(g)General 

Add the following after the first sentence of the second paragraph: 

"The final cut surface in hard excavation shall not be more than 0,5 m below the specified slope face, 

measured at right angles to the strike and dip directions of the slope face." 

B3307FILLS 

(d)Benching 

Replace the first sentence of the second paragraph with the following: 

"The dimensions of benches as well as the extent to which existing fills have to be cut back to form 

benches shall be subject to the Engineer's approval." 

(i)Widening of fills 

Replace the first sentence of the eighth paragraph with the following: 

"No additional payment will be made for widening of existing fills along the road. The widening of fills 

shall be measured and paid for under item 33.01." 
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B3310CONSTRUCTION TOLERANCES 

Add the following subclause: 

"(c)Layer thicknesses 

The thickness tolerances referred to in clauses 8205 and 8305 for the 150 mm natural gravel fill layer 

compacted to 93% of modified AASHTO density, shall be as follows: 

D90 Dmax Daverage 

Fill layer 30 mm 40 mm 10 mm" 

B3312MEASUREMENT AND PAYMENT 

General directions 

(3)Work in restricted areas 

Delete the contents of this subclause and replace it with the following: 

"No additional or extra over payment will be made for work in restricted or confined areas." 

Amend the description of payment item 33.01 as follows: 

"Item Unit 

B33.01Cut and borrow to fill, including free-haul up to 1,0 km:" 

IN THE FIFTH PARAGRAPH REPLACE "free-haul distance of 0,5 km" WITH" free-haul distance of 1,0 

km". 

Replace the fifth measurement and payment paragraph with the following: 

"The tendered rates shall include full compensation for procuring furnishing and placing the material, 

including excavating as if in soft excavation, the cutting of benches, the transporting of material over the 

haul distance, for preparing, processing, shaping, watering, mixing and compacting the materials to the 

densities or in the manner specified herein and for removing and disposing of up to 5% oversize 

material from the road after processing, including all haul." 

 

 

 

Item Unit 

33.04 Cut to spoil, including free-haul up to 0,5 km. Material obtained from: 

Change the description of payment item 33.04 to the following: 

"Item Unit 

B33.04 Cut to spoil, including free-haul up to 1,0 km. Material obtained from: 
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Replace the fourth measurement and payment paragraph with the following: 

"The tendered rates for cut to spoil shall include full compensation for excavating from the road prism 

and roadbed in the various classes of excavation for loading, transporting the material over the haul 

distance, off-loading and disposing of the material as specified, including shaping and levelling off any 

piles of spoil material. 

It shall also, where applicable, allow for spoiling at sites where borrowing is taking place at the same 

time. No additional payment for temporary stockpiling or double handling will be made." 

IN THE FOURTH PARAGRAPH REPLACE "free-haul distance of 0,5 km" WITH " free-haul distance of 

1,0 km". 
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SECTION 3400 : PAVEMENT LAYERS OF GRAVEL MATERIAL 

B3402MATERIALS 

(a)General 

Add the following at the end of the second paragraph: 

 

For chemically stabilised layers the material shall conform to the requirements in Table B3402/5. 

 

Distinction shall be made between crushed and natural G4, G5 and G6 materials. Where the crushing 

and/or screening of these materials has been specified, the combined grading shall conform to the 

grading limits specified for G4 class material in Table 3402/1. 

 

Gravel material for pavement layers may also be material recovered from existing pavement layers, or 

imported material approved by the engineer.  Crushed-stone obtained from existing pavements and 

processed as gravel material will be paid for as gravel material and not as crushed-stone.” 

 

In Table 3402/2 amend the “Description of Material” for a G7 “Type of Material” to read “Gravel or 

Crushed-stone.”  

 

In Table 3402/1 under the “G5” column delete the words “may contain approved natural fines not 

obtained from the parent rock” in the “Additional Fines” row and replace it with the following: 

 

“May contain up to 25% by mass of approved natural fines (or sand) not necessarily from the parent 

rock. Added fines shall have a LL not exceeding 25 and a PI not exceeding 6.”     

 

Replace Table 3402/5 with:  

 

"Table B3402/5: Requirements For Chemically Stabilized Layers 

Classification C1 C2 C3 C4 

Material before 
stabilization/treatment 

At least G2 
quality 

At least G4 
quality 

At least G5 
quality 

At least G6 
quality 

PI after 
stabilization/treatment 

Non-plastic Non-plastic 6 max. *(1) 6 max. *(1) 

UCS (MPa) *(2) 6 min. 4 min. 1,5 min 0,75 min. 

ITS (kPa) *(3) - - 250 min. N/A*(5) 

WDD (% loss) *(4) 5 max. 10 max. 20 max. 30 max. 
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  Notes:  

  * (1)  For materials derived from the basic crystalline rock group, the 

Plasticity Index after stabilization shall be non-plastic. 

  * (2)  Unconfined Compressive Strength at 100% Modified AASHTO 

maximum dry    density. 

  * (3)  Indirect Tensile Strength at 100% Modified AASHTO maximum dry 

density. 

  * (4)  Wet/Dry Durability according to Method B8110. 

  * (5) In order to reduce stabilisation cracking, a 120 CBR @ 98% of 

modified AASHTO density shall substitute ITS requirement" 

 

(b)Compaction requirements 

 

Add the following after the last paragraph: 

 

“The compaction requirements for this contract shall be as specified in the table below: 

 

Layer Density 

180 mm BSM1 base 100% MDD 

Cement stabilised subbase  98% MDD 

 

 

Add the following sub-clauses: 

 

"(d)Material requirements 

 

When the design strengths etc for stabilized or modified gravel cannot be attained with the type and 

quantity of stabilizing agents specified in Section 3500, in the Project Specifications or on the Drawings, 

the Engineer will instruct the Contractor to amend the quantity and possibly the type of stabilizing or 

modifying agent as well in order to obtain the required strengths.” 
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B3403CONSTRUCTION 

 

(a)  Requirements applying prior to the construction of the layer 

 

Add the following: 

 

“Layers constructed using crushed-stone material recovered from existing crushed-stone base layers 

shall be placed and paid for as gravel material.” 

 

Add the following sub-clauses: 

 

"(f)Treatment of in situ material or existing pavement layers as new pavement layers 

 

Where the in situ material or existing pavement layers are classified as suitable for new pavement 

layers and have to be reconstructed as prescribed by the Engineer, the material or layers shall be 

scarified, watered and compacted to a percentage of Maximum Dry Density (MDD).  The density and 

compaction depth will be prescribed by the Engineer. 

 

When additional material has to be imported to obtain the required level and layer thickness, and when 

the thickness of the layer of imported material would be less than the specified layer thickness after 

compaction, the in situ material or existing pavement layers shall be scarified, the necessary imported 

material placed, and this combined material mixed and compacted to the full specified depth of the 

layer.   

 

The imported material will be measured and paid for under item B34.06 and the in situ material will be 

measured and paid for under item B34.15 

 

(g)Temporary stockpiling of material 

 

The Contractor shall plan his activities so that materials excavated from borrow areas and cuttings or 

imported from commercial sources can be directly transported to and placed at the designated areas 

where it is to be utilized or spoiled. 
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The temporary stockpiling of material will not be paid for separately unless instructed by the Engineer, 

and full compensation will be deemed to have been included in the rates tendered for the various 

payment items for work in which the material is to be used. 

 

This sub-clause does not apply to the excavation and temporary stockpiling of existing pavement layers 

as instructed by the Engineer, as these will be measured and paid for separately. 

 

(h)Storing recovered pavement material 

 

Excavated pavement material intended for re-use but which cannot be reprocessed in place or cannot, 

in the opinion of the Engineer, be placed in a windrow next to the excavation, nor directly placed in 

position anywhere else, shall be transported to approved stockpile or dumping sites with written 

permission from the Engineer. 

 

Stockpile sites for material to be re-used shall be located as approved by the Engineer. 

 

The stockpile site shall be prepared and rehabilitated in accordance with clause B3203 and the 

Construction EMP.” 
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B3407MEASUREMENT AND PAYMENT 

Add the following items:  

 

“Item            Unit  

 

B34.14 Extra over item B34.15 for pre-milling to depth of:  

 

(a) 180 mm ........................................................................................ cubic metre (m³)  

 

The unit of measurement shall be the cubic metre of pavement layers processed, dried-out, shaped and 

re-compacted as specified. The tendered rate shall include full compensation for the milling of existing 

pavement layers, spreading and final blading of the material and compacting the material to the 

specified density.  

 

Item            Unit  

 

B34.15 Cold insitu recycled granular base and surfacing (modified/stabilised):  

 

(a) compacted to 100% of mod. AASHTO density to a depth of cut of:  

 

i) 180 mm deep .................................................................................. cubic metre (m³)  

 

The unit of measurement shall be the cubic metre of pavement recycled to the depth of cut specified by 

the Engineer. The tendered rate shall include full compensation for setting out the works, breaking up 

the existing pavement structure to the specified depth, breaking down and mixing the material with the 

stabilising agents, mixed with water to obtain a uniform consistency, placing and compacting the 

material to the required density, as well as the curing, protection and maintenance of the layer, 

conducting process control tests, and protecting the adjacent pavement and its repair, should it be 

damaged. 

 

The tendered rate shall also include full compensation for the cleaning of the surface and the 

referencing of lane and control survey markings as specified. Where ordered by the Engineer, the 

recycling of pavement layers to depths other than specified, payment will be made on a pro-rata basis 

between the tendered rates for nominal depths scheduled. 
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Measurement and payment of the bituminous and chemical stabilising agents shall be made under the 

relevant pay items 35.08 and 35.09. 

 

Item            Unit  

 

B34.16 Extra over item B34.15 for removing and stockpiling excess bulked  

material for re-use ............................................................................ cubic metre (m³)  

 

The unit of measurement shall be the cubic metre of surplus material removed. The volume shall be 

determined as prescribed by the Engineer and shall be the loose volume in stockpiles or its equivalent 

measured in hauling vehicles. Accurate load and haul sheets shall be kept on site and submitted to the 

Engineer. The tendered rate shall include full compensation (including any delays or disruptions caused 

by the removal of surplus material to the recycling process) for loading and transporting the surplus 

material to a designated spoil or stockpile site with a free-haul distance of 1 km applying.  

 

Item            Unit  

 

B34.17 Slushing of recycled granular base using the following method:  

 

b) Method 2 ......................................................................................... square metre (m²)  

 

The unit of measurement shall be the square metre of recycled granular base slushed in accordance 

with the requirements of section B3408 of the Project Specification. The tendered rate shall include full 

compensation for providing all materials, plant, labour and any other incidentals required. 

 

 

Add the following Clause:  

 

“B3408 COLD INSITU RECYCLING  

 

The stabilising additive shall be one or more of the following agents specified on the drawings, in the 

schedule of rates or ordered by the Engineer and shall comply with the appropriate SABS / SANS 

specification.  

 

i) Road lime  



THABAZIMBI LOCAL MUNICIPALITY C.116 

CONTRACT NO: RE-ADVERT TECH/03/2023-24 

REGOROGILE EXTENSION 8 PAVING OF INTERNAL STREETS PHASE 1 

 

ii) Portland Cement (CEM II 32,5)  

 

Water used for diluting emulsions shall be clean and free from any salts that will cause the emulsion to 

break during dilution, and shall be tested for compatibility with the prescribed stabilising agent. 

 

(a) Composition of recycled mixes  

 

The recycled granular base mix shall consist of existing bituminous material, granular material from 

existing pavement layers, extra material where required, bituminous stabilising additives.  

 

The final composition of the mix shall be determined by the Engineer and any adjustments to the mix 

constituents that may be required during construction shall be authorised by the Engineer. The 

Engineer reserves the right to adjust the composition of the mix at any time should he/she deem it 

necessary. The Contractor shall obtain the final mix proportions from the Engineer before any materials 

are ordered.  

 

The following formulas shall be used to calculate the quantities of emulsion and cement required in the 

recycling process:  

 

Emulsion (litres) = [(Max. dry density x volume) / 100] x % emulsion specified  

 

Cement (kg) = [(Max. dry density x volume) / 100] x % cement specified  

 

The Engineer shall issue the Contractor with the values for maximum dry density of the recycled 

material.  

 

(b) Plant and equipment  

 

Only approved cold insitu recycling equipment may be used. The plant shall be so equipped that it will 

be able to recycle pavement layers to depths up to at least 200 mm in one operation. The plant shall be 

so equipped that the bituminous stabiliser, stabilising additive and water can be added uniformly in a 

calibrated and controlled manner directly to the material being recycled. Width reduction must be 

possible on the application nozzles when overlap recycling is done. The recycling depth shall be 

controlled by approved means.  
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The direction and speed of the recycling machine and the speed of rotation of the scarifying drum shall 

be adjustable so as to obtain the required grading and sufficient mixing of all the components of the 

recycled material. The machine shall be capable of making a neat vertical cut at the outer edges when 

recycling the layer.  

 

Where a recycling machine is to be used to process the existing pavement layers the following 

requirements must be met:  

 

• The machine must be capable of recycling to the required depth in a single pass. Two-

stage recycling will not be acceptable.  

• The machine is to be equipped with an automatic on-board spraying system that can 

accurately apply a metered quantity of water over the full width of the milling drum.  

• The machine must be capable of mixing the materials in the different horizons within the 

upper 180 mm to a homogeneous material.  

• Electronic sensors shall be fitted to maintain the recycling depth within a tolerance of ±5 

mm.  

• The speed of rotation of the recycling drum and the forward speed of the machine shall be 

adjustable so as to obtain a grading of the recycled material that is of maximum size 26.5 

mm.  

• The outer edges of cut shall be vertical and neat, and the floor of cut shall be neat and 

clean, and to the lines required by the design.  

• The bituminous stabilising agent shall be applied through an on-board dispensing system. 

The chemical stabilising agent may either be applied though an on-board automatic 

dispensing system, or be spread ahead of the machine on the existing road surface. The 

width of application shall be of the same as the cut-width of the recycling machine.  

• The recycling machine shall be used to simultaneously mix the full layer thickness whilst 

water is injected so as to produce a uniform product.  

• The mixed material is to be placed and compacted to the required density within the 

required construction tolerances and moisture content constraints.  

 

(c) Setting out and control of the work  

 

The Contractor shall establish his own reference and level beacons for setting out and control of the 

works.  

 

The Contractor shall indicate his own reference and control beacons to the Engineer at least one week 

before the rehabilitation work is programmed to commence. The Engineer will take control 
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measurements to determine the accuracy and adequacy of the reference/control beacons, and may 

instruct the Contactor to correct any faulty work and to take and provide such additional measurements 

and details as may be deemed necessary by him. This survey work will not be measured and paid for 

directly and compensation for any work involved in staking or setting out will be deemed to be covered 

by the rates tendered and paid for the various items of work included in this contract.  

 

No payment will be made for any inconvenience or delay caused by compliance with these 

requirements.  

 

(d) Construction  

 

(i) Removal of grass and weeds  

 

Prior to commencing in-place recycling, all grass, weeds, etc, encroaching into or onto the road surface 

or growing between the edge of the existing surfacing and kerbs, channels, etc, shall be removed.  

 

(ii) Preparing the pavement surface  

 

Before cold insitu recycling may commence, the pavement surface shall be clean and free from soil or 

other deleterious material.  

Extra material (if required) shall be spread to the thickness and width as specified. The area to be 

recycled shall be properly demarcated. No payment will be made for cold, insitu recycling beyond the 

required width.  

 

In situ moisture  

 

The Contractor shall determine the insitu moisture content of the granular basecourse at least 48 hours 

before recycling commences. The Contractor must satisfy himself/herself that the insitu moisture of the 

material prior to recycling is at a level, which will result in achieving the required compaction using 

available compaction techniques and equipment. Provision is made in the schedule of rates (pay item 

B34.14) for ripping the pavement layer (to a depth specified by the Engineer), leaving the material to dry 

for a period of 24 hours and shaping and re-compacting the material should this become necessary. 

The final decision to let the material dry out shall lie with the Engineer. 

(iii) Construction in confined areas  

It may be necessary for the Contractor to work within confined areas. The method of construction in 

these confined areas will depend largely on the Contractor’s constructional plant. However, the 

Contractor shall note that measurement and payment will be in accordance with the specifications and 
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drawings irrespective of the method used, and that the rates and amounts tendered shall be deemed to 

include full compensation for any special equipment or construction methods or for any difficulty 

encountered in working in confined areas and narrow widths, and at or around obstruction, and that no 

extra payment will be made nor will any claim for payment be considered on account of these 

difficulties.  

In general, where the cold insitu recycling process is to be carried out at existing structures or alongside 

kerbs and channels and/or median barriers, no separate payment will be made for working in close 

proximity to these elements and the Contractor shall include for having to work close up to the elements 

in his tendered rates for the cold insitu recycling process.  

(iv) Spreading of extra material on a layer prior to recycling  

Where the existing pavement layer or surfacing level is too low and where specified or instructed by the 

Engineer, suitable pavement material shall be added to the layer to make up the shortfall prior to 

recycling the layer. Suitable pavement material for addition to make up a layer shortfall shall consist of 

new aggregate or granular base material as specified or directed by the Engineer.  

The extra pavement material shall be spread uniformly over the full area of the of the underlying 

shortfall layer by means of an approved type of mechanical spreader to such thickness as will comply 

with the required levels after the final compaction. Segregation of the materials shall be avoided and the 

additional material shall be placed free from pockets of coarse and fine materials. Extra material shall 

only be spread on the section to be recycled and only immediately prior to the recycling operation.  

(v) Cold in situ recycling  

The existing pavement material shall be broken down to the specified depth and processed in place.  

The recycled material, extra material, bituminous stabilising agent, additives and water shall be 

thoroughly mixed by the recycling mixing process with plant as specified in clause B3408 (b).  

The bituminous stabilising agent, additives and water shall be measured by mass and quantities 

calculated in accordance with the formulas given in Section B3408 (a) and shall be introduced 

continuously in a controlled manner which is proportional to the rate of advance as to ensure the correct 

quantity of each material is added to the full width of section being recycled.  

It is specific requirement of this contract that the emulsion tanker supplying the emulsion be equipped 

with an approved measuring device (i.e. ‘Dip stick’) so as to enable the site staff to take control ‘dips’ at 

intervals specified by the Engineer. The recycling operation will be cancelled/interrupted unless this 

requirement is met.  

The method of introducing the various materials comprising the final mix shall be subject to the 

Engineer’s approval. Care shall be taken to prevent excessive loss of moisture between the time when 

the materials are mixed and when they are compacted on the road.  

Broken down existing bituminous material shall have a maximum size of 60 mm. ‘Chunks’ not 

complying with this requirement shall be manually removed from the recycled base, prior to compaction. 

 

(vi) Spreading  
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The recycled mix shall be spread and levelled by motor grader to the required width and to such 

thickness as will comply with the level requirements after final compaction. Segregation of the materials 

shall be avoided and the layers shall be free of pockets of coarse or fine materials.  

(vii) Compaction  

The maximum dry densities and optimum moisture contents issued by the Engineer are to be used 

purely as a guide and it shall be the responsibility of the Contractor to determine the maximum dry 

density and optimum moisture content of the recycled material for purposes of quality control (i.e. 

compaction control). The Contractor may select any suitable compaction technique to achieve the 

required compaction, subject to the following conditions:  

The initial compaction shall be carried out with plant which achieves a stability for subsequent 

compaction without causing undue displacement of the material or deformation of the layers. The rolling 

pattern shall be so designed as to retain the shape of the layers as far as possible.  

The types and number of compaction equipment to be used and the amount of rolling to be done shall 

be such as to ensure that specified densities are obtained without damage being done to lower layers 

or structures. During compaction the layer shall be maintained to the required shape and cross-section, 

and all holes, ruts and laminations shall be removed.  

Compaction equipment shall be adequate for obtaining the specified density within the specified time 

limits.  

The compaction equipment and techniques shall be capable of producing the specified surface finish 

and density without any interruption.  

Not more than one hour (1) shall elapse between the time of starting the mixing process and that of 

starting to compact the material.  

From the time when the stabilising agent, additives, aggregate and water are added together and 

mixed, not more than three hours (3) shall elapse until the compaction has been finally completed.  

During compaction of the stabilised layers, the Contractor shall lightly harrow or scarify the crust before 

final rolling, if so required by the Engineer, in order to prevent the formation of laminations near the 

surface of the layers.  

(viii) Slushing  

Method 1  

Immediately after completion of the compaction described in subsection (h), the road surface shall be 

watered, rolled and slushed by means of the heaviest available pneumatic-tyred roller (normally 28 

tonnes) followed by a 10 to 12 tonne steel-wheeled roller (no vibration) to finish the surface and to 

remove marks left by the pneumatic-tyred roller. Should the material be wetter than fluid optimum, care 

should be taken to prevent excessive deformation of the surface by too much rolling. The final surface 

should be smooth, tightly knit and free of undulations, corrugations, holes, bumps or loose material.  

 

Method 2  
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Immediately after completion of the compaction described in subsection (h), an invert bitumen emulsion 

complying with SABS 1260 diluted 1:1 with water, shall be applied to the road surface using a water 

truck (0,5 litres/m² application rate), and shall be rolled and slushed by means of steel-wheeled rollers 

with a mass of not less than 12 tons each, and/or with pneumatic rollers. The final surface should be 

smooth, tightly knit and free of undulations, corrugations, holes, bumps or loose material. 

(ix) Blading  

Blading of cold insitu recycled granular bases shall be carried out when instructed by the Engineer. 

Blading shall be done to remove surplus material to such widths and depths as may be instructed by 

the Engineer and shall be disposed of as prescribed. Blading or skimming off of surplus material shall 

be defined as being effectively removed by means of road graders.  

Blading shall be carried out when the recycled granular base is at the correct moisture content. The 

Contractor shall determine the moisture content at which the material is to be bladed to facilitate the 

proper blading of the surface.  

The bladed surface shall be finished to level in keeping with the designed profile for the existing road to 

shed water from the road. On the high and low side of super elevated section the surface shall be 

bladed to the specified design crossfall for the existing road.  

No undercutting or small windrows which will prevent water flowing freely off the road surface or into 

culvert inlets shall be left. Any drains blocked off shall be opened and spillage into the culvert inlets and 

outlets timeously removed.  

Any surplus material resulting from the blading work shall be removed from the site and disposed of or 

stockpiled at an approved site as ordered by the Engineer and shall remain the property of the 

Employer.  

Should the Employer decide not to use the surplus material, the Contractor shall then spoil the material 

at an approved spoil site.  

(x) Checking moisture content prior to surfacing  

The placing of asphalt will not be allowed if:  

i) free water is present on the working surface; or  

ii) the moisture content on the upper 50 mm of the recycled base exceeds 50% of the optimum moisture 

content.  

(e) Weather limitations  

No insitu recycling shall be commenced if the threat of rain is present.  

(f) Construction tolerances and finish requirements  

(i) Construction tolerances  

The applicable construction tolerances are the relevant tolerances indicated in Clause 3405.  

Unless otherwise specified, the recycled base shall be constructed to the existing levels, cross-section 

profile and crossfall to allow a surfacing layer of nominal specified thickness to be placed on the 

completed recycled granular base.  
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(ii) Bituminous stabilising agents  

The average rate of application of bituminous stabilising agent as measured at operating temperature in 

the recycling plant and distributor shall be within 10% (if specified rate of application < 2,0% net 

bitumen) or 5% (if specified rate of application ≥ 2,0% net bitumen) of the specified rate of application 

and these shall constitute the acceptance limits as described in Clause 8300 of the Standard 

Specification. 

(iii) Testing  

The Contractor shall give the Engineer at least 24 hours notice of his intention to recycle so that the 

actual process can be controlled by the Engineer. Unless otherwise agreed in advance the Contractor 

shall only recycle when the Engineer or his representative is present.  

(g) Trial sections  

Where ordered by the Engineer, the Contractor shall execute trial cold insitu recycling on the various 

materials to be reprocessed. During the trial work, the Contractor will be expected to vary the direction 

and the forward speed of the machine, and also the reprocessing depth, in order to obtain compliance 

with the level tolerances and surface texture and for traffic safety requirements. Trial sections shall be 

carried out at sites indicated by the Engineer. 
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SECTION B3500: STABILISATION 

B3502 MATERIALS 

 (a) Chemical stabilizing agents 

Add the following: 

"The Engineer will specify to the Contractor the percentage and blend ratio of the specified stabilizing 

agents after tests on the Site during construction." 

(i) Road lime 

Add the following: 

"Road lime shall be calcium type lime." 

Delete sub-clauses (ii) Ordinary Portland cement and (iii) Portland blast-furnace cement and replace 

with the following: 

"Cement shall comply with the relevant requirements of SANS 50197-1:2000. The use of strength 

classes greater than 32.5 shall not be permitted.  On this contract a blend of CEM II 32.5 N cement 

and Granulated Blast Furnace Slag shall be used for stabilization purposes.” 

B3503  CHEMICAL STABILIZATION 

(b) Applying the stabilizing agent 

Add the following to this subclause: 

“The minimum rate of application shall be 1.0% and the nominal rate is 1.5% by mass per mass of the 

specified stabilizing agent.  The Engineer may order an increased rate of application.  The spreading of 

stabilizing agent shall be done by placing sacks along the road and spreading by hand using rubber 

squeegees.  Sacks which have become damaged or wet shall not be used and such sacks shall be 

replaced at the Contractor’s cost.” 

(d)  Mixing in the stabilizing agent 

Add the following: 

"After approval has been obtained, the mixing process and equipment shall remain unaltered unless 

otherwise instructed by the Engineer. 

The fact that the Engineer has approved the mixing process shall not relieve the Contractor of his 

obligations in respect of the mixing specified elsewhere in the Specifications.  It will serve only as a 

guideline to ensure that the specified mixing requirements can actually be met." 

(e) Watering 

The Contractor’s attention is drawn to the provisions of the third paragraph of this standard Clause, 

especially the second sentence, which states: 

“The moisture content of the material during compaction shall never exceed 80% of the saturated 

moisture content of the natural material without stabilising agent…” 

This requirement will be rigorously enforced on site to reduce the occurrence and magnitude of 

shrinkage cracks. 
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(h) Curing the stabilized work 

Amend the first paragraph of this subclause to read: 

“The stabilized layer shall be protected against rapid drying out.  Curing method (i) shall be used until 

method (iii) is implemented.  Method (iv) shall be implemented within seven days of the completion of 

the underlying layer and payment made in terms of item 41.01.” 

Add the following to the second paragraph of this subclause: 

“Only methods (i) and (iv) for curing and protection of the layer shall be used.” 

Delete “(ii), (iii), or (v)” from the second sentence of subclause (i). 

(i)  Construction limitations 

In Table 3503/1, delete “8 hours for ordinary Portland cements and cement blends” and replace with "6 

hours".  

Add the following: 

"No stabilization shall be carried out during falling temperatures when the ambient air temperature falls 

below 7 °C or during rising temperatures when the ambient air temperature is below 3 °C. 

Moisture content tests shall not be undertaken more than one day in advance of in-situ stabilization 

operations. Care shall be taken to ensure that samples are representative of the in-situ material. 

Checks shall be conducted when wet weather occurs between initial testing and work commencing on 

any section. 

The vehicles required to cover the underlying layer according to curing method (iv) will be permitted 

onto the layer 72 hours after the last work on the underlying layer was completed. 

The Contractor shall make allowance for these requirements in his construction programme, and no 

claims in this connection will be considered." 
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Add the following sub-clauses: 

"(j) General 

The Contractor shall at all times supply all workers exposed to chemical stabilizing or modifying agents 

with approved protective apparel, eyewear and masks, and no person without such apparel, eyewear 

and masks may be permitted to work with or be exposed to the chemical agents.  Precautionary 

measures shall also be taken to ensure that any livestock and the public will not be exposed to the 

chemical agents blown by the wind or under similar circumstances. 

(k)        Stabilization agent application rate 

At least ten weeks before the programmed start of stabilization the Contractor shall submit samples of 

proposed in situ and commercial base material and stabilization agent for the Engineer’s approval and 

strength design testing.  Based on the testing the Engineer will determine an application rate for the 

stabilization.” 

B3506 TOLERANCES 

 (b)  Uniformity of mix (chemical stabilization) 

Add the following to this subclause: 

“Sub subclause (i) shall be applicable to this Contract.” 

Add the following: 

"The coefficient of variation shall not exceed 0.3 (30%) for mixing in place and 0.2 (20%) for plant-mixed 

material and shall be calculated as follows: 

Sn  x  100 

xn 

Where:  xn is the average 

  Sn is the standard deviation of stabilizer content per lot." 

B3507 CONSTRUCTION OF TRIAL SECTION 

Add the following to the first paragraph: 

"The Engineer may instruct the Contractor to construct the trial section as part of the permanent layer 

works in lower layers of the pavement structure.” 

 

Add the following to the last paragraph: 

"The fact that the Engineer has approved the mixing process shall not relieve the Contractor of his 

obligations in respect of the mixing specified elsewhere in the Specifications. It will serve only as a 

guideline to ensure that the specified mixing requirements can actually be met." 

B3509 QUALITY OF MATERIALS AND WORKMANSHIP 

Add the following after the second paragraph: 

“The test results and measurements will be judged in accordance with the provisions of Section 8300.” 
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Add the following to the fourth paragraph: 

"The stabilized material sampled from the layer for the compaction of modified AASHTO briquettes, 

shall be prepared according to TMH1 Method A16T; i.e. discard material coarser than a 37.5 mm test 

sieve, and compacted according to TMH1 Method A7." 

Add the following: 

" The Engineer shall be notified at least 48 hours in advance of any planned stabilization to enable him 

to conduct tests himself. 

Stabilization strength shall be determined by incorporating the Rapid Cure Method as described in 

SANS 3001-GR53 (Replacing TMH1 Method A13T). 

Where the stabilizing agent is to be spread by hand, pockets of the stabilizing agent shall be placed on 

the layer at regular intervals.  However, spreading shall only commence when the Engineer is satisfied 

that the correct quantity of stabilizing agent has been placed on the layer and has given permission that 

the stabilizing agent may be spread." 

B3510 MEASUREMENT AND PAYMENT 

Replace the first paragraph with the following: 

"No additional or extra over payment shall be made for stabilization work in restricted or confined 

areas." 

Item 

  B35.01 Chemical stabilization extra over unstabilized compacted 

layers 

Replace the first paragraph with the following: 

"The unit of measurement shall be the cubic metre of stabilized material, the quantity of which shall be 

determined in accordance with the final in-situ authorised dimensions of the layers treated as instructed 

by the Engineer.  Additional material preshaped to allow for finishing by cutting only will not be included 

in the measurement." 

Add the following to the payment paragraph: 

"The tendered rate shall also include full compensation for working in restricted areas on top of and 

alongside culverts where necessary." 

 Item 

  B35.02 Chemical stabilizing agent 

Replace the third paragraph with the following: 

"Subject to the provisions of clause 1220, the quantity of stabilizer will be determined in accordance 

with the authorised rate of application and layer dimensions.  Extra stabilizer added for wastage and 

higher preshaping levels will not be included in the quantity." 
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SECTION 5600: ROAD SIGNS 

B5601 Scope 

REPLACE "South African Road Traffic Signs Manual “IN THE SECOND PARAGRAPH WITH "SADC 

Road Traffic Signs Manual" 

B5602 MATERIALS 

(a) Structural steel 

Replace the second paragraph with the following: 

"All structural steel, including tubes, shall be galvanized in accordance with the requirements of SANS 

121, thickness > 6 mm, as applicable." 

Replace the second sentence of the first paragraph with the following: 

"Channels, square tubes, angle irons and other steel members on the reverse side of the sign boards 

and steel tubes for sign supports shall be painted in accordance with the following specifications: SANS 

926 for a two-pack zinc-rich epoxy primer, SANS 681 for the undercoat and SABS 1413 for a chloro-

rubber finishing coat." 

(g) Retro-reflective material 

IN THE FIRST SENTENCE REPLACE SABS 1519"WITH SANS 1519-1"AND DELETE "and the 

adhesion requirements of CRS 191". 

Replace the third last paragraph with the following: 

"The Contractor shall provide proof that Classes I and III of the retro-reflective commercial products to 

be used have been generally and successfully used in South Africa during the last three years. 

Classes I and III retro-reflective materials shall be warranted against any abnormalities as described in 

SANS 1519-1 for 7 and 10 years respectively." 

Add the following after the second last paragraph: 

"Should a contractor manufacture signs without the necessary approval it shall be deemed that the 

Contractor unconditionally guarantees the sign for the full period of seven years. Should failure of the 

sign due to suspected incompatibility of materials (in the opinion of the Engineer) occur within seven 

years, the Contractor shall remanufacture the sign and re-erect the sign at no cost to the Employer." 

Add the following to the last paragraph: 

"Reflective sheeting shall be applied to sign faces strictly in accordance with the retro-reflective material 

manufacturer's specifications. Legend and background materials shall be supplied by the same 

manufacturer. Every batch of material used for signs on the Contract shall be identified by a batch 

number. A certificate of all materials' compliance with SANS 1519-1 shall be submitted to the Engineer 

within 3 months of the material being used. An outdoor weathering test will not be required." 

Add the following: 

"Retro-reflective materials shall comply with the requirements of SANS 1519-1 but the requirements of 

Clauses 3 and 4 of CKS 191 shall take precedence. 
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When measured in accordance with SANS 1519, the coefficient of retro-reflection of a retro-reflective 

material shall not be less than the appropriate value given in Table 1 of SANS 1519-1 (duplicated as 

Table B8118/1 in these Specifications). 

The colour of the retro-reflective material shall match the specified colour and shall not be faded to such 

an extent that its effectiveness is unacceptably impaired in the opinion of the Engineer. The surface of 

the material shall be undamaged and free from scratches, stains or other marks. 

When, in the opinion of the Engineer, the retro-reflective material does not comply with the above 

requirements, the Contractor shall replace the defective material at his own cost, to the satisfaction of 

the Engineer." 

(k) Back vinyl 

IN THE SECOND SENTENCE REPLACE "SABS 1519"WITH "SANS 1519-1"AND DELETE THE REST 

OF THE SENTENCE. 

Add the following subclauses: 

"(l) Temporary covers for road signs 

When required, existing road signs shall be fully or partially covered with burlap or 0,5 mm thick black 

plastic or other approved material to obscure destinations that are temporarily inapplicable or irrelevant. 

The covers shall be neatly applied and firmly fixed in position so that they will be able to withstand 

strong gusts of wind or eddies caused by passing traffic." 

 

B5603 MANUFACTURING OF ROAD SIGN BOARDS AND SUPPORTS 

(a) Road sign boards 

Add the following to the first paragraph: 

"The Contractor shall submit a schedule detailing the suppliers and trade names for the main 

constituent components in the manufacturing process. 

The Contractor shall also submit documentation from the manufacturer or the South African agents or 

distributors of the retro-reflective sheeting that will be used in the manufacturing of the road sign 

boards, attesting to the fact that the road signs manufacturer conforms with the storage, handling and 

application procedure recommended by the reflective sheeting material manufacturer." 

Insert the following after the third paragraph: 

"The colour of the retro-reflective material shall match the specified colour and shall not be faded to 

such an extent that its effectiveness is unacceptably impaired in the opinion of the Engineer. The 

surface of the material shall be undamaged and free from scratches, stains or other marks. 

When, in the opinion of the Engineer, the retro-reflective material does not comply with the above 

requirements, the Contractor shall replace the defective material at his own cost, to the satisfaction of 

the Engineer. 
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The Contractor shall make every effort to ensure that sign boards are correct in all respect and before 

dispatching the boards from the manufacturer’s factory shall provide the Engineer with a 100 mm x 150 

mm colour photograph of each sign face for approval of the correctness of the legend. Such approval 

will not imply final acceptance of the board. If the Contractor is in any doubt as to the correctness of the 

sign detail, the sign designer shall be contacted for verification." 

B5604ROAD SIGN FACES AND PAINTING 

Add the following new subclause: 

"(e)Application of retro-reflective material 

All sign faces shall be faced with retro-reflective material. Painted front sign faces shall not be used. 

Where applied to Chromadek sections, retro-reflective material shall be applied as specified for 

aluminium sections in Clause 5603(d) of the Standard Specification, and of Clause B5603(a)(ii) of this 

Project Specification." 

B5605Storage and handling 

Add the following: 

"The following shall not be allowed on the sign face: 

- Drilling of holes, except for the fastening of overlays 

- Application of any form of adhesive 

- Cleaning with any chemicals that are not specifically approved by the 

manufacturer of the retro-reflective material 

- Covering the sign face with an impermeable material that does not allow free 

circulation of air." 

B5606ERECTING ROAD SIGNS 

(b)Excavation and backfilling 

Add the following after the first sentence of the first paragraph: 

"A 300 mm thick gravel drainage layer shall be placed at the bottom of the excavations and shall be 

compacted before the excavations are backfilled. 

The dimensions of the excavation for the drainage layers shall be over and above that for the footings 

as shown on the Drawings." 
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(c)Erection 

Add the following paragraphs: 

"After erection the sign board shall be thoroughly cleaned with a cleaning agent approved by the retro-

reflective material’s manufacturer. 

On completion of signs on the road section, the Contractor shall clear an area immediately around the 

sign. The area shall be 10 m wide at the side closest to the road and 5 m wide at the side farthest from 

the road. The area so cleared shall be treated with an approved chemical growth-retarder in 

accordance with the supplier's application instructions. 

 

No separate payment shall be made for the clearance, or the procurement and application of the growth 

retarder." 

 

Add the following clauses: 

"B5610DISMANTLING AND REMOVING ROAD SIGNS AND THEIR SUPPORTS 

Existing overhead and ground mounted road signs that are being replaced by new signs shall be 

dismantled and disposed of by the Contractor. Where possible the dismantling of the signs shall not be 

before the replacement sign is erected and displayed. Where dismantling of the sign is required before 

erection of the replacement sign, the dismantling shall not take place until immediately before work is to 

commence on the replacement, and the replacement shall be completed and the new sign displayed as 

soon as possible thereafter (within 72 hours). 

When instructed by the Engineer, concrete footings of existing signs shall be demolished and removed 

to a depth of 200 mm below the adjacent ground level. 

Dismantling shall include sign panels and ground mounted sign supports. 

Ground mounted sign supports shall be cut off just below ground level. Material excavated for removal 

of buried poles shall be replaced, and any depression made good using excess material from 

excavation for new signs. 

Pay items are provided in the Bill of Quantities. Payment will differentiate between different types of 

sign panels. 

  



THABAZIMBI LOCAL MUNICIPALITY C.131 

CONTRACT NO: RE-ADVERT TECH/03/2023-24 

REGOROGILE EXTENSION 8 PAVING OF INTERNAL STREETS PHASE 1 

 

 

B5609MEASUREMENT AND PAYMENT 

Add the following items: 

"Item Unit 

B56.10 Statutory road signs number 

The unit of measurement shall be the number of danger plates provided and erected in accordance with 

the drawings or as directed by the Engineer. 

The tendered rate shall include full compensation for all labour and material, painting, posts, 

excavation, backfilling with soil etc., as may be necessary for completing the work in accordance with 

the details shown on the drawings or as directed by the Engineer. 

Item Unit 

B56.11 Dismantling and disposal of road signs: 

(a) Hazard marker signs number 

(b) Single post signs (other R and W signs) number 

(c) Multiple post ground-mounted signs number 

The unit of measurement is the number of signs removed. 

The tendered rate shall include full compensation for dismantling the sign boards, removing the 

supports and foundations of ground-mounted signs, disposing of the material and clearing the removal 

site. It shall also include for all labour, plant, supervision and all other incidentals. 
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5700 :  ROAD MARKINGS 

B5706SETTING OUT THE ROAD MARKINGS 

Add the following: 

“Where road markings are to be replaced after milling/overlay seal, it is essential that all existing barrier 

lines and other road marking lines be accurately referenced before commencement of milling or other 

operations which will obliterate the existing road markings.  The position of barrier lines shall be re-

assessed on site by the Engineer before the Contractor commences with the road marking.” 

B5707APPLYING THE PAINT 

Add the following: 

“The Contractor’s establishment on site and general obligation shall be deemed to fully include the 

establishment of the road-marking team, irrespective of the number of times the road-marking team is 

required to be onsite or is required to move within the site.” 

B5711GENERAL 

Insert the following into the last sentence of the last paragraph between “black paint” and “or chemical 

paint remover”: 

“, bituminous emulsion, slurry” 

Add the following to the last paragraph: 

“Where black paint is used, it shall be matt.” 

Add the following new clause: 

“B5715REMOVAL OF EXISTING ROAD STUDS 

The existing road studs shall be removed from the road surface prior to milling.” 

B5714MEASUREMENT AND PAYMENT 

ITEM    UNIT 

B57.06Setting out and pre-marking the lines (excluding traffic island  

markings, lettering and symbols) 

Add the following: 

“Referencing of existing barrier lines and other road marking lines prior to milling and other operations, 

shall be included in the tendered rate for setting out and pre-marking.” 
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SECTION 5900:   FINISHING THE ROAD AND ROAD RESERVE AND TREATING OLD ROADS 

B5902FINISHING THE ROAD AND ROAD RESERVE 

Add the following to the first paragraph: 

“The contractor shall pay special attention to the collection and removal of all waste materials 

originating from the construction activities.  All materials trimmed or excavated from the road shall be 

collected and removed from the road reserve to the satisfaction of the engineer. 

This requirement shall be deemed to be incorporated in the tendered rates for item 59.01 of the bill of 

quantities or such other items as the contractor may decide upon. 

The engineer may order additional finishing of the road reserve which will entail the collection and 

disposal of loose rocks etc.  Payment for this work will be made under day work items included in 

section 5900 of the bill of quantities as described in section 1800 of these project specifications.” 
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SECTION 8100:TESTING MATERIAL AND WORKMANSHIP 

B8102TESTING METHODS 

Insert the following as a new first paragraph: 

"Where reference is made to TMH test methods in this specification or the standard specifications, it 

shall be replaced with the relevant current published SANS test method." 

B8103THE COSTS OF TESTING 

(a)Process Control 

RENAME THE HEADING AS "Materials Quality Control" AND REPLACE THE CONTENTS WITH 

THE FOLLOWING: 

"Testing shall be undertaken by a combined laboratory facility for process control (where the process 

control testing can be utilised as acceptance control), acceptance control and correlation testing subject 

to the following requirements laid down by the Employer: 

(i) The Contractor accepts the test results of the combined laboratory. Should 

there be any doubts with regard to certain test results, this will be settled by an independent laboratory 

mutually agreed upon. The cost in such cases will be to the account of the party at fault. The Contractor 

shall apply in writing, quoting this clause, as to which specific tests are in doubt, providing test reference 

numbers and details as to the reasons why the test result is in doubt. 

(ii) The Contractor accepts that the Engineer will be in charge of the 

combined laboratory. 

(iii) The Contractor will be allowed to place a permanent representative in the 

combined laboratory to observe the laboratory operations. The cost of 

such representation cannot be claimed as a payment contribution towards 

payment item B81.04, but will be for the account of the Contractor. The 

Contractor shall indicate in writing within 14 days of the commencement 

date if such representation will be required or declined. 

The estimated cost per month to establish and operate the combined laboratory for the contract period 

as listed above, allows for the following items: 

(i) Establishment of laboratory buildings 

(ii) Salaries and labour for all laboratory staff members 

(iii) Housing for all laboratory staff members 

(iv) Transport requirements (based on distance) for staff and material testing 

(v) Provision of laboratory equipment (as required for the contract) 

A pay item for the monthly contribution from the Contractor’s interim payment certificates has been 

provided under payment item B81.04." 
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B8105TESTING THE AGGREGATES 

Add the following subclauses: 

"(g)Ethylene Glycol Weathering Test for durability of aggregates used in seals  

(i) Select 100 number single sized chippings from a representative 

sample retained on the 14 mm sieve but passing the 20 mm sieve. The 

selected aggregate chippings shall be oven dried for 12 hours and the 

mass of the chippings shall then be determined to the nearest 0,001 

kg. The chippings shall then be immersed in ethylene glycol contained 

in a glass container for 28 days. After 28 days the chippings shall be 

removed from the ethylene glycol and oven dried for 12 hours. All 

friable and loose pieces shall then forcibly be removed by fingers from 

the chippings. The mass of the chippings shall then be determined and 

the percentage weathering loss shall be calculated from the results. 

 

(ii) Acceptance Criteria 

Only aggregate that shows a breakdown after 26 days in ethylene glycol of less than 2% shall be used 

in seals or in asphalt. 

(h)Ethylene Glycol Weathering Test for durability of aggregates used in concrete 

(i) A 2 kg sample of single sized (20 mm) stone is washed, air dried and 

then soaked in ethylene glycol for six days. 

(ii) On the sixth day the sample is removed from the ethylene glycol, 

washed thoroughly with tap water and oven dried overnight. 

(iii) A conventional dry sieve analysis is carried out on day 7. The sample 

is re-submerged in ethylene glycol and the above 7-day cycle is 

repeated. 

(iv) On day 14, following the dry sieve analysis, the sample is again 

submerged in ethylene glycol and allowed to stand for a further thirteen 

days. 

(v) After thirteen days the sample is removed from the ethylene glycol, 

washed and oven dried overnight. 

(vi) On day 28 the final sieve analysis is carried out. 

 

Photographs of the rock samples are to be taken after each of the above cycles. 

Acceptance Criteria 

Only aggregate that shows a breakdown of the initial sizes of less than 20% by weight after the 28 days 

testing in ethylene glycol shall be used as coarse aggregate in concrete." 
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B8109TESTING TAR, BITUMEN AND ASPHALT 

(a)Tests described in the standard specifications for tars, bitumen’s and bituminous emulsions 

Add the following: 

"The Contractor shall submit all relevant test results of the tests stated above to the Engineer for 

approval, prior to any bituminous surfacing being applied to any section of road. 

The Contractor shall supply a delivery sheet, as well as a bitumen sample (this sample of one litre 

minimum must be contained in a galvanised tin and properly cross-referenced) for every single batch of 

tar or bituminous product that is delivered to the site and shall issue the same to the Engineer. 

The delivery sheet must state the product delivered to site, the name and address of the manufacturer 

as well as the compliance of the product to all relevant SANS specifications. 

Only after the Engineer has received the relevant information and approved it may the Contractor 

commence with the bituminous surfacing." 

Add the following clauses: 

"B8118TESTS ON RETRO-REFLECTIVE MATERIAL FOR USE ON ROAD SIGNS 

On site testing of the retro-reflective properties of road signs shall be done with a field retro-

reflectometer measuring at an entrance angle of 5,0° and an observation angle of 0,33°. The coefficient 

of retro-reflection so determined shall not be less than the relevant values given in Table B8118/1 

below. The coefficients of retro-reflection are expressed in candelas per lux per square metre 

(cd/(lux/m²)). 

TABLE B8118/1: CO-EFFICIENTS OF RETRO-REFLECTION 

1 2 3 4 5 6 7 8 9 10 11 

Class Observation 

angle 

(degrees) 

Entrance 

angle 

(degrees) 

Coefficient of retro-reflection for different colours of material when measured 

with Standard Illuminant A* (cd/(lux/m2)) minimum 

   Red Orange Yellow Green Blue Purple White Brown 

I 0,33 5 10 20 35 7 3 2 50 3 

II 0,33 5 20 40 70 14 6 4 100 6 

III 0,33 5 30 60 105 21 9 6 150 9 

 

*See CIE Publication 15(E-1.3.1) 
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B8119TEST PROCEDURE TO DETERMINE THE WET-DRY DURABILITY TEST FOR CEMENT-

TREATED MATERIALS USING THE HAND BRUSHING METHOD 

(a)Scope 

This method covers the procedure for determining the soil-cement losses obtained by repeated wetting, 

drying and hand brushing of hardened soil-cement specimens (see note B8119(e)(iii)). 

(b)Apparatus 

(i)A moisture curing room capable of maintaining a relative humidity of 95% to 100% and a temperature 

of 22 °C to 25 °C, or suitable plastic bags capable of holding specimens and carriers in an airtight 

condition in a water bath as described in B8119(b)(ii) below. 

(ii)A suitable water bath with thermostatic control capable of maintaining a temperature of 22 °C to 25 

°C. 

(iii)A balance to weigh up to 10 kg, accurate to 0,5 g. 

(iv)A drying oven capable of maintaining temperatures of 71 ± 3 °C and 110 ±5 °C. 

(v)A wire scratch brush made of 50 mm by 1,6 mm flat 26 gauge wire bristles assembled in 50 groups 

of 10 bristles and mounted to form five longitudinal rows and 10 transverse rows on a 200 by 65 mm 

wooden block. 

(c)Method 

(i)Preparation of specimens 

Prepare specimens in accordance with the procedure described in the Appendix to method A 19 in the 

TMH1 with the following exceptions: 

Use the material passing the 37,5 mm sieve and discard the material remaining on the sieve. 

Use the apparatus and compaction method as described in SANS 3001-GR30 (Replacing TMH1 

Method A7) (Modified AASHTO). 

(ii) Curing of specimens 

Cure the specimens for seven days at a relative humidity of 95% to 100% and a temperature of 22 °C to 

25 °C in a suitable curing room or in plastic bags and a suitable water bath. Alternatively, the specimens 

may be rapid cured (see note B8119(e)(v)). 

(iii) Wetting, drying and brushing 

After curing, remove the specimens from the curing room or plastic bags, allow to cool if necessary, and 

submerge them in water at room temperature for a period of five hours. 

Remove the specimens from the water and place them in an oven at 71 °C for 42 hours. 

Remove the specimens from the oven. Give each specimen two firm strokes on all areas with the wire 

scratch brush. The brush must be held parallel to the long axis of the specimen or parallel to the ends 

as required to cover all areas of the specimen. Apply these strokes to the full height and width of each 

specimen with a firm stroke corresponding to approximately 13,5 kN force (see note B8119(e)(iv)). 
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The procedure described so far constitutes one cycle (48 hours) of the wet-dry durability test. After 

brushing the specimens are again submerged in water the procedure repeated for a total of 12 cycles 

(see note B8119 (e)(ii)). 

(iv) Determination of soil-cement losses 

After 12 cycles, dry the specimens to constant mass at 110 °C and determine the oven-dry mass of the 

specimens. The data collected will permit the calculation of the soil-cement losses of the specimens 

after the prescribed 12-cycle test. 

(d) Calculations 

(i) Calculate the soil-cement loss of the specimens as a percentage of the 

original oven-dry mass of the specimens as follows: 

𝐿 =
𝑊 −𝑀

𝑊
× 10 

Where: 

L = soil-cement loss (%) 

W = original calculated oven-dry mass (g) (calculated according to paragraph 

3.5 in the Appendix to Method A19 in the TMH 1) 

N = final oven-dry mass (g). 

(ii) The percentage loss shall be calculated and reported to the nearest 0,1 per 

cent. These results are normally required for designing a mix and are reported graphically against 

relevant cement content. 

(e) Notes 

(i) Mass determination of the specimens before and after brushing are usually 

made at the end of each cycle during research or special investigations. 

(ii) If it is not possible to run the cycle continuously because of Sundays or 

holidays or for any other reason, the specimens should be held in the oven during the lay-over period. 

(iii) The test was originally developed to determine the wet-dry durability of 

cement-treated material. It can, however, be used with equal success on material tested with other 

chemical stabilisers, for example lime, or mixes of lime and milled blast furnace slag, or cement and 

milled blast furnace slag. 

(iv) The pressure is measured as follows: 

Clamp a specimen in a vertical position on the edge of a platform scale and zero the scale. Apply 

vertical brushing strokes to the specimen and note the force necessary to register approximately 1,36 

kg. 

(v) Rapid curing: 

Seal each specimen airtight in a suitable container or plastic bag. Carefully place the briquettes on 

suitable holders or in pans and place in the oven at the relevant temperature and period given below: 
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Stabilizing Temp Time 

Agent (°C) (hours) 

Cement 70 - 75 24 ± 0,5 

PBFC 70 - 75 24 ± 0,5 

Lime 60 ± 2 45 ± 1 

Lime/FA 60 ± 2 45 ± 1 

Lime/MBFS 60 ± 2 45 ± 1" 
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B8117 MEASUREMENT AND PAYMENT 

 

Replace item 81.02 with the following: 

"Item Unit 

B81.02 Other special tests requested by the Engineer: 

(a) Cost of testing Provisional Sum (Prov Sum) 

(b) Handling costs and profit in respect 

of subitem B81.02(a) above percentage (%) 

The provisional sum provided to cover the cost of special tests as requested by the Engineer in terms of 

Clause 8115 shall be expended in accordance with the provisions of the General Conditions of 

Contract. Payment will not be made for any special test should the test indicate that the specifications 

have not been complied with. 

The percentage tendered is a percentage of the amount spent under subitem B81.02(a), which shall 

include full compensation for the handling costs of the Contractor and the profit in connection with the 

tests requested by the Engineer. 

The Contractor shall appoint a reputable company to perform the applicable tests with a field retro-

reflectometer. This company is subject to the Engineer's approval and his approval must be obtained 

before any test results will be accepted." 
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C3.4.3 PROJECT SPECIFICATIONS: ADDITIONAL SPECIFICATIONS 

  

CONTENTS 

C3.4.3.1 REQUIREMENTS OF THE OCCUPATIONAL HEALTH AND SAFETY ACT 

REGULATIONS 

C3.4.3.2 ENVIRONMENTAL MANAGEMENT PLAN 

C3.4.3.3 PROVISION OF STRUCTURED TRAINING 

C3.4.3.4 REQUIREMENTS OF EXTENDED PUBLIC WORKS PROGRAMME 
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C3.4.3.1 OCCUPATIONAL HEALTH AND SAFETY ACT 1993 : HEALTH AND 

SAFETY SPECIFICATION 

CONTENTS 

C3.4.3.1.1 INTRODUCTION 

C3.4.3.1.2 SCOPE 

C3.4.3.1.3 GENERAL OCCUPATIONAL HEALTH AND SAFETY PROVISIONS 

C3.4.3.1.4 OPERATIONAL CONTROL 

ANNEXURE 1: MEASURING INJURY EXPERIENCE 

ANNEXURE 2: EXECUTIVE SHE RISK MANAGEMENT REPORT 

ANNEXURE 3: LIST OF RISK ASSESSMENTS 
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1. Introduction 

In terms of the Construction Regulation 4(1) (a) of the Occupational Health and Safety Act, No. 85 of 

1993, Thabazimbi Local Municipality (TLM), as the Client, is required to compile a Health & Safety 

Specification for any intended project and provide such specification to any prospective tenderer. 

The Client’s further duties are as in C3.5.1.3.1.1. below and in the Construction Regulations, 2003. 

This specification has as objective to ensure that Principal Contractors entering into a Contract with the 

Thabazimbi Local Municipality (TLM) achieve an acceptable level of OH&S performance. This 

document forms an integral part of the Contract and Principal and other Contractors should make it part 

of any Contracts that they may have with Contractors and/or Suppliers. 

Compliance with this document does not absolve the Principal Contractor from complying with 

minimum legal requirements and the Principal Contractor remains responsible for the health & safety of 

his employees and those of his Mandataries. 

2. Scope 

Development of a health & safety specification that addresses all aspects of occupational health and 

safety as affected by the abovementioned contract work. 

The specification will provide the requirements that Principal Contractors and other Contractors will 

have to comply with in order to reduce the risks associated with the abovementioned contract work that 

may lead to incidents causing injury and/or ill health, to a level as low as reasonably practicable. 
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3. General Occupational Health & Safety Provisions 

(a) Hazard Identification & Risk Assessment (Construction Regulation 7) 

 (i) Risk Assessments 

 Annexure 3 contains a list of Risk Assessment headings that have been 

identified by THABAZIMBI LOCAL MUNICIPALITY as possibly applicable to the abovementioned 

contract work. It is, by no means, exhaustive and is offered as an assistance to Contractors intending to 

tender. 

 Based on the Risk Assessments, the Principal Contractor must develop a set 

of site-specific OH&S rules that will be applied to regulate the OH&S aspects of the construction. 

 The Risk Assessments, together with the site-specific OH&S rules must be 

submitted to the THABAZIMBI LOCAL MUNICIPALITY before mobilisation on site commences.  

 Despite the Risk Assessments listed in Annexure 3, the Principal Contractor 

is required to conduct a baseline Risk Assessment and the aforesaid listed Risk Assessments must be 

incorporated into the base-line Risk Assessment. The baseline Risk Assessment must further include 

the Standard Working procedures (SWP) and the applicable Method Statements based on the Risk 

Assessments 

 All out-of-scope work must be associated with a Risk Assessment. 

 (ii) Review of Risk Assessments 

 The Principal Contractor is to review the Hazard Identification, Risk 

Assessments and SWP’s at each Production Planning and Progress Report meeting as the Contract 

work develops and progresses and each time changes are made to the designs, plans and construction 

methods and processes.  

 The Principal Contractor must provide the Client, other Contractors and all 

other concerned-parties with copies of any changes, alterations or amendments as contemplated in 

above. 

(b) Legal Requirements 

 All Contractors entering into a Contract with the THABAZIMBI LOCAL 

MUNICIPALITY shall, as a minimum, comply with the  

• Occupational Health & Safety Act and Regulations (Act 85 of 1993). A current, up-to-date 

copy of the OHS Act must be available on site at all times 

• Compensation for Occupational Injuries & Diseases Act (Act 130 of 1993). The principal 

Contractor will be required to submit a letter of Registration and “good-standing” from the 

Compensation Insurer before being awarded the Contract. A current, up-to-date copy of the 

COID Act must be available on site at all times. 

• Where work is being carried out on mines’ premises the Contractor will have to comply with 

the Mine Health & Safety Act and Regulations (Act. 29 of 19960 and any other OH&S 

requirements that the mine may specify. A current, up-to-date copy of the OHS Act must be 

available on site at all times. 

(c) Structure and Responsibilities 

 (i) Overall Supervision and Responsibility for OH&S 



THABAZIMBI LOCAL MUNICIPALITY C.145 

CONTRACT NO: RE-ADVERT TECH/03/2023-24 

REGOROGILE EXTENSION 8 PAVING OF INTERNAL STREETS PHASE 1 

 

* It is a requirement that the Principal Contractor, when he appoints Contractors 

(Sub-contractors) in terms of Construction Regulations 5(3), (5), (9), (10) and (12) he includes an OHS 

Act Section 37(2) agreement: “Agreement with Mandatary” in his agreement with such Contractors. 

* Any OH&S Act (85/1993), Section 16(2) appointee/s as detailed in 

his/her/their respective appointment forms 

 (ii) Further (Specific) Supervision Responsibilities for OH&S 

The Contractor shall appoint designated competent employees and/or other competent persons as 

required by the Act and Regulations. Below is a list of identified appointments and may be used to 

select the appropriate appointments for the current contract: 

   Ref. Section/Regulation in OHS Act 

 Batch Plant Supervisor    (Construction Regulation 6(1) 

 Construction Vehicles/Mobile Plant/Machinery Supervisor  (Construction 

Regulation 21) 

 Demolition Supervisor (Construction Regulation 12) 

 Drivers/Operators of Construction Vehicles/Plant (Construction 

Regulation 21) 

 Electrical Installation and Appliances Inspector (Construction Regulation 22) 

 Emergency/Security/Fire Coordinator (Construction Regulation 27) 

 Excavation Supervisor (Construction Regulation 11) 

 Explosive Powered Tool Supervisor (Construction Regulation 19) 

 Fall Protection Supervisor  (Construction Regulation 8) 

 First Aider    (General Safety Regulation 3) 

 Fire Equipment Inspector (Construction Regulation 27) 

 Formwork & Support work Supervisor (Construction Regulation 10) 

 Hazardous Chemical Substances Supervisor (HCS Regulations) 

 Incident Investigator    (General Admin Regulation 29) 

 Ladder Inspector     (General Safety Regulation 13A) 

 Lifting Equipment Inspector (Construction Regulation 20) 

 Materials Hoist Inspector (Construction Regulation 17) 

 OH&S Committee   (OHS Act Section 19) 

 OH&S Officer    (Construction Regulation 6(6) 

 OH&S Representatives    (OHS Act Section 17) 

 Person Responsible for Machinery    (General Machinery Regulation 2) 

 Scaffolding Supervisor (Construction Regulation 14) 

 Stacking & Storage Supervisor (Construction Regulation 26) 

 Structures Supervisor (Construction Regulation 9) 
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 Suspended Platform Supervisor (Construction Regulation 15) 

 Tunnelling Supervisor (Construction Regulation 13) 

 Vessels under Pressure Supervisor    (Vessels under Pressure 

Regulations) 

 Working on/next to Water Supervisor (Construction Regulation 24) 

 Welding Supervisor    (General Safety Regulation 9) 

The appointments must be in writing and the responsibilities clearly stated together with the period for 

which the appointment is made. This information must be communicated and agreed with the 

appointees. 

Copies of appointments must be submitted to the THABAZIMBI LOCAL MUNICIPALITY together with 

concise CV’s of the appointees. All appointments must be officially approved by THABAZIMBI LOCAL 

MUNICIPALITY. Any changes in appointees or appointments must be communicated to THABAZIMBI 

LOCAL MUNICIPALITY forthwith. 

The Principal Contractor must, furthermore, provide THABAZIMBI LOCAL MUNICIPALITY with an 

organogram of all Contractors that he/she has appointed or intends to appoint and keep this list 

updated on a weekly basis. 

In addition, THABAZIMBI LOCAL MUNICIPALITY may require that a Traffic Safety Officer be appointed 

for any project. 

 (iii) Designation of OH&S Representatives (Section 18 of the OHS Act) 

 OH&S Representatives have to be designated in writing and the designation 

must include the area of responsibility of the person and term of the designation. 

 (iv) Duties and Functions of the OH&S Representatives (Section 19 of the 

OHS Act) 

 The Principal Contractor must ensure that the designated OH&S 

Representatives conduct a minimum monthly inspection of their respective areas of responsibility using 

a checklist and report thereon to the Principal Contractor 

 OH&S representatives must be included in accident/incident investigations 

 OH&S representatives must attend all OH&S committee meetings. 

 (v) Appointment of OH&S Committee (Section 20 of the OHS Act) 

 The Principal Contractor must establish an OH&S Committee consisting of all 

the designated OH&S Representatives together with a number of management representatives that are 

not allowed to exceed the number of OH&S representatives on the committee and a representative of 

the Client who shall act as the chairman without a vote. The members of the OH&S committee must be 

appointed in writing. 

 The OH&S Committee must meet minimum monthly and consider, at least, 

the following Agenda: 

1.Opening & Welcome 

2.Present/Apologies/Absent 

3.Minutes of previous Meeting 
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4.Matters Arising from the previous Minutes 

5.OH&S Reps Reports 

6.Incident Reports & Investigations 

7.Incident/Injury Statistics 

8.Other Matters 

9.Endorsement of Registers and other statutory documents by a representative of the Principal 

Contractor 

10.Close/Next Meeting 

(d)Administrative Controls and the Occupational Health & Safety File 

(i)The OH&S File (Construction Regulation 5 (7)) 

As required by Construction Regulation 5(7), the Principal Contractor and other Contractors will each 

keep an OH&S File on site containing the following documents as a minimum: 

*Notification of Construction Work (Construction Regulation 3.) 

*Copy of OH&S Act (updated) (General Administrative Regulation 4.) 

*Proof of Registration and good standing with a COID Insurer (Construction Regulation 4 (g)) 

*OH&S Programme agreed with the Client including the underpinning Risk Assessment/s & Method 

Statements (Construction regulation 5 (1)) 

*Copies of OH&S Committee and other relevant Minutes  

*Designs/drawings (Construction Regulation 5 (8)) 

*A list of Contractors (Sub-Contractors) including copies of the agreements between the parties and the 

type of work being done by each Contractor (Construction Regulation 9) 

*Appointment/Designation forms as per (a)(i) & (ii) above. 

*Registers as follows: 

*Accident/Incident Register (Annexure 1 of the General Administrative Regulations)  

*OH&S Representatives Inspection Register 

*Asbestos Demolition & Stripping Register 

*Batch Plant Inspections  

*Construction Vehicles & Mobile Plant Inspections by Controller  

*Daily Inspection of Vehicles. Plant and other Equipment by the Operator/ Driver/User 

*Demolition Inspection Register  

*Designer’s Inspection of Structures Record 

*Electrical Installations, -Equipment & -Appliances (including Portable Electrical Tools) 

*Excavations Inspection 

*Explosive Powered Tool Inspection, Maintenance, Issue & Returns Register (incl. cartridges & nails) 

*Fall Protection Inspection Register 
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*First Aid Box Contents 

*Fire Equipment Inspection & Maintenance 

*Formwork & Support work Inspections 

*Hazardous Chemical Substances Record 

*Ladder Inspections 

*Lifting Equipment Register 

*Materials Hoist Inspection Register 

*Machinery Safety Inspection Register (incl. machine guards, lock-outs etc.) 

*Scaffolding Inspections 

*Stacking & Storage Inspection 

*Inspection of Structures 

*Inspection of Suspended Platforms 

*Inspection of Tunnelling Operations 

*Inspection of Vessels under Pressure 

*Welding Equipment Inspections 

*Inspection of Work conducted on or Near Water  

*All other applicable records 

Thabazimbi Local Municipality will conduct an audit on the OH&S file of the Principal Contractor from 

time-to-time. 

(e)OH&S Goals & Objectives & Arrangements for Monitoring & Review of OH&S Performance 

The Principal Contractor is required to maintain a CIFR of at least 8 (See Annexure 1. to this document: 

“Measuring Injury Experience) and report on this to Thabazimbi Local Municipalityon a monthly basis 

(f)Notification of Construction Work (Construction Regulation 3.) 

The Principal Contractor must, where the Contract meets the requirements laid down in Construction 

Regulation 3, within 5 working days, notify the Department of Labour of the intention to carry out 

construction work and use the form (Annexure A in the Construction Regulations) for the purpose. A 

copy must be held on the OH&S File and a copy must be forwarded to Thabazimbi Local Municipality 

For record keeping purposes. 

(g)Training, Awareness and Competence 

The contents and syllabi of all training required by the Act and Regulations are to be included in the 

Principal Contractor’s OH&S Plan. 

(i)General Induction Training 

All members of Contractor’s Site management as well as all the persons appointed as responsible for 

OH&S in terms of the Construction and other Regulations will be required to attend a general induction 

session by the Client 
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All employees of the Principal and other Contractors to be in possession of proof of General Induction 

training. 

(ii)Site Specific Induction Training 

The Principal Contractor will be required to develop Contract work project specific induction training 

based on the Risk Assessments for the Contract work and train all employees and other Contractors 

and their employees in this. 

All employees of the Principal and other Contractors to be in possession of proof of Site Specific OH&S 

Induction training at all times. 

(iii)Other Training 

All operators, drivers and users of construction vehicles, mobile plant and other equipment to be in 

possession of valid proof of training. 

All employees in jobs requiring training in terms of the Act and Regulations to be in possession of valid 

proof of training as follows: 

OH&S Training Requirements: (as required by the Construction Regulations and as indicated by the 

OH&S Specification & the Risk Assessment/s): 

*General Induction (Section 8 of the Act) 

*Site/Job Specific Induction (also visitors) (Sections 8 & 9 of the Act) 

*Site/Project Manager 

*Construction Supervisor 

*OH&S Representatives (Section 18 (3) of the Act) 

*Training of the Appointees indicated above 

*Operators & Drivers of Construction Vehicles & Mobile Plant (Construction Regulation 21) 

*Basic Fire Prevention & Protection (Environmental Regulations 9 and Construction regulation 27) 

*Basic First Aid (General Safety Regulations 3) 

*Storekeeping Methods & Safe Stacking (Construction Regulation 26) 

*Emergency, Security and Fire Co-coordinator 

(iv)Awareness & Promotion 

The Principal Contractor is required to have a promotion and awareness scheme in place to create an 

OH&S culture in employees. The following are some of the methods that may be used: 

• Toolbox Talks  

• OH&S Posters 

• Videos 

• Competitions 

• Suggestion schemes 
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• Participative activities such as OH&S Safety circles. 

(v)Competence 

The Principal Contractor shall ensure that his and other Contractors personnel appointed are 

competent and that all training required to do the work safely and without risk to health, has been 

completed before work commences 

The Principal Contractor shall ensure that follow-up and refresher training is conducted as the contract 

work progresses and the work situation changes. 

Records of all training must be kept on the OH&S File for auditing purposes. 

(h)Consultation, Communication and Liaison 

OH&S Liaison between the Client, the principal Contractor, the other Contractors, the Designer and 

other concerned parties will be through the OH&S committee as contemplated in above. 

In addition to the above, communication may be directly to the Client or his appointed Agent, verbally or 

in writing, as and when the need arises. 

Consultation with the workforce on OH&S matters will be through their Supervisors, OH&S 

Representatives, the OH&S committee and their elected Trade Union Representatives, if any. 

The Principal Contractor will be responsible for the dissemination of all relevant OH&S information to 

the other Contractors e.g. design changes agreed with the Client and the Designer, instructions by the 

Client and/or his/her agent, exchange of information between Contractors, the reporting of 

hazardous/dangerous conditions/ situations etc. 

The Principal Contractor will be required to do Site Safety Walks with THABAZIMBI LOCAL 

MUNICIPALITY at least on a basis to be determined between the two parties. 

The Principal and other Contractors will be required to conduct Toolbox Talks with their employees on a 

weekly basis and records of these must be kept on the OH&S File. Employees must acknowledge the 

receipt of Toolbox Talks which record must, likewise be kept on the OH&S File. 

The Principal Contractors most senior manager on site will be required to attend all THABAZIMBI 

LOCAL MUNICIPALITY OH&S meetings and  

a list of dates, times and venues will be provided to the Principal Contractor by THABAZIMBI LOCAL 

MUNICIPALITY. 

(i)Checking, Reporting and Corrective Actions 

(i)Monthly Audit by Client (Construction Regulation 1(d)) 

Thabazimbi Local Municipalitywill be conducting a Monthly Audit to comply with Construction 

Regulation 4(1)(d) to ensure that the principal Contractor has implemented and is maintaining the 

agreed and approved OH&S Plan. 

(ii)Other Audits and Inspections by Thabazimbi Local Municipality: 

Thabazimbi Local Municipalityreserves the right to conduct other ad hoc audits and inspections as 

deemed necessary. This will include Site Safety Walks.  

(iii)Conducting an Audit 
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A representative of the Principal Contractor must accompany Thabazimbi Local Municipalityon all 

Audits and Inspections and may conduct his/her own audit/inspection at the same time. Each party will, 

however, take responsibility for the results of his/her own audit/inspection results. 

(iv)Contractor’s Audits and Inspections 

The Principal Contractor is to conduct his own monthly internal audits to verify compliance with his own 

OH&S Management system as well as of with this specification. 

(v)Inspections by OH&S Representative’s and other Appointees 

OH&S Representatives must conduct weekly inspections of their areas of responsibility and report 

thereon to their foreman or supervisor whilst other appointees must conduct inspections and report 

thereon as specified in their appointments e.g. vehicle, plant and machinery drivers, operators and 

users must conduct daily inspections before start-up. 

(vi)Recording and Review of Inspection Results 

All the results of the abovementioned inspections to be in writing, reviewed at OH&S committee 

meetings, endorsed by the chairman of the meeting and placed on the OH&S File. 

(vii)Reporting of Inspection Results 

The Principal Contractor is required to provide the Client with a monthly report in the format as per the 

attached Annexure 2: “SHE Risk Management Report” 

(j)Incident Reporting and Investigation  

Reporting of Accidents and Incidents (Section 24 and General Administrative Regulation 8 of the OHS 

Act) 

The Principal Contractor must report all incidents where an employee is injured on duty to the extent 

that he/she: 

*dies 

*becomes unconscious 

*loses a limb or part of a limb 

*is injured or becomes ill to such a degree that he/she is likely either to die or to suffer a permanent 

physical defect or likely to be unable for a period of at least 14 days either to work or continue with the 

activity for which he/she was usually employed 

OR where: 

*a major incident occurred 

*the health or safety of any person was endangered 

*where a dangerous substance was spilled 

*the uncontrolled release of any substance under pressure took place 

*machinery or any part of machinery fractured or failed resulting in flying, falling or uncontrolled moving 

objects 

*machinery ran out of control 

to Thabazimbi Local Municipalitywithin two days and to the Provincial Director of the Department of 

Labour within seven days (Section 24 of the Act & General Administrative Regulation 8.) EXCEPT that, 
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where a person has died, has become unconscious for any reason or has lost a limb or part of a limb or 

may die or suffer a permanent physical defect, the incident must be reported to both Thabazimbi Local 

Municipalityand the Provincial Director of the Department of Labour forthwith by telephone, telefax or E-

mail. 

 The Principal Contractor is required to provide Thabazimbi Local Municipalitywith copies of all 

statutory reports required in terms of the Act within 7 days of the incident occurring. 

The Principal Contractor is required to provide Thabazimbi Local Municipalitywith copies of all internal 

and external accident/incident investigation reports including the reports contemplated below within 7 

days of the incident occurring. 

Accident and Incident Investigation (General Administrative Regulation 9) 

The Principal Contractor is responsible for the investigation of all accidents/incidents where employees 

and non-employees were injured to the extent that he/she/they had to be referred for medical treatment 

by a doctor, hospital or clinic 

The results of the investigation to be entered into the Accident/Incident Register listed in above.  

The Principal Contractor is responsible for the investigation of all minor and non-injury incidents as 

described in Section 24 (1) (b) & (c) of the Act and keeping a record of the results of such investigations 

including the steps taken to prevent similar accidents in future. 

The Principal Contractor is responsible for the investigation of all road traffic accidents and keeping a 

record of the results of such investigations including the steps taken to prevent similar accidents in 

future. 

The Thabazimbi Local Municipalityreserves the right to hold its own investigation into an incident or call 

for an independent external investigation. 

4. Operational Control 

(a)Emergency Preparedness, Contingency Planning and Response 

The Principal Contractor must appoint a competent person to act as Emergency Controller/Coordinator. 

The Principal Contractor must conduct an emergency identification exercise and establish what 

emergencies could possibly develop. He/she must then develop detailed contingency plans and 

emergency procedures, taking into account any emergency plan that Thabazimbi Local 

Municipalitymay have in place. 

The Principal Contractor and the other Contractors must hold regular practice drills of contingency 

plans and emergency procedures to test them and familiarise employees with them. 

(b)First Aid (General Safety Regulation 3) 

The Principal Contractor must provide First Aid equipment (including a stretcher) and have qualified   

First Aider/s as required by General Safety Regulation 3 of the OHS Act. 

The Contingency Plan of the Principal Contractor must include the arrangements for speedily and 

timeously transporting injured/ill person/s to a medical facility or of getting emergency medical aid to 

person/s that may require it. 

The Principal Contractor must have firm arrangements with his other Contractors in place regarding the 

responsibility of the other Contractors injured/ill employees 
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(c)Security 

The Principal Contractor must establish site access rules and implement and maintain these throughout 

the construction period. Access control must include the rule that non-employees will not be allowed on 

site unaccompanied. 

The Principal Contractor must develop a set of Security rules and procedures and maintain these 

throughout the construction period 

(d)Fall Protection (Working in Elevated Positions (Construction regulation 8.) 

A pre-emptive Risk Assessment will be required for any work to be carried out above two metres from 

the ground or any floor level and will be classified as “Work in Elevated Positions”. 

As far as is practicable, any person working in an elevated position will work from a platform, ladder or 

other device that is at least as safe as if he/she is working at ground level and whilst working in this 

position be wearing a single belt with lanyard that will be worn to prevent the person falling from the 

platform, ladder or other device utilised. This safety belt will be, as far as is possible, secured to a point 

away from the edge over which the person might fall and the lanyard must be of such a length that the 

person will not be able to move over the edge. 

Alternatively any platform, slab, deck or surface forming an edge over which a person may fall may be 

fitted with guard rails at two different heights as prescribed in SABS 085: Code of Practice for the 

Design, Erection, Use and Inspection of Access Scaffolding. 

Where the requirement in is not practicable, the person will be provided with a full bodyharness that will 

be worn and attached above the wearer’s head at all times and the lanyard must be fitted with a shock 

absorbing device OR the person must be attached to an approved, by Thabazimbi Local Municipality, 

fall arrest system. 

Where the requirements are not practicable, a suitable catch net must be erected. 

Workers working in elevated positions must be trained to do this safely and without risk to health 

Where work on roofs is carried out, the Risk Assessment must take into account the possibility of 

persons falling through fragile material. Skylights and openings in the roof. 

 

5. Measurement and Payment 

Payment for the contractor’s obligations in respect of the Occupational Health and Safety act and 

Construction Regulations shall be made through three payment items described below.  The three 

payment items together shall include full compensation for all personnel (including a dedicated full time 

Construction Safety Officer), cost and incidentals in respect of compliance with the enforcement of the 

Health and Safety Specifications, which shall include for the compilation, presentation, implementation 

and maintenance of the Health and Safety Plan as contemplated.  In tendering rates for the three items 

the contractor shall ensure that the sum of the amounts for the three items shall not be less than one 

percent (1%) of the Tender Amount. 
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Item                     Unit 

C1.1Contractor’s initial obligations in respect of the  

Occupational Health and Safety Act and  

Construction Regulations Lump Sum 

The full amount will be paid in one instalment only once:- 

(a)The contractor has notified the Provincial Director of the Department of Labour in writing of the 

project. 

(b)The contractor has made the required initial appointments of employees and sub-contractors. 

(c)The client has approved the contractor’s Health and Safety Plan. 

(d)The contractor has set up his Health and Safety File. 

Item  Unit 

 

C1.2Contractor’s time related obligations in respect 

of the Occupational Health and Safety Act and  

Construction Regulations Month 

The tendered monthly amount shall represent full compensation for that part of the contractor’s general 

obligations in terms of the Occupational Health and Safety Act and the Construction Regulations which 

are mainly a function of time.  This includes inter alia payment of all costs for the appointment of all staff 

contemplated in the construction regulations and the transport of employees on site.  Payment will be 

monthly only after payment for Item C1.1 has been made.   

Item   Unit 

 

C1.3Submission of the Health and Safety File Lump Sum 

The tendered lump sum shall represent full compensation for the contractor meeting all his obligations 

in respect of the Occupational Health and Safety Act and the Construction Regulations and for the 

preparation and submission of his Health and Safety File complete as envisaged on this specification to 

the Client’s satisfaction. 

This amount will be paid only once the contractor has met all his obligations in respect of the 

Occupational Health and Safety Act and the Construction Regulations and has submitted his Health 

and Safety File complete as envisaged on this specification to the Client’s satisfaction. 
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6. Project/Site Specific Requirements 

  

See Annexure 3 

Annexure 1: Measuring Injury Experience 

Annexure 2: SHE Risk Management Report 

Annexure 3. List of Risk Assessments 
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ANNEXURE 1: MEASURING INJURY EXPERIENCE 

Injury experience has traditionally been measured by the use of a disabling injury frequency rate, the 

so-called “DIFR”. The DIFR is calculated by multiplying the number of disabling injuries by 1 million and 

dividing by the number of man-hours worked. 

Lately the DIFR has been replaced internationally with a DIIR: disabling injury incidence rate. The only 

difference between the two rates are that the 10 million in the calculation is replaced with 200 000. (200 

000 purported to be the number of hours and average person works in a lifetime.) 

The use of the two rates above has proved to be somewhat problematical as they are open to 

manipulation and disabling injuries are often “hidden” by returning the injured employee to the 

workplace so as not to lose a shift and therefore having to register a disabling injury. 

The Construction Industry recently decided to promote the use of a new frequency rate based on the 

number of compensation injury claims as these are more difficult to hide or manipulate because the 

reporting of compensable injuries is a legal requirement.  

The industry is hoping that adoption of this new measurement of injury experience will enable the 

industry to monitor itself as far as work related injuries are concerned. 

Below follows an explanation of this new rating system. 

COMPENSATION INCIDENCE FREQUENCY RATE (CIFR) 

FORMULA 

No. of Compensation Claims X 200 000 /  

*220 man hours  X  No. of Employees 

DEFINITIONS 

No. of Compensation 

Claims: The number of claims lodged with the COID insurer for the period under 

review 

200 000: The fixed factor to align the rate with other rates used internationally 

Manhours Worked  

Include: * Hourly Paid Employees 

  * Sub-contractors (No. of Employees X *220 each) 

  * Staff (No. of Employees X *220 hours each) 

220 manhours: The *average number of hours worked by one employee in one month in the 

Construction industry.  

* Overtime, absence on leave or sick leave, unrecorded after hours time worked by senior and middle 

management factored into this average. 

No. of Employees:    The actual or average number of employees employed  

for the period under review. 

2002/03CIFRSystem 
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T2.2 A ANNEXURE 2: EXECUTIVE SHE RISK MANAGEMENT REPORT 

The SAFCEC OH&S committee recently developed the following report in an attempt to standardise on 

reporting and assist contractors in obtaining a clear picture of their SHE Risk Management 

performance. It is hoped that clients will also accept this standardised report. Your 

comments/suggestions for improvement is invited. 

 

EXAMPLE ONLY: ALL INFORMATION IS FICTITIOUS 

Xyz construction 

*SHE RISK MANAGEMENT REPORT 

PERIOD JANUARY TO MARCH 2002 

*(SHE = Safety, Health & Environment) 

 

1. Introduction 

We hope that this new format of quarterly SHE Risk Management reporting will provide a clear picture 

of the company’s performance as far as occupational health & safety is concerned. 

The first quarter of 2002 generally reflected an improvement in injury experience and shows a decline 

in the number of injuries. Although Building was the only division where there was an increase in 

compensation claims, figures are still well down from the average 2001 figures. A sub-contractor 

experienced one fatality. 

All divisions are eagerly awaiting the final implementation in May of the new electronic SHE 

Management system that will make the tools to implement the SHE programmes available to all 

management and supervisory staff. 

 

2. Incident Statistics  

Compensation Incident Frequency Rate (CIFR) 

CIFR = Total No. of Claims against the Workmen’s Compensation Fund X 200 000 

    Manhours worked 

2.2.  

Disabling Injury Incidence Rate (DIIR) 

DIIR =   No. Disabling Injuries X 200 000       

        Manhours worked     
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2.3. Other Major Incidents 

Three other major incidents were experienced in the period under review: 

2.3.1. A major trench collapsed at Job. 00123: XYZ Head Office, Bochum: No personnel 

injured, extensive damage to foundations: 3 days delay. 

2.3.2. A concrete dumper ran away when its brakes failed. It smashed into the glass façade of 

the building on Job 00332: McDonalds, Polokwane. The driver jumped off and was not 

injured. Cost of damage to façade: R45 000. 

2.3.3. A storage hut on Job 00567: BP Petrol Station, Swartruggens was demolished by fire 

when the night watchman made a fire inside the storage hut which contained concrete 

vibrators and levelling machines. Cost of replacing the hut and machines: R30 000 

3.  RISK AREAS 

The following items of concern need priority consideration by management: 

3.1.New employees must undergo pre-employment medical examinations to: 

• protect XYZ from claims at a later stage 

• ensure that only healthy persons are employed 

• prevent injuries and illness in the workplace 

• enhance XYZ image 

3.2. Vehicle drivers and plant operators must be instructed to inspect their vehicles daily before start-

up using the prescribed checklists to ensure that these are safe to operate and in good 

condition. 

4. AUDITS 

Three SHE audits were conducted in February and March: 

4.1.Job 00432: Gillooly’s Mall    Compliance: 56%(*) 

Job 00786: Cullinan Head Office  Compliance: 83%(****) 

Job 00589: Cleveland Station  Compliance: 76%(***) 
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5. TRAINING 

One hundred and forty-two employees, representing 7% of employees, attended nine training courses. 

*Our objective is to train 5,5% of employees quarterly. 

Month No. of Employees 

Trained 

Course Source 

January 26 

15 

3 

Induction 

OH&S Reps 

Crane Drivers 

Internal 

Consultant 

External 

February 23 

17 

Induction 

OH&S Reps 

Internal 

Consultant 

March 43 

9 

3 

3 

Induction 

OH&S Reps 

Bomag Rollers 

First Aiders 

Internal 

Consultant 

Supplier 

St. John’s 

 

 

6.LEGAL ISSUES 

6.1.An inspector of the Department of Labour issued an improvement notice on Job 00987: Gillooly’s 

Mall. The notice requires that all scaffolding comply with the SABS standards for the Erection and 

Maintenance of Access Scaffolding (SABS 085). This is currently being attended to and the inspector 

will return on 15 April 2002 to ascertain if the notice has been complied with. 

 

  



THABAZIMBI LOCAL MUNICIPALITY C.160 

CONTRACT NO: RE-ADVERT TECH/03/2023-24 

REGOROGILE EXTENSION 8 PAVING OF INTERNAL STREETS PHASE 1 

 

 

8. OCCUPATIONAL AIND OTHER HEALTH MATTERS 

8.1. HIV Aids 

The proposed SAFCEC clinic will soon be operational and we will then be able to send our employees 

who have tested positive to the clinic for counselling and eventual treatment when necessary.  The 

mobile clinic saw and tested fifty employee volunteers at 3 sites this month. Eighteen of them tested 

positive. 

8.2. Tuberculosis 

The mobile clinic will be calling at Gillooly’s Mall and Cleveland Station on 15 and 16 October 

respectively to screen employees for TB. 

8.3. Noise 

All suspected noise pollution areas have been tested and the results are awaited. Employees working 

in areas testing over 85dBa will be issued with suitable hearing protectors. 

9. ENVIRONMENTAL MEASURES 

Inspectors from the Botswana Department of the Environment visited Djwaneng and inspected the site 

and yard. They gave it a “clean bill of health” and advised that we should increase the dust control 

measures by spraying roads three times per day instead of the present twice per day. 

10. ACHIEVEMENTS/AWARDS 

10.1. The client at Djwaneng (Job 00786) awarded the XYZ site first position in the 

housekeeping competition conducted bi-monthly by the client’s SHE managers. The 

project manager and his team are to be congratulated for this sterling effort. 

10.2. Job 0987: Refurbishment of Pretoria Main Railway Station has just completed 1million 

compensation claim free days. This was no easy achievement if we consider the 

conditions being worked under after the extensive fire that caused major damage. 

SHE Risk Manager 

2002.09.27 
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T2.2 B ANNEXURE 3: LIST OF RISK ASSESSMENTS 

*Clearing & Grubbing of the Area/Site 

*Site Establishment including: 

- Office/s 

- Secure/safe storage for materials, plant & equipment 

- Ablutions 

- Sheltered eating area 

- Maintenance workshop 

- Vehicle access to the site 

*Dealing with existing structures  

*Location of existing services 

*Installation and maintenance of temporary construction electrical supply, lighting and equipment 

*Adjacent land uses/surrounding property exposures 

*Boundary and access control/Public Liability Exposures (NB: the Employer is also responsible for the 

OH&S of non-employees affected by his/her work activities.) 

*Health risks arising from neighbouring as well as own activities and from the environment e.g. threats 

by dogs, bees, snakes, lightning etc. 

*Exposure to noise 

*Exposure to vibration 

*Protection against dehydration and heat exhaustion 

*Protection from wet & cold conditions 

*Dealing with HIV/Aids and other diseases 

*Use of Portable Electrical Equipment including 

- Angle grinder 

- Electrical drilling machine 

- Skill saw 

  



THABAZIMBI LOCAL MUNICIPALITY C.162 

CONTRACT NO: RE-ADVERT TECH/03/2023-24 

REGOROGILE EXTENSION 8 PAVING OF INTERNAL STREETS PHASE 1 

 

 

C1.3 * Excavations including 

- Ground/soil conditions 

- Trenching 

- Shoring 

- Drainage of trench 

C1.4 * Welding including 

- Arc Welding 

- Gas welding 

- Flame cutting 

- Use of LP gas torches and appliances  

*Loading & offloading of trucks 

*Aggregate/sand and other materials delivery 

*Manual and mechanical handling 

*Lifting and lowering operations 

*Driving & operation of construction vehicles and mobile plant including 

- Trenching machine 

- Excavator 

- Bomag roller 

- Plate compactor 

- Front end loader 

- Mobile cranes and the ancillary lifting tackle 

- Parking of vehicles & mobile plant 

- Towing of vehicles & mobile plant 

*Use and storage of flammable liquids and other hazardous substances 

*Layering and bedding 

*Installation of pipes in trenches 

*Pressure testing of pipelines 

*Backfilling of trenches 

*Protection against flooding 

*Gabion work 

*Use of explosives 

*Protection from overhead power lines 

*As discovered by the Principal Contractor’s hazard identification exercise 
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*As discovered from any inspections and audits conducted by the Client or by the Principal Contractor 

or any other Contractor on site 

*As discovered from any accident/incident investigation. 
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SCOPE 

This environmental management programme (EMP) sets out the methods by which proper 

environmental controls are to be implemented by the contractor. The duration over which the 

contractor’s controls shall be in place cover the construction period of the project as well as the 

limited time after contract completion defined by the General Conditions of Contract, and the project 

specifications, as the defects notification period (maintenance period).   

The provisions of this EMP are binding on the contractor during the life of the contract. They are to 

be read in conjunction with all the documents that comprise the suite of documents for this 

contract.In the event that any conflict occurs between the terms of the EMP and the project 

specifications or Record of Decision, the terms herein shall be subordinate.  

The EMP is a dynamic document subject to similar influences and changes as are brought by 

variations to the provisions of the project specification. Any substantial changes shall be submitted 

to the Thabazimbi Local Municipalityin writing for approval. 

The EMP identifies the following: 

Construction activities that will impact on the environment. 

Specifications with which the contractor shall comply in order to protect the environment from the 

identified impacts. 

Actions that shall be taken in the event of non-compliance. 

C3.4.3.2.1. DEFINITIONS 

Alien Vegetation: alien vegetation is defined as undesirable plant growth which shall include, but 

not be limited to, all declared category 1 and 2 listed invader species as set out in the Conservation 

of Agricultural Resources Act (CARA) regulations.  Other vegetation deemed to be alien shall be 

those plant species that show the potential to occupy in number, any area within the defined 

construction area and which are declared to be undesirable. 

Construction Activity: a construction activity is any action taken by the contractor, his 

subcontractors, suppliers or personnel during the construction process as defined in the South 

African National Roads Agency Limited and National Roads Act, 1998 (Act No. 7, 1998) 

Environment: environment means the surroundings within which humans exist and that could be 

made up of -  

-the land, water and atmosphere of the earth; 

-micro-organisms, plant and animal life; 

-any part or combination of (i) and (ii) and the interrelationships among and between them; and 

-the physical, chemical, aesthetic and cultural properties and conditions of the foregoing that 

influence human health and well-being. 

Environmental Aspect: an environmental aspect is any component of a contractor’s construction 

activity that is likely to interact with the environment. 

Environmental Impact: an impact or environmental impact is the change to the environment, 

whether desirable or undesirable, that will result from the effect of a construction activity. An impact 

may be the direct or indirect consequence of a construction activity. 
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Record of Decision: a record of decision is a written statement from the Limpopo Department of 

Economic Development, Environment and Tourism, that records its approval of a planned 

undertaking to improve, upgrade or rehabilitate a section of road and the mitigating measures 

required to prevent or reduce the effects of environmental impacts during the life of a contract. 

Road Reserve: the road reserve is a corridor of land, defined by co-ordinates and proclamation, 

within which the road, including access intersections or interchanges, is situated.  A road reserve 

may, or may not, be bounded by a fence. 

Road Width: for the purposes of the EMP, the road width is defined as the area within the road 

reserve i.e. fence line to fence line, but also includes all areas beyond the road reserve that are 

affected by the continuous presence of the road, e.g. a reach of a water course. 

 

C3.4.3.2.2. IDENTIFICATION OF ENVIRONMENTAL ASPECTS AND IMPACTS 

The contractor shall identify likely aspects before commencing with any construction activity. 

Examples of environment aspects include: 

- waste generation 

- stormwater discharge 

- emission of pollutants into the atmosphere 

- chemical use operations 

- energy use operations 

- water use operations 

- use of natural resources 

- noise generation 

T1.3  

Thereafter the contractor shall programme his work in such a way that each cause and effect of a 

construction activity is also identified and the activity planned so as to prevent any impact from 

happening.  If prevention is not practicable, or in the event of mishap or misapplication, the 

contractor shall provide plans and measures for the engineer’s approval, which will limit and contain 

the magnitude, duration and intensity of the impact. The contractor shall demonstrate that he/she is 

capable of carrying out any repair and reinstatement of the damaged environment.  These 

requirements shall be concurrent with the time constraints to produce an approved construction 

programme according to subclause 8.3 as amended by Particular Condition of the general 

conditions of contract and clause B1204 of these project specifications. 
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Listed below are some environmental impacts that could adversely alter an aspect of the 

environment through usual construction activities: 

Pollution of atmosphere, soil or water 

Destruction or removal of fauna and flora and effect on biological diversity  

Deformation of the landscape 

Soil erosion 

Destruction of historical/heritage sites 

Effect on the built environment 

Effect on agricultural land and wetlands 

General good construction practice will play an important role in avoiding the occurrence of an 

Impact. The contractor’s attention is drawn, in this regard, to C1008. Environmental Management of 

Construction Activities
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C3.4.3.2.3. LEGAL REQUIREMENTS 

a) General 

Construction will be according to the best industry practices, as identified in the project documents.  

This EMP, which forms an integral part of the contract documents, informs the contractor as to his 

duties in the fulfilment of the project objectives, with particular reference to the prevention and 

mitigation of environmental impacts caused by construction activities associated with the project.   

The contractor should note that obligations imposed by the EMP are legally binding in terms of 

environmental statutory legislation and in terms of the additional conditions to the general conditions 

of contract that pertain to this project. In the event that any rights and obligations contained in this 

document contradict those specified in the standard or project specifications then the latter shall 

prevail. 

b) Statutory and other applicable legislation 

 The contractor is deemed to have made himself conversant with all legislation pertaining to the 

environment, including provincial and local government ordinances, which may be applicable to the 

contract. 

C3.4.3.2.4. ADMINISTRATION OF ENVIRONMENTAL OBLIGATIONS 

a) Appointment of a Designated Environmental Officer (DEO) 

For the purposes of implementing the conditions contained herein, the contractor shall submit to the 

engineer for approval the appointment of a nominated representative of the contractor as the DEO 

for the contract. The request shall be given, in writing, at least fourteen days before the start of any 

work clearly setting out reasons for the nomination, and with sufficient detail to enable the engineer 

to make a decision. The engineer will, within seven days of receiving the request, approve, reject or 

call for more information on the nomination. Once a nominated representative of the contractor has 

been approved, he/she shall be the DEO and shall be the responsible person for ensuring that the 

provisions of the EMP are complied with during the life of the contract.  The engineer will be 

responsible for issuing instructions to the contractor where environmental considerations call for 

action to be taken.  The DEO shall submit regular written reports to the engineer, but not less 

frequently than once a month. 

The engineer shall have the authority to instruct the contractor to replace the DEO if, in the 

engineer’s opinion, the appointed officer is not fulfilling his/her duties in terms of the requirements of 

the EMP or this specification. Such instruction will be in writing and shall clearly set out the reasons 

why a replacement is required. 

There shall be an approved DEO on the site at all times. 

b)Administration 

Before the contractor begins each construction activity the DEO shall give to the engineer a written 

statement setting out the following: 

The type of construction activity. 

Locality where the activity will take place. 

Identification of the environmental aspects and impacts that might result from the activity. 

Methodology for impact prevention for each activity or aspect. 

Methodology for impact containment for each activity or aspect. 

Emergency/disaster incident and reaction procedures. 

Treatment and continued maintenance of impacted environment. 
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The contractor may provide such information in advance of any or all construction activities provided 

that new submissions shall be given to the engineer whenever there is a change or variation to the 

original.  

The engineer may provide comment on the methodology and procedures proposed by the DEO, but 

he shall not be responsible for the contractor’s chosen measures of impact mitigation and 

emergency/disaster management systems.  However, the contractor shall demonstrate at inception 

and at least once during the contract that the approved measures and procedures function properly. 

b) Good Housekeeping 

The Contractor shall undertake “good housekeeping” practices during construction as stated in 

clause 1217 of the COLTO Standard Specifications for Roads and Bridges and subclauses 4.18 

and 11.11 of the General Conditions of Contract. This will help avoid disputes on responsibility and 

allow for the smooth running of the contract as a whole. Good housekeeping extends beyond the 

wise practice of construction methods that leaves production in a safe state from the ravages of 

weather to include the care for and preservation of the environment within which the site is situated. 

C3.4.3.2.5. TRAINING 

The designated environmental officer (DEO) must be conversant with all legislation pertaining to the 

environment applicable to this contract and must be appropriately trained in environmental 

management and must possess the skills necessary to impart environmental management skills to 

all personnel involved in the contract.  

The contractor shall ensure that adequate environmental training takes place. All employees shall 

have been given an induction presentation on environmental awareness. Where possible, the 

presentation needs to be conducted in the language of the employees. The environmental training 

should, as a minimum, include the following: 

 -          The importance of conformance with all environmental policies 

 -          The environmental impacts, actual or potential, of their work activities; 

 -          The environmental benefits of improved personal performance; 

- Their roles and responsibilities in achieving conformance with the 

environmental policy and procedures and with the requirement of the Employer’s environmental 

management systems, including emergency preparedness and response requirements;  

-         The potential consequences of departure from specified operating procedures;  

- The mitigation measures required to be implemented when carrying out 

their work activities. 

In the case of permanent staff the contractor shall provide evidence that such induction courses 

have been presented.  In the case of new staff (including contract labour) the contractor shall inform 

the engineer when and how he/she intends concluding his environmental training obligations. 
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C3.4.3.2.6. ACTIVITIES/ASPECTS CAUSING IMPACTS 

A list of possible causes of environmental impacts that occur during construction activities is given in 

Table 7/1: Aspects or Activities that Cause Environmental Impacts during Construction Activities, 

which is to be found at the end of this part. This list is not exhaustive, and shall be used for guideline 

purposes only. 

 

C3.4.3.2.7. ENVIRONMENTAL MANAGEMENT OF CONSTRUCTION ACTIVITIES 

a) Site Establishment 

i)Site Plan 

The contractor shall establish his construction camps, offices, workshops, staff accommodation and 

testing facilities on the site in a manner that does not adversely affect the environment.  However, 

before construction can begin, the contractor shall submit to the engineer for his approval, plans of 

the exact location, extent and construction details of these facilities and the impact mitigation 

measures the contractor proposes to put in place. 

The plans shall detail the locality as well as the layout of the waste treatment facilities for litter, 

kitchen refuse, sewage and workshop-derived effluents. The site offices should not be sited in close 

proximity to steep areas, as this will increase soil erosion. Preferred locations would be flat areas 

along the route. If the route traverses water courses, streams and rivers, it is recommended that the 

offices, and in particular the ablution facilities, aggregate stockpiles, spoil areas and hazardous 

material stockpiles are located as far away as possible from any water course as possible.  

Regardless of the chosen site, the contractor’s intended mitigation measures shall be indicated on 

the plan. The site plan shall be submitted not later than the first site meeting.  Detailed, electronic 

colour photographs shall be taken of the proposed site before any clearing may commence. These 

records are to be kept by the engineer for consultation during rehabilitation of the site. Read with 

COLTO Specification 1302(a), 1402 (e).
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ii)Vegetation 

The contractor has a responsibility to inform his staff of the need to be vigilant against any practice 

that will have a harmful effect on vegetation.  

The natural vegetation encountered on the site is to be conserved and left as intact as possible. 

Vegetation planted at the site shall be indigenous and in accordance with instructions issued by the 

engineer. Only trees and shrubs directly affected by the works, and such others as may be indicated 

by the engineer in writing, may be felled or cleared. In wooded areas where natural vegetation has 

been cleared out of necessity, the same species of indigenous trees as were occurring, shall be re-

established. 

The project specification for the rehabilitation of the grass cover shall be strictly adhered to. Any 

proclaimed weed or alien species that propagates during the contract period shall be cleared by 

hand before seeding. (Read in conjunction with COLTO Specification 5801(b), 5802(b), (c), (d) and 

(e), 5804, 5805, 5806 and 5807). Fires shall only be allowed in facilities or equipment specially 

constructed for this purpose. A firebreak shall be cleared and maintained around the perimeter of 

the camp and office sites. 

iii)Rehabilitation 

The area where the site offices were erected will require rehabilitation at the end of the 

contract. All construction material, including concrete slabs and braai areas shall be removed from 

the site on completion of the contract.  

iv)Water for human consumption 

Water for human consumption shall be available at the site offices and at other convenient locations 

on site. 

All effluent water from the camp / office sites shall be disposed of in a properly designed and 

constructed system, situated so as not to adversely affect water sources (streams, rivers, pans 

dams etc). Only domestic type wastewater shall be allowed to enter this drain. 

v)Heating and Cooking fuel 

The contractor shall provide adequate facilities for his staff so that they are not encouraged to 

supplement their comforts on site by accessing what can be taken from the natural surroundings. 

The contractor shall ensure that energy sources are available at all times for construction and 

supervision personnel for heating and cooking purposes.  

b)Sewage treatment 

Particular reference in the site establishment plan shall be given to the treatment of sewage 

generated at the site offices, site laboratory and staff accommodation and at all localities on the site 

where there will be a concentration of labour. Sanitary arrangements should be to the satisfaction of 

project management, the local authorities and legal requirements.  

Safe and effective sewage treatment will require one of the following sewage handling methods: 

septic tanks and soak-aways, dry-composting toilets such as “enviro loos”, or the use of chemical 

toilets which are supplied and maintained by a subcontractor. The type of sewage treatment will 

depend on the geology of the area selected, the duration of the contract and proximity (availability) 

of providers of chemical toilets. Should a soak-away system be used, it shall not be closer than 800 

metres from any natural water course or water retention system. The waste material generated from 
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these facilities shall be serviced on a regular basis. The positioning of the chemical toilets shall be 

done in consultation with the engineer. Read with COLTO Specifications 1402(g) and 1404(a). 

Toilets and latrines shall be easily accessible and shall be positioned within walking distance from 

wherever employees are employed on the works. Use of the veld for this purpose shall not, under 

any circumstances, be allowed. 

Outside toilets shall be provided with locks and doors and shall be secured to prevent them from 

blowing over. The toilets shall also be placed outside areas susceptible to flooding. The contractor 

shall arrange for regular emptying of toilets and shall be entirely responsible for enforcing their use 

and for maintaining such latrines in a clean, orderly and sanitary condition to the satisfaction of the 

engineer. 

c)Waste Management 

The contractor’s intended methods for waste management and waste minimisation shall be 

implemented at the outset of the contract. All personnel shall be instructed to dispose of all waste in 

the proper manner. 

i)Solid Waste 

Solid waste shall be stored in an appointed area in covered, tip proof metal drums for collection and 

disposal. A refuse control system shall be established for the collection and removal of refuse to the 

satisfaction of the engineer. Disposal of solid waste shall be at a Department of Water Affairs and 

Forestry (DWAF) licensed landfill site or at a site approved by DWAF in the event that an existing 

operating landfill site is not within reasonable distance from the site offices and staff 

accommodation. No waste shall be burned or buried at or near the site offices, nor anywhere else 

on the site, including the approved solid waste disposal site. Read with COLTO Specification 

1404(a). 

ii)Litter 

No littering by construction workers shall be allowed. During the construction period, the facilities 

shall be maintained in a neat and tidy condition and the site shall be kept free of litter.   

Measures shall be taken to reduce the potential for litter and negligent behaviour with regard to the 

disposal of all refuse. At all places of work the contractor shall provide litter collection facilities for 

later safe disposal at approved sites. (Read with COLTO Specification 1302(b)). 

 

iii)Hazardous waste 

Hazardous waste such as bitumen, tar, oils etc. shall be disposed of in a Department of Water 

Affairs and Forestry approved landfill site. Special care shall be taken to avoid spillage of tar or 

bitumen products such as binders or pre-coating fluid to avoid water-soluble phenols from entering 

the ground or contaminating water. 

Under no circumstances shall the spoiling of tar or bituminous products on the site, over 

embankments, in borrow pits or any burying, be allowed. Unused or rejected tar or bituminous 

products shall be returned to the supplier’s production plant. Any spillage of tar or bituminous 

products shall be attended to immediately and affected areas shall be promptly reinstated to the 

satisfaction of the engineer. 

c) Control at the workshop 
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The contractor’s management and maintenance of his plant and machinery will be strictly monitored 

according to the criteria given below, regardless whether it is serviced on the site (i.e. at the place of 

construction activity or at a formalised workshop). 

i) Safety 

All the necessary handling and safety equipment required for the safe use of petrochemicals and 

oils shall be provided by the contractor to, and used or worn by, the staff whose duty it is to manage 

and maintain the contractor’s and his subcontractor’s and supplier’s plant, machinery and 

equipment. 

ii)Hazardous Material Storage 

Petrochemicals, oils and identified hazardous substances shall only be stored under controlled 

conditions. All hazardous materials e.g. tar or bitumen binders shall be stored in a secured, 

appointed area that is fenced and has restricted entry. Storage of tar or bituminous products shall 

only take place using suitable containers to the approval of the engineer.  

The contractor shall provide proof to the engineer that relevant authorisation to store such 

substances has been obtained from the relevant authority. In addition, hazard signs indicating the 

nature of the stored materials shall be displayed on the storage facility or containment structure. 

Before containment or storage facilities can be erected the contractor shall furnish the engineer with 

details of the preventative measures he proposes to install in order to mitigate against pollution of 

the surrounding environment from leaks or spillage. The preferred method shall be a concrete floor 

that is bunded.   Any deviation from the method will require proof from the relevant authority that the 

alternative method proposed is acceptable to that authority. The proposals shall also indicate the 

emergency procedures in the event of misuse or spillage that will negatively affect an individual or 

the environment. 

iii)Fuel and Gas Storage 

Fuel shall be stored in a secure area in a steel tank supplied and maintained by the fuel suppliers.. 

An adequate bund wall, 110% of volume, shall be provided for fuel and diesel areas to 

accommodate any leakage spillage or overflow of these substances. The area inside the bund wall 

shall be lined with an impervious lining to prevent infiltration of the fuel into the soil. Any leakage, 

spillage or overflow of fuel shall be attended to without delay. 

Gas welding cylinders and LPG cylinders shall be stored in a secure, well-ventilated area. 

iv)Oil and Lubricant Waste 

Used oil, lubricants and cleaning materials from the maintenance of vehicles and machinery shall be 

collected in a holding tank and sent back to the supplier.  Water and oil should be separated in an 

oil trap. Oils collected in this manner, shall be retained in a safe holding tank and removed from site 

by a specialist oil recycling company for disposal at approved waste disposal sites for 

toxic/hazardous materials. Oil collected by a mobile servicing unit shall be stored in the service 

unit’s sludge tank and discharged into the safe holding tank for collection by the specialist oil 

recycling company.  

All used filter materials shall be stored in a secure bin for disposal off site. Any contaminated soil 

shall be removed and replaced. Soils contaminated by oils and lubricants shall be collected and 

disposed of at a facility designated by the local authority to accept contaminated materials. 
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e)Clearing the Site 

In all areas where the contractor intends to, or is required to clear the natural vegetation and soil, 

either within the road reserve, or at designated or instructed areas outside the road reserve, a plan 

of action shall first be submitted to the engineer for his approval. 

The plan shall contain a photographic record and chainage/land reference of the areas to be 

disturbed. This shall be submitted to the engineer for his records before any disturbance/stockpiling 

may occur. The record shall be comprehensive and clear, allowing for easy identification during 

subsequent inspections. 

The contractor shall be responsible for the re-establishment of grass within the road reserve 

boundaries for all areas disturbed during road construction. This includes, for example, service 

roads, stockpile areas, stop/go facilities, windrows and wherever material generated for, or from, 

road construction has to be stored temporarily or otherwise within the road reserve, or at designated 

or instructed areas outside the road reserve. This responsibility shall extend until expiry of the 

defects notification period.  

f)Soil Management 

i) Topsoil 

Topsoil shall be removed from all areas where physical disturbance of the surface will occur and 

shall be stored and adequately protected. The contract will provide for the stripping and stockpiling 

of topsoil from the site for later re-use. Topsoil is considered to be the natural soil covering, 

including all the vegetation and organic matter. Depth may vary at each site. The areas to be 

cleared of topsoil shall include the storage areas. All topsoil stockpiles and windrows shall be 

maintained throughout the contract period in a weed-free condition.  Weeds appearing on the 

stockpiled or windrowed topsoil shall be removed by hand. Soils contaminated by hazardous 

substances shall be disposed of at an approved Department of Water Affairs and Forestry waste 

disposal site. (Read with COLTO Specifications 3104(a), 5802(a), (g), 5804(a), (b) and (c)). The 

topsoil stockpiles shall be stored, shaped and sited in such a way that they do not interfere with the 

flow of water to cause damming or erosion, or itself be eroded by the action of water. Stockpiles of 

topsoil shall not exceed a height of 2m, and if they are to be left for longer than 6 months, shall be 

analysed, and if necessary, upgraded before replacement. Stockpiles shall be protected against 

infestation by weeds. 

The contractor shall ensure that no topsoil is lost due to erosion – either by wind or water. Areas to 

be topsoiled and grassed shall be done so systematically to allow for quick cover and reduction in 

the chance of heavy topsoil losses due to unusual weather patterns. The contractor’s programme 

shall clearly show the proposed rate of progress of the application of topsoil and grassing. The 

contractor shall be held responsible for the replacement, at his own cost, for any unnecessary loss 

of topsoil due to his failure to work according to the progress plan approved by the engineer. The 

contractor’s responsibility shall also extend to the clearing of drainage or water systems within and 

beyond the boundaries of the road reserve that may have been affected by such negligence. 

ii)Subsoil 

The subsoil is the layer of soil immediately beneath the topsoil. It shall be removed, to a depth 

instructed by the engineer, and stored separately from the topsoil if not used for road building. This 
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soil shall be replaced in the excavation in the original order it was removed for rehabilitation 

purposes. 
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g)Drainage 

The quality, quantity and flow direction of any surface water runoff shall be established prior to 

disturbing any area for construction purposes. Cognisance shall be taken of these aspects and 

incorporated into the planning of all construction activities. Before a site is developed or expanded, 

it shall be established how this development or expansion will affect the drainage pattern. 

Recognised water users / receivers shall not be adversely affected by the expansion or re-

development. No water source shall be polluted in any way due to proposed changes. 

Streams, rivers, pans, wetlands, dams, and their catchments shall be protected from erosion and 

from direct or indirect spillage of pollutants such as refuse, garbage, cement, concrete, sewage, 

chemicals, fuels, oils, aggregate, tailings, wash water, organic materials and bituminous or tar 

products.  

The contractor shall submit to the engineer his proposals for prevention, containment and 

rehabilitation measures against environmental damage of the identified water and drainage systems 

that occur on the site. Consideration shall be given to the placement of sedimentation ponds or 

barriers where the soils are of a dispersive nature or where toxic fluids are used in the construction 

process. The sedimentation ponds must be large enough to contain runoff so that they function 

properly under heavy rain conditions. 

 

h) Earthworks and Layerworks 

This section includes all construction activities that involve the mining of all materials, and their 

subsequent placement, stockpile, spoil, treatment or batching, for use in the permanent works, or 

temporary works in the case of deviations. Before any stripping prior to the commencement of 

construction, the contractor shall have complied with the requirements of sections C1008 (e) and 

C1008 (g). In addition, the contractor shall take cognisance of the requirements set out below. 

i) Quarries and borrow pits 

The contractor’s attention is drawn to the requirement of the Department of Minerals and Energy, 

that before entry into any quarry or borrow pit, an EMP for the establishment, operation and closure 

of the quarry or borrow pit shall have been approved by the Department. It is the responsibility of the 

contractor to ensure that he is in possession of the approved EMP or a copy thereof, prior to entry 

into the quarry or borrow pit. The conditions imposed by the relevant EMP are legally binding on the 

contractor and may be more extensive and explicit than the requirements of this specification. In the 

event of any conflict occurring between the requirements of the specific EMP and these 

specifications the former shall apply. The cost of complying with the requirements shall be deemed 

to be included in existing rates in the Bill of Quantities. (Read with COLTO Specification 3100 and 

3200). 

ii) Excavation, hauling and placement 

The contractor shall provide the engineer with detailed plans of his intended construction processes 

prior to starting any cut or fill or layer. The plans shall detail the number of personnel and plant to be 

used and the measures by which the impacts of pollution (noise, dust, litter, fuel, oil, sewage), 

erosion, vegetation destruction and deformation of landscape will be prevented, contained and 

rehabilitated. Particular attention shall also be given to the impact that such activities will have on 

the adjacent built environment. The contractor shall demonstrate his “good housekeeping”, 
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particularly with respect to closure at the end of every day so that the site is left in a safe condition 

from rainfall overnight or over periods when there is no construction activity. (Read with COLTO 

Standard Specification clauses 1217 and 3309) 

iii)Spoil sites 

The contractor shall be responsible for the safe siting, operation, maintenance and closure of any 

spoil site he uses during the contract period, including the defects notification period. This shall 

include existing spoil sites that are being re-entered. Before spoil sites may be used proposals for 

their locality, intended method of operation, maintenance and rehabilitation shall be given to the 

engineer for his approval. The location of these spoil sites shall have signed approval from the 

affected landowner before submission to the engineer. No spoil site shall be located within 500m of 

any watercourse. A photographic record shall be kept of all spoil sites for monitoring purposes. This 

includes before the site is used and after re-vegetation.  

 

The use of approved spoil sites for the disposal of hazardous or toxic wastes shall be prohibited 

unless special measures are taken to prevent leaching of the toxins into the surrounding 

environment. Such special measures shall require the approval of the relevant provincial or national 

authority. The same shall apply for the disposal of solid waste generated from the various camp 

establishments. The engineer will assist the contractor in obtaining the necessary approval if 

requested by the contractor. 

Spoil sites will be shaped to fit the natural topography. These sites shall receive a minimum of 

75mm topsoil and be grassed with the recommended seed mixture. Slopes shall not exceed a 

vertical: horizontal ratio of 1:3. Only under exceptional circumstances will approval be given to 

exceed this ratio. Appropriate grassing measures to minimise soil erosion shall be undertaken by 

the contractor. This will include both strip and full sodding. The contractor may motivate to the 

engineer for other acceptable stabilising methods. The engineer may only approve a completed 

spoil site at the end of the defects notification period upon receipt from the contractor of a 

landowner’s clearance notice and an engineer’s certificate certifying slope stability (Read with 

COLTO standard Specifications clause 1214). The contractor’s costs incurred in obtaining the 

necessary certification for opening and closing of spoil sites shall be deemed to be included in the 

tendered rates for spoiling. 

iv)Stockpiles 

The contractor shall plan his activities so that materials excavated from borrow pits and cuttings, in 

so far as possible, can be transported direct to and placed at the point where it is to be used. 

However, should temporary stockpiling become necessary, the areas for the stockpiling of 

excavated and imported material shall be indicated and demarcated on the site plan submitted in 

writing to the engineer for his approval, together with the contractor’s proposed measures for 

prevention, containment and rehabilitation against environmental damage. 

The areas chosen shall have no naturally occurring indigenous trees and shrubs present that may 

be damaged during operations. Care shall be taken to preserve all vegetation in the immediate area 

of these temporary stockpiles.  During the life of the stockpiles the contractor shall at all times 

ensure that they are: 

- Positioned and sloped to create the least visual impact; 
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- Constructed and maintained so as to avoid erosion of the material and contamination 

of surrounding environment; and 

- Kept free from all alien/undesirable vegetation. 

After the stockpiled material has been removed, the site shall be re-instated to its original condition. 

No foreign material generated / deposited during construction shall remain on site. Areas affected 

by stockpiling shall be landscaped, top soiled, grassed and maintained at the contractor’s cost until 

clearance from the engineer and the relevant Authority is received. 

Material milled from the existing road surface that is temporarily stockpiled in areas approved by the 

engineer within the road reserve, shall be subject to the same condition as other stockpiled 

materials. Excess materials from windrows, in-situ milling or any detritus of material from road 

construction activities may not be swept off the road and left unless specifically instructed to do so in 

the contract drawing or under instruction from the engineer 

In all cases, the engineer shall approve the areas for stockpiling and disposal of construction rubble 

before any operation commences and shall approve their clause only when they have been 

satisfactorily rehabilitated. (Read with COLTO Specification 3203 and 4306). 

v)Blasting activities 

Wherever blasting activity is required on the site (including quarries and/or borrow pits) the 

contractor shall rigorously adhere to the relevant statutes and regulations that control the use of 

explosives.  In addition, the contractor shall, prior to any drilling of holes in preparation for blasting, 

supply the engineer with a locality plan of the blast site on which shall be shown the zones of 

influence of the ground and air shock-waves and expected limits of fly-rock.  The plan shall show 

each dwelling, structure and service within the zones of influence and record all details of the 

dwellings/structures/services including existing positions, lengths and widths of cracks, as well as 

the condition of doors, windows, roofing, wells, boreholes etc.  The contractor, alone, shall be 

responsible for any costs that can be attributed to blasting activities, including the collection of fly-

rock from adjacent lands and fields.  The submission of such a plan shall not in any way absolve the 

contractor from his responsibilities in this regard.  The contractor shall also indicate to the engineer 

the manner in which he intends to advertise to the adjacent communities and/or road users the 

times and delays to be expected for each individual blast. 

i)Batching sites 

Asphalt plants are considered scheduled processes listed in the second schedule to the 

Atmospheric Pollution Prevention Act, 1965 (Act No. 45 of 1965). Should the use of an asphalt plant 

be considered on site, the contractor shall be responsible to obtain the necessary permit from the 

Department of Environmental Affairs and Tourism, regardless of where they are sited. 

Crushing plants and concrete batching plants, whether sited inside or outside of defined quarry or 

borrow pit areas, shall be subject to the requirements of the Department of Minerals and Energy 

legislation as well as the applicable industrial legislation that governs gas and dust emissions into 

the atmosphere. Such sites will be the subject of regular inspections by the relative authorities 

during the life of the project. In addition, the selection, entry onto, operation, maintenance, closure 

and rehabilitation of such sites shall be the same as for those under section C1008(h)(iii), with the 

exception that the contractor shall provide additional measures to prevent, contain and rehabilitate 

against environmental damage from toxic/hazardous substances. In this regard the contractor shall 

provide plans that take into account such additional measures as concrete floors, bunded storage 

facilities, linings to drainage channels and settlement dams. Ultimate approval of these measures 
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shall be from the relevant national authority, as shall approval of closure. The engineer will assist 

the contractor in his submissions to the relevant authority. 

Effluent from concrete batch plants and crusher plants shall be treated in a suitable designated 

sedimentation dam to the legally required standards to prevent surface and groundwater pollution. 

The designs of such a facility should be submitted to the engineer for approval. 

The contractor shall invite the relevant department to inspect the site within 2 months after any plant 

is commissioned and at regular intervals thereafter, not exceeding 12 months apart 

j)Spillages 

Streams, rivers and dams shall be protected from direct or indirect spillage of pollutants such as 

refuse, garbage, cement, concrete, sewage, chemicals, fuels, oils, aggregate, tailings, wash water, 

organic materials and tar or bituminous products. In the event of a spillage, the contractor shall be 

liable to arrange for professional service providers to clear the affected area. 

Responsibility for spill treatment lies with the contractor. The individual responsible for, or who 

discovers a hazardous waste spill must report the incident to his/her DEO or to the engineer. The 

Designated Environmental Officer will assess the situation in consultation with the engineer and act 

as required. In all cases, the immediate response shall be to contain the spill. The exact treatment 

of polluted soil / water shall be determined by the contractor in consultation with the DEO and the 

engineer. Areas cleared of hazardous waste shall be re-vegetated according to the engineer’s 

instructions 

Should water downstream of the spill be polluted, and fauna and flora show signs of deterioration or 

death, specialist hydrological or ecological advice will be sought for appropriate treatment and 

remedial procedures to be followed. The requirement for such input shall be agreed with the 

engineer. The costs of containment and rehabilitation shall be for the contractor’s account, including 

the costs of specialist input. 

k) Areas of Specific Importance 

Any area, as determined and identified within the project document as sensitive or of special interest 

within the site shall be treated according to the express instructions contained in these 

specifications or the approved EMP. The contractor may offer alternative solutions to the engineer in 

writing should he consider that construction will be affected in any way by the hindrance of the 

designated sensitive area or feature. However, the overriding principle is that such defined areas 

requiring protection shall not be changed. Every effort to identify such areas within the site will have 

been made prior to the project going out to tender. The discovery of other sites with archaeological 

or historical interest that have not been identified shall require ad hoc treatment.   

i) Archaeological Sites 

If an artefact on site is uncovered, work in the immediate vicinity shall be stopped immediately. The 

contractor shall take reasonable precautions to prevent any person from removing or damaging any 

such article and shall immediately upon discovery thereof inform the engineer of such discovery. 

The South African Heritage Research Agency (SAHRA) is to be contacted who will appoint an 

archaeological consultant. Work may only resume once clearance is given in writing by the 

archaeologist. (Read with COLTO General Condition of Contract Subclause 4.24 as amended by 

Particular Condition). 
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ii) Graves and middens 

If a grave or midden is uncovered on site, or discovered before the commencement of work, then all 

work in the immediate vicinity of the graves/middens shall be stopped and the engineer informed of 

the discovery. SAHRA should be contacted and in the case of graves, arrangements made for an 

undertaker to carry out exhumation and reburial. The Employer will be responsible for attempts to 

contact family of the deceased and for the site where the exhumed remains can be re-interred. 

(Read with COLTO General Conditions of Contract Subclause 4.24 as amended by Particular 

Condition). 

l)Noise Control 

The contractor shall endeavour to keep noise generating activities to a minimum. Noises that could 

cause a major disturbance, for instance blasting and crushing activities, should only be carried out 

during daylight hours. Compliance with the appropriate legislation with respect to noise, shall be 

mandatory. 

Should noise generating activities have to occur at night the people in the vicinity of the drilling shall 

be warned about the noise well in advance and the activities kept to a minimum. 

m)Dust Control 

Dust caused by strong winds shall be controlled by means of water spray vehicles.  Dust omission 

from batching plants shall be subject to the relevant legislation and shall be the subject of inspection 

by the relevant office of the Department of Minerals and Energy.   

n)Alien Vegetation 

The contractor shall be held responsible for the removal of alien vegetation within the road reserve 

disturbed during road construction. This includes, for example, service roads, stockpile areas, 

stop/go facilities, windrows and wherever material generated for or from road construction has been 

stored temporarily or otherwise within the road reserve. This responsibility shall extend for the 

duration of the defects notification period. 

 

C3.4.3.2.8. RECORD KEEPING 

The engineer and the DEO will continuously monitor the contractor’s adherence to the approved 

impact prevention procedures and the engineer shall issue to the contractor a notice of non-

compliance whenever transgressions are observed. The DEO should document the nature and 

magnitude of the non-compliance in a designated register, the action taken to discontinue the non-

compliance, the action taken to mitigate its effects and the results of the actions. The non-

compliance shall be documented and reported to the engineer in the monthly report.  

Copies of any record of decision or EMP’s for specific borrow pits or quarries used on the project 

shall be kept on site and made available for inspection by visiting officials from the employer or 

relevant environmental departments. 
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C3.4.3.2.9. COMPLIANCE AND PENALTIES 

The contractor shall act immediately when such notice of non-compliance is received and correct 

whatever is the cause for the issuing of the notice. Complaints received regarding activities on the 

construction site pertaining to the environment shall be recorded in a dedicated register and the 

response noted with the date and action taken. This record shall be submitted with the monthly 

reports and a verbal report given at the monthly site meetings.  

Any avoidable non-compliance with the above-mentioned measures shall be considered sufficient 

ground for the imposition of a penalty  

T2.1 R The following penalties shall apply for environmental violations: 

T2.1 S  

T2.1 T a)Unnecessary removal or damage to trees 

T2.1 U  

• 2600mm girth or less  :     R 5 000 per tree 

• Greater than 2600mm, but less than 6180mm girth :  R10 000 per tree 

• Greater than 6180mm girth  :     R30 000 per tree 

T2.1 V  

b)Serious violations: 

• Hazardous chemical/oil spill and/or dumping in 

 non-approved sites. : R10 000 per incident 

• General damage to sensitive environments.: R  5 000 per incident 

• Damage to cultural and historical sites. : R  5 000 per incident 

• Uncontrolled/unmanaged erosion 

 (plus rehabilitation at contractor’s cost). : R1 000 to R5 000 per 

incident 

• Unauthorised blasting activities. : R   5 000 per incident 

• Pollution of water sources : R 10 000 per incident 

The engineer’s decision with regard to what is considered a violation, its seriousness and the 

penalty imposed shall be final. 
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c)Less serious violations: 

• Littering on site. : R1 000 per incident 

• Lighting of illegal fires on site. : R1 000 per incident 

• Persistent or un-repaired fuel and oil leaks. : R1 000 per incident 

• Excess dust or excess noise emanating from site. : R1 000 per incident 

• Dumping of milled material in side drains or on grassed areas: R1 000 per 

incident 

• Possession or use of intoxicating substances on site. : R   500 per 

incident 

• Any vehicles being driven in excess of designated 

 speed limits. : R   500 per incident 

• Removal and/or damage to flora or cultural or 

 heritage objects on site, and/or killing of wildlife. : R2 000 per 

incident 

• Illegal hunting. : R2 000 per incident 

• Urination and defecation anywhere except in  

 designated areas. : R   500 per incident 

The engineer’s decision with regard to what is considered a violation, its seriousness and the 

penalty imposed shall be final. The calculation shall include allied construction activities in the same 

way as the calculation of reduced payments under section 8200. The imposition of such a penalty 

shall not preclude the relevant provincial or national authority from applying an additional penalty in 

accordance with its statutory powers.  Any non-compliance with the agreed procedures of the EMP 

is a transgression of the various statutes and laws that define the manner by which the environment 

is managed. 

Failure to redress the cause shall be reported to the relevant authority for them to deal with the 

transgression, as it deems fit. 
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C3.4.3.2.10. MEASUREMENT AND PAYMENT 

The cost of complying to this specification shall be deemed to be included in the rates tendered for 

this project. 

Item   Unit 

C100.01 Penalty for unnecessary removal or damage to trees 

  for the following diameter sizes 

 (a) 2600mm girth or less number (No) 

 (b) Greater than 2600mm, but less than 6180mm girth number (No) 

 (c) Greater than 6180mm girth number (No) 

The unit of measurement shall be the number of trees by diameter size removed unnecessary or 

damaged. The penalty rates applied shall be those stated in clause C3.5.2.10. 
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Item   Unit 

C100.02 Penalty for serious violations 

(a) Hazardous chemical/oil spill and/or dumping in 

 non-approved sites  number (No) 

(b) General damage to sensitive environments 

(c) Damage to cultural and historical sites  number (No) 

(d) Pollution of water sources  number (No) 

(e) Unauthorised blasting activities  number (No) 

(f) Uncontrolled/unmanaged erosion 

 per incident, depending on environment impacts, plus 

 rehabilitation at contractor’s cost)  number (No) 

The unit of measurement for C100.02 (a) to (f) shall be the number of serious violation incidents.  

The penalty rates to be applied shall be those stated in clause C3.5.2.10. 

Item   Unit 

C100.03 Penalty for less serious violations 

• Littering on site number (No) 

• Lighting of illegal fires on site number (No) 

• Persistent or un-repaired fuel and oil leaks number (No) 

• Excess dust or excess noise emanating from site number (No) 

• Dumping of milled material in side drains or on grassed  

  areas  number (No) 

• Possession or use of intoxicating substances on site number (No) 

• Any vehicles being driven in excess of designated speed  

 limits number (No) 

• Removal and/or damage to flora or cultural or heritage 

  objects on site, and/or killing of wildlife number (No) 

• Illegal hunting number (No) 

• Urination and defecation anywhere except in designated  

  areas number (No) 

The unit of measurement shall be the number of less serious violation incidents. The penalty rates 

applied shall be those stated in clause C3.5.2.10. 

The engineer’s decision with regard to what is considered a violation, its seriousness and the 

penalty imposed shall be final. The calculation shall include allied construction activities in the same 

way as the calculation of reduced payments under section 8200. The imposition of such a penalty 

shall not preclude the relevant provincial or national authority from applying an additional penalty in 

accordance with its statutory powers.  Any non-compliance with the agreed procedures of the EMP 
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is a transgression of the various statutes and laws that define the manner by which the environment 

is managed. 

Failure to redress the cause shall be reported to the relevant authority for them to deal with the 

transgression, as it deems fit. 
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Table 1: Mechanisms that Cause Environmental Impacts during Construction Activities 

SECTION CONTENTS 

ENVIRONMENTAL IMPACTS 

POLLUTION TYPE DEFORMATION OF LANDSCAPE SOIL EROSION ALIEN VEGETATION 
SENSITIVE AREAS 

(to be completed by compiler) 

1300 
Camp 
Establishment 

Waste treatment 
Hazardous waste 
Water supply 
Spillage 
Storage 

Selection of site 

Preserve indigenous 
vegetation 

Preserve topsoil 

Selection of site 

Preserve indigenous 
vegetation 

Preserve topsoil 

Preserve indigenous 
vegetation 

Preserve topsoil 

Management of weeds 

 

1400 
Housing, Offices 
and laboratories 

Waste treatment 
Hazardous waste 
Water supply 
Spillage 
Storage 
Noise/lights 

Selection of site 

Preserve indigenous 
vegetation 
Preserve topsoil 

Demarcate sensitive areas 

Selection of site 

Preserve indigenous 
vegetation 

Preserve topsoil 

 

Preserve indigenous 
vegetation 

Preserve topsoil 

Management of weeds 

 

1500 
Accommodation of 
Traffic 

Waste treatment 
Hazardous waste 
Water supply 
Spillage 
Storage 
Noise/lights 
Dust control 

Selection of site 
Preserve indigenous 
vegetation 
Preserve topsoil 
Demarcate sensitive areas 
Maintenance of windrows 

Selection of site 

Preserve indigenous 
vegetation 

Preserve topsoil 

 

Preserve indigenous 
vegetation 

Preserve topsoil 

Management of weeds 

 

1600 Overhaul 

Spillage 
Storage 
Noise/lights 
Dust control 
Exhaust fumes 
Washing waste 

Turning circles 

Parking areas 

Restrict access to 
sensitive areas 

Protection of indigenous 
vegetation 

Preserve topsoil 

 

1700 
Clearing and 
grubbing 

Waste treatment 
Hazardous waste 
Water supply 
Noise /lights 

Selection of site 

Preserve indigenous 
vegetation 

Selection of site 

Preserve indigenous 
vegetation 

Protection of indigenous 
vegetation 

Preserve topsoil 

 



THABAZIMBI LOCAL MUNICIPALITY C.187 

CONTRACT NO: RE-ADVERT TECH/03/2023-24 

REGOROGILE EXTENSION 8 PAVING OF INTERNAL STREETS PHASE 1 

 

SECTION CONTENTS 

ENVIRONMENTAL IMPACTS 

POLLUTION TYPE DEFORMATION OF LANDSCAPE SOIL EROSION ALIEN VEGETATION 
SENSITIVE AREAS 

(to be completed by compiler) 

Dust control Preserve topsoil Preserve topsoil 

2100 -
2400 

Drainage 

Waste treatment 
Hazardous waste 
Water supply 
Spillage 
Storage 

Selection of site 

Preserve indigenous 
vegetation 

Preserve topsoil 

Selection of site 

Preserve indigenous 
vegetation 

Preserve topsoil 

Preserve indigenous 
vegetation 

Preserve topsoil 

Management of weeds 

 

3100 Borrow pits 

Waste treatment 
Hazardous waste 
Water supply 
Spillage 
Storage 

Selection of site 

Preserve indigenous 
vegetation 

Preserve topsoil 

Selection of site 

Preserve indigenous 
vegetation 

Preserve topsoil 

Preserve indigenous 
vegetation 

Preserve topsoil 

Management of weeds 

 

3200 Stockpiling 

Waste treatment 
Hazardous waste 
Water supply 
Spillage 
Storage 

Selection of site 

Preserve indigenous 
vegetation 

Preserve topsoil 

Selection of site 

Preserve indigenous 
vegetation 

Preserve topsoil 

Preserve indigenous 
vegetation 

Preserve topsoil 

Management of weeds 

 

3300 Mass Earthworks 

Waste treatment 
Hazardous waste 
Water supply 
Spillage 
Storage 

Selection of site 

Preserve indigenous 
vegetation 

Preserve topsoil 

Selection of site 

Preserve indigenous 
vegetation 

Preserve topsoil 

Preserve indigenous 
vegetation 

Preserve topsoil 

Management of weeds 

 

3400 - 
3900 

Pavement layers 

Waste treatment 
Hazardous waste 
Water supply 
Spillage 
Storage 
Noise / lights 
Dust control 

Selection of site 
Preserve indigenous 
vegetation 
Preserve topsoil 
Demarcate sensitive areas 
Maintenance of windrows 

Selection of site 

Preserve indigenous 
vegetation 

Preserve topsoil 

Preserve indigenous 
vegetation 

Preserve topsoil 

Management of weeds 

 

4100 Asphalt works / Waste treatment Selection of site Selection of site Preserve indigenous  
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SECTION CONTENTS 

ENVIRONMENTAL IMPACTS 

POLLUTION TYPE DEFORMATION OF LANDSCAPE SOIL EROSION ALIEN VEGETATION 
SENSITIVE AREAS 

(to be completed by compiler) 

sealing operations Hazardous waste 
Water supply 
Spillage 
Storage 
Noise / lights 
Dust control 
Smoke control 
Storage of materials 

Preserve indigenous 
vegetation 

Preserve topsoil 

Turning circles 

Parking areas 

Preserve indigenous 
vegetation 

Preserve topsoil 

vegetation 

Preserve topsoil 

 

5000 Ancillary roadworks 

Waste treatment 
Hazardous waste 
Water supply 
Spillage 
Storage 

Selection of site 

Preserve indigenous 
vegetation 

Preserve topsoil 

Selection of site 

Preserve indigenous 
vegetation 

Preserve topsoil 

Preserve indigenous 
vegetation 

Preserve topsoil 

Management of weeds 

 

6000 Structures 

Waste treatment 
Hazardous waste 
Water supply 
Spillage 
Storage 

Selection of site 

Preserve indigenous 
vegetation 

Preserve topsoil 

Selection of site 

Preserve indigenous 
vegetation 

Preserve topsoil 

Preserve indigenous 
vegetation 

Preserve topsoil 

Management of weeds 

 

7000 
Concrete 
pavements etc 

Waste treatment 
Hazardous waste 
Water supply 
Spillage 
Storage 

Selection of site 

Preserve indigenous 
vegetation 

Preserve topsoil 

Selection of site 

Preserve indigenous 
vegetation 

Preserve topsoil 

Preserve indigenous 
vegetation 

Preserve topsoil 

Management of weeds 
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C3.4.3.3 PROVISION OF STRUCTURED TRAINING 

CONTENTS 

C3.4.3.3.1 SCOPE 

C3.4.3.3.2 GENERIC TRAINING 

C3.4.3.3.3 ENTREPRENEURIAL SKILLS TRAINING 

C3.4.3.3.4 MEASUREMENT AND PAYMENT 

 

C3.4.3.3.1SCOPE 

This specification covers the requirements for the provision of structured training to be arranged by 

the contractor over the period of this contract. 

C3.4.3.3.2GENERIC TRAINING 

C3.4.3.3.2.1The contractor shall, from the commencement of the contract, implement a structured 

progressive training programme. 

C3.4.3.3.2.2The generic training will inter alia comprise, but not be limited to the following subjects: 

COURSE DESCRIPTION 
ESTIMATED No. 

OF TRAINEES 

ESTIMATED

DURATION 

(DAYS) 

1 
ROAD SAFETY FOR CONSTRUCTION 

WORKERS 
………  

2 FLAGMEN ……..  

3 
CONCRETE HANDLING, PLACING AND 

FINISHING 
………  

4 GUARDRAILS ………  

5 BITUMINOUS ROAD SURFACING ………  
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C3.4.3.3.2.3Training shall be at or by an approved accredited organisation and shall be delivered by 

suitably qualified and experienced trainers.  

C3.4.3.3.2.4The tenderer shall provide with his tender full details of the structured training 

programme he intends to implement; which details shall include the following:  

(a) The name of the training institution and programme 

(b) The manner in which the training is to be delivered. 

(c) The numbers and details of the trainers 

Such details shall be entered on or attached to Form RDP 6 (E) included herein. 

C3.4.3.3.2.5The contractor shall be responsible for the provision of everything necessary for the 

delivery of the generic training programme, including the following: 

(a) A suitable venue with sufficient furniture, lighting and power. 

(b) All necessary stationery consumables and study material 

(c) Transport of the students (as necessary) 

C3.4.3.3.2.6Generic training courses shall commence within one month of possession of site and be 

completed before the end of the contract period. 

C3.4.3.3.2.7The contractor's training programme shall be subject to the approval of the engineer, 

and the contractor shall if so instructed by the engineer alter or amend the programme and course 

content if a need is identified once the contract commences. 

C3.4.3.3.2.8The contractor shall keep comprehensive records of the training given to each student 

and whenever required shall provide copies of such records to the engineer.  At the successful 

completion of each course each student shall be issued with a certificate indicating the course 

contents as proof of attendance and completion. 

In addition to the above, a monthly return shall be submitted by the contractor.  An example of the 

form is illustrated in Part C5 of this document (form RDP 10 (E)) 

 

 

C3.4.3.3.3ENTREPRENEURIAL SKILLS TRAINING 

C3.4.3.3.3.1Small contractors, subcontractors and the Project Steering Committee (PSC) will be 

entitled to receive a structured training programme, which will comprise both management skills as 

well as business development skills. 

C3.4.3.3.3.2The contractor shall closely monitor the performance of all small subcontractors in the 

execution of their contracts and shall identify all such subcontractors who, in his opinion, display the 

potential to benefit from structured training as may be provided for  in the contract and where 

required by the engineer, shall make recommendations in this regard.  The final list of candidates 

will be decided between the contractor and the engineer. 

C3.4.3.3.3.3The training will be delivered by trainers who are accredited by the Civil Engineering 

Training Scheme (CEITS) or other institutions recognised by the Department of Labour.  Accredited 

training refers to both the trainers as well as to the training material. 
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C3.4.3.3.3.4The contractor shall facilitate in the delivery thereof, by instructing and motivating the 

subcontractor regarding attendance and participation therein. 

C3.4.3.3.3.5The contractor shall further make all reasonable efforts to co-ordinate the programming 

of the subcontractor’s work with that of the delivery of the structured training. 

C3.4.3.3.3.6The structured training will comprise out of the following as decided by the Employer: 

COURSE DESCRIPTION 
ESTIMATED DURATION  

(DAYS) 

1. BASIC BUSINESS PRINCIPLES To be determined 

2. BASIC SUPERVISION To be determined 

3. RUNNING A BUSINESS To be determined 

4. LEGAL PRINCIPLES To be determined 

5. ACHIEVING STANDARDS To be determined 

 

C3.4.3.3.3.7The contractor shall provide with his tender, full details of the structured training 

programme, which he intends to implement, which details shall include the following: 

(a) The name of the training institution and programme 

(b) The various aspects of each type of training comprised in the programme 

(c) The manner in which the training is to be delivered 

(d) The numbers and details of the trainers to be utilised. 

Such details of the proposed entrepreneurial training programme shall be entered on or attached to 

form RDP 7 (E) of the forms to be completed by the tenderer. 

C3.4.3.3.3.8The contractor shall be responsible for the provision of everything necessary for the 

delivery of the entrepreneurial training programme, including the following: 

(a) A suitably furnished venue (if required) with lighting and power. 

(b) All necessary consumables, stationery and study material 

(c) Transport of the subcontractors (as necessary) 

C3.4.3.3.3.9All entrepreneurial training shall take place within normal working hours. 

C3.4.3.3.3.10The contractor’s training programme shall be subject to the approval of the engineer, 

and the contractor shall if so instructed by the engineer alter or amend the programme and course 

content if a need is identified once the contract commences. 

C3.4.3.3.3.11The contractor shall keep comprehensive records of the training given to each 

subcontractor and whenever required shall provide copies of such records to the engineer. At the 

successful completion of each course each subcontractor shall be issued with a certificate indicating 

the course contents as proof of attendance and completion. 
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In addition to the above, a monthly return shall be submitted by the contractor.  An example of the 

form to be used is illustrated in Part C5 of this document, (form RDP 11 (E)). 

C3.4.3.3.4 MEASUREMENT AND PAYMENT 

ITEM          UNIT 

E12.05 Provision for accredited training 

(a) Generic skills       

 Provisional sum 

(b) Entrepreneurial skills      

 Provisional sum 

(c) Handling cost and profit in respect of sub-item 

 E12.05(a) and (b) above     percentage (%) 

(d) Training venue (only if required)     lump sum 

The prime cost sums are provided to cover the actual costs (including wages) for attendance of 

accredited training courses as agreed with the engineer and shall be expended in accordance with 

the provisions of sub-clause 48(2) of the general conditions of contract.  The tendered percentage in 

sub-item E4.1(c) is a percentage of the amount actually spent under sub-items E4.1(a) and (b) 

which shall include full compensation for the contractor’s handling cost, profit, mentoring, record 

keeping, reporting and all other costs in connection therewith. 

The lump sum tendered for E4.1(d) shall include full compensation for the provision of the training 

venue, for all necessary lighting, power, furniture, stationery, consumables and study material and 

for transportation of the students to and from the training venue.  Payment of the lump sum will be 

made in two installments as follows: 

(i) The first installment, 75% of the lump sum, will be paid after the contractor has met all his 

obligations regarding the provision of the training venue as specified. 

(ii) The second and final installment, 25% of the lump sum, will be paid after the provision of all the 

accredit training as specified in the document. 
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C3.4.3.4 PROVISION OF THE TEMPORARY WORKFORCE 

CONTENTS 

C3.4.3.4.1 SCOPE 

C3.4.3.4.2 INTERPRETATIONS 

C3.4.3.4.3 PERMITTED SOURCES OF TEMPORARY WORKERS 

C3.4.3.4.4 EMPLOYMENT RECORDS TO BE PROVIDED 

C3.4.3.4.5 VARIATIONS IN WORKER PRODUCTION RATES 

C3.4.3.4.6 TRAINING OF THE TEMPORARY WORKFORCE 

C3.4.3.4.7 RECRUITMENT AND SELECTION PROCEDURES 

C3.4.3.4.8 TERMS AND CONDITIONS PERTAINING TO THE EMPLOYMENT OF 

THE TEMPORARY WORKFORCE 

C3.4.3.4.9 LABOUR RELATIONS AND WORKER GRIEVANCE PROCEDURES 

C3.4.3.4.10 THE SUBCONTRACTORS' WORKFORCES 

C3.4.3.4.11 MEASUREMENT AND PAYMENT 

C3.4.3.4.1 SCOPE 

  



THABAZIMBI LOCAL MUNICIPALITY C.194 

CONTRACT NO: RE-ADVERT TECH/03/2023-24 

REGOROGILE EXTENSION 8 PAVING OF INTERNAL STREETS PHASE 1 

 

 

This Specification covers the provisions and requirements relating to the provision of the temporary 

workforce. 

C3.4.3.4.2INTERPRETATIONS 

C3.4.3.4.2.1Supporting documents 

The Tender Rules, Conditions of Contract, Standard and Project Specifications, Drawings and 

statutory minimum requirements relating to the employment and remuneration of labour shall inter 

alia be read in conjunction with this Specification. 

C3.4.3.4.2.1.2Definitions and abbreviations 

For the purposes of this specification, the definitions given in the Conditions of Contract, the 

Standard Specifications and the Project Specifications, together with the following additional 

definitions shall, unless the context dictates otherwise, apply: 

(a)"Key Personnel" means all contracts managers, site agents, materials and survey technicians, 

trainers, supervisors, foremen, skilled plant operators, artisans  and the like, and all other personnel 

in the permanent employ of the Contractor or Subcontractor who posses special skills and/or who 

play key roles in the Contractor's or Subcontractor's operation 

(b)"Project Committee" means a committee consisting of the Employer, the Engineer, the 

Contractor, (or their nominated representatives) as well as representatives of the temporary 

workforce, which is convened from time to time at the discretion of the Engineer, for the purposes of 

acting as an avenue for effective communication and liaison between all the parties referred to, in all 

matters pertaining to the Contract 

(c)"Subcontractor" means any person or group of persons in association, or firm, or body corporate 

(whether formally constituted or otherwise) not being the Contractor, to whom specific portions or 

aspects of the Works are sublet or subcontracted by the Contractor in accordance with the 

provisions of the Contract 

(d)"Worker" for the purposes of this Specification means any person, not being one of the 

Contractor's key personnel, nor any key personnel of any Subcontractor, who is engaged by the 

Contractor, a Subcontractor or the Employer to participate in the execution of any part of the 

Contract Works and shall include unskilled labour, semi-skilled and skilled labour, clerical workers 

and the like 

(e)"Workforce" means the aggregate body comprising all workers and shall, unless the context 

dictates otherwise, include the workforces of the Contractor and all Subcontractors 

(f)"Liaison Officer" means a representative from the temporary workforce, duly elected by them, to 

act on their behalf and through whom all matters pertaining to the temporary workforce can be 

channelised. 

C3.4.3.4.2.1.3Status 

Where any provisions or requirements of this Specification are in conflict with anything elsewhere 

set out in the Contract, the provisions and requirements of this Specification shall take precedence 

and prevail. 
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C3.4.3.4.3PERMITTED SOURCES OF TEMPORARY WORKERS 

The Contractor shall as far as possibly make optimum use of the human resources outside his own 

workforce and the workforces of all subcontractors.  The temporary workforce that is to be used in 

the execution of the Works in terms of Part C3 may consist of the workers of various communities, 

and shall not be bound to one particular community. 

C3.4.3.4.4EMPLOYMENT RECORDS TO BE PROVIDED 

(a)The Contractor shall maintain accurate and comprehensive records of all workers engaged on 

the Contract and shall provide the Engineer at monthly intervals from the commencement of the 

Contract, with interim records substantiating the actual numbers of employment opportunities that 

shall have been generated to date and the amounts actually paid in respect thereof.  Such interim 

records shall be in a format approved by the Engineer. An example of the forms to be used is 

illustrated in Part C5 of this document, (forms RDP 9 and 10 (E). 

(b)The Contractor shall, on completion of the Contract, and as a pre-requisite event to the release of 

any retention money in terms of the Conditions of Contract, provide the Engineer with copies of the 

Terms of Employment as well as independently audited documentary evidence of the total number 

of temporary and permanent employment opportunities actually generated during the Contract. 

C3.4.3.4.5VARIATIONS IN WORKER PRODUCTION RATES 

Notwithstanding anything to the contrary as may be stated in or inferred from any other provision of 

this Contract, the Contractor shall not be entitled to any additional payment or compensation 

whatever, in respect of any differences as may result between the production rates actually 

achieved by workers in the course of the execution of the Contract Works and those production 

rates on which he has based his tender. 

C3.4.3.4.6TRAINING OF THE TEMPORARY WORKFORCE 

(a)Selected members of the workforce are to be provided with structured training in accordance with 

the provisions of Part C3.4.3.3. 

(b)The Contractor shall make all necessary allowances in his programme of work to accommodate 

and facilitate the delivery of such structured training and shall comply fully with the requirements of 

Part C3.4.3.3. 

(c)The provision of structured training as described in Part C3.4.3.3. shall not relieve the Contractor 

of any of his obligations in terms of the Conditions of Contract and the Contractor shall remain fully 

liable for the provision, at his own cost, of all training of the workforce, additional to that as provided 

for in Part C3.4.3.3, as may be necessary to achieve the execution and completion of the works 

strictly in accordance with the provisions of the Contract. 

C3.4.3.4.7RECRUITMENT AND SELECTION PROCEDURES 

C3.4.3.4.7.1The Contractor shall be fully responsible for the recruitment and selection of workers to 

constitute the temporary workforce. 

C3.4.3.4.7.2The Contractor shall advise the Engineer in writing of the numbers of each category of 

temporary worker which he requires, together with the personal attributes which he considers 

desirable that each category of worker shall possess (taking due cognisance of the provisions of the 

Contract relating to training). 
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C3.4.3.4.7.3The Contractor shall, at his own cost, take all necessary actions to advertise within the 

communities comprising the personnel resources, the fact that temporary employment opportunities 

exist and the time and place where recruiting will occur. 

C3.4.3.4.7.4The Contractor shall record in writing, the details of all persons applying for 

employment, including inter alia:  

 

(a)Name, address, age and sex 

(b)Marital status and number of dependants   

(c)Qualifications and previous work experience (whether substantiated or not)   

(d)Period since last economically active   

(e)Preference for type of work or task. 

C3.4.3.4.7.5The Contractor shall make his selection of workers from amongst the applicants, taking 

due cognisance of his requirements for the workforce and the provisions of the contract in regard to 

the provision of training to the workforce and in accordance with the following principles: 

(a)No potential temporary worker shall be precluded from being employed by the Contractor on the 

execution of the Works, by virtue of his lack of skill in any suitable operation forming part of the 

Works, unless - 

(i)all available vacancies have been or can be filled by temporary workers who already possess 

suitable skills, or 

(ii)the Time for Completion allowed in the Contract, or the remaining portion of the Contract Period 

(as the case may be) is insufficient to facilitate the creation of the necessary skills. 

(b)Preference shall be given to the unemployed and single heads of households. 

(c)The Contractor shall, in so far as is reasonably practicable, give priority to accommodating the 

applicants' expressed preferences regarding the types of work for which they are selected. 

(d)The selection process shall not be prejudicial to youth (over the age of fifteen years) and women. 

C3.4.3.4.7.6After making his selection, the Contractor shall advise the Engineer thereof, in writing 

and the Engineer shall, without undue delay, ratify the Contractor's selection. 

C3.4.3.4.7.7The provisions of this clause shall apply mutatis mutandis in respect of the selection of 

additional or replacement members of the workforce as may be necessary from time to time during 

the Contract. 

C3.4.3.4.7.8The Contractor shall, after selecting his temporary workforce, arrange at his own cost 

for the appointment of the Liaison Officer as representative of the workforce to act on their behalf 

with regards to all matters pertaining to the workforce." 
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C3.4.3.4.8TERMS AND CONDITIONS PERTAINING TO THE EMPLOYMENT OF THE 

TEMPORARY WORKFORCE 

C3.4.3.4.8.1All temporary workers engaged in accordance with the provisions of Part A of the 

Project Specifications, shall be employed on the terms and conditions of employment as are 

consistent with those as set out in this Contract.  The Contractor shall implement and adhere strictly 

to such terms and conditions relating to the employment of the temporary workforce, and subject 

only to the provisions of this Contract, shall not employ any temporary worker on terms and 

conditions which are less favourable to the worker or inconsistent with the standards and norms 

generally applicable to temporary workers in the Civil Engineering Industry and applicable to the 

particular area. 

C3.4.3.4.8.2The Contractor shall pay to all temporary workers engaged in terms of Part A of the 

Project Specifications, not less than the minimum rate of remuneration as specified in Form P : 

Appendix to Tender. 

C3.4.3.4.9LABOUR RELATIONS AND WORKER GRIEVANCE PROCEDURES 

C3.4.3.4.9.1The Contractor, as the Employer of the workforce, shall be fully responsible for the 

establishment and maintenance at his own cost, of satisfactory labour relations on site and the 

resolution of all grievances of temporary workers as may occur. 

C3.4.3.4.9.2The Contractor shall at all times adhere to the accepted norms and standards of labour 

relations prevailing generally in the Civil Engineering Construction Industry and shall conduct 

himself in a fair and reasonable manner, within the constraints as may be imposed upon him by the 

terms of the Contract. 

C3.4.3.4.9.3In the event of any temporary worker engaged by the Contractor in terms of the 

Contract, being aggrieved with regard to his Terms of Employment, working conditions and training, 

he shall have the right, at his discretion, to be supported in any inquiry or disciplinary hearing or 

investigation instituted by the Contractor in terms of Subclause C3.4.3.4.9.2 above, by one member 

of the temporary workforce and one member of the Project Committee, which persons shall be 

nominated by the worker. 

C3.4.3.4.9.4In the event of any grievance not being satisfactorily resolved through the application of 

normal dispute resolution procedures in accordance with Sub clauses C3.4.3.4.9.2 and 

C3.4.3.4.9.3, then either the Contractor or the worker concerned may require that the matter be 

referred to the Project Committee for further consideration, with a view to facilitate the resolution 

thereof. 
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C3.4.3.4.10THE SUBCONTRACTORS' WORKFORCES 

C3.4.3.4.10.1The provisions of this Part C shall apply mutatis mutandis to the workforces employed 

by all subcontractors engaged by the Contractor and the Contractor shall be fully responsible for 

ensuring, at his own cost, that the terms of every subcontract agreement entered into are such as to 

facilitate the application of these provisions in respect of the workforces of all subcontractors. 

C3.4.3.4.10.2The Contractor shall at his own cost and to the extent necessary, assist and monitor 

all subcontractors in the application of the provisions of this Specification, and shall, in terms of the 

Conditions of Contract, remain fully liable in respect of the acts, omissions and neglects of all 

subcontractors, in respect of the application of the provisions of this Specification. 

C3.4.3.4.11MEASUREMENT AND PAYMENT 

The Contractor will not be separately reimbursed or compensated in respect of the provision of the 

workforce and creation of temporary employment opportunities and all the Contractor's costs 

associated with compliance with the provisions of this part of the Project Specifications shall, except 

to the extent provided for in Part C3.4.3.3. as relevant, be deemed to be included in the rates 

tendered for the various items of work listed in the Schedule of Quantities. 

 

MANAGEMENT 

C3.5.1MANAGEMENT MEETINGS 

The following meetings will be required as minimum for the management of the contract. 

(a)Monthly client site meeting (using standard agenda for management control). 

(b)Technical meetings as required for each phase of the work. 

(c)Monthly safety meetings in terms of the OHS requirements. 

(d)Weekly progress meetings 

 

C3.5.2QUALITY CONTROL 

Contractor to supply details of quality plan and procedures.  These shall include: 

• Accommodation of traffic. 

• Inspection and test plans. 

• Approval process. 

• Hold-points. 

• Milestones. 
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PART C4: SITE INFORMATION 

 

C4.1 Site information C.200 

C4.2 LOCALITY PLAN C.201 
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Site Information 

C4.1.1 Material site investigation: To be supplied to successful contractor or upon 

request 

C4.1.2 Pavement and layer works design: provided on construction drawings 
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LOCALITY PLAN 

Attached in the Book of Drawings 
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PART C5: ANNEXURES 

C5.1 PROFORMA DOCUMENTS C.203 

 

 



C.203 

 

PROFORMA DOCUMENTS 

The following is a list of proforma documents and examples that are required to be completed by the 

successful tenderer. 

 

C5.1.1 RETENTION MONEY GUARANTEE PROFORMA C.204 

C5.1.2 EXAMPLE OF ABE DECLARATION AFFIDAVIT C.206 
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C2.3 RETENTION MONEY GUARANTEE PROFORMA 

EXAMPLE 

THABAZIMBI LOCAL MUNICIPALITY FOR INFORMATION ONLY: 

   This Guarantee is not to becompleted and signed by theGuarantor.A separate form will be issuedto 

the successful Tenderer 

Notes to Tenderer 

1.This pro forma is for information only.  The successful tenderer’s guarantor will need to 

reproduce it without amendment, omission or addition for completion and lodgement with 

the Employer. 

2.The tenderer’s guarantee will have to be on letterheads indicating the contact details of the 

guarantor, shareholders/board of directors, guarantee number and the company registration 

number.  

CONTRACT NO.  

FOR 

DESCRIPTION OF THE CONTRACT:   

The guarantee is issued on behalf of   

Registration No   

(hereinafter referred to as “the Contractor”) in connection with the above-mentioned contract 

(hereinafter referred to as “the Contract”). 

Whereas you have agreed that the Contractor may provide a guarantee in lieu of the retention 

monies provided for under the Contract. 

Now therefore we, the undersigned, being duly authorised to represent the  

  

(full name of guarantor) registration number  

undertake to pay you such amounts as you may from time-to-time demand from us, immediately 

upon receipt of a written demand from you. 

1.Each demand shall be in writing and delivered to us at or such other address as we shall in writing 

notify to you. 

2.Our liability to make the payments herein referred to shall be unconditional and not be affected or 

diminished by any disputes, claims or counterclaims between you and the Contractor. 

3.Our aggregate liability under this guarantee is limited to  (R……………………………..) and is 

restricted to payment of monies only. 

4.This guarantee shall expire on the date on which the last of the retention monies, which but for 

this guarantee would have been retained by you, becomes payable to the Contractor. 

5.This guarantee is neither negotiable nor transferable and must be returned to us against final 

payment of our aggregate liability or on the date of the expiry of the guarantee in terms of Clause 4 

(above), whichever is the earlier. 
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Signed at………………………….        for and on behalf of……………………………………………

  

on this the……………………………  day of in the year ………………………………  

 

GUARANTOR:   

AS WITNESS: 

1.   2.   

NAME(Print):   NAME(Print):  

ADDRESS   ADDRESS  
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C2.4 EXAMPLE OF ABE DECLARATION AFFIDAVIT 

(facsimiles will be provided by the Employer to be completed by ABEs) 

1. Name of firm : ………………………………………………… 

 Postal address : ………………………………………………… 

 Telephone no. : …………………Fax no ……………………. 

 Contact person : ………………………………………………… 

 VAT registration no. :

 ………………………………………………… 

2. Type of firm (tick as appropriate) 

- Partnership……………………………………………….. 

- One person business/sole trader………………………. 

- Close corporation: registration no……………………… 

- Date of registration………………………………………. 

- Company:  registration no………………………………. 

- Pty Ltd: registration no…………………………………… 

3. Principal Business Activities

 :…………………………………………………………… 

4. Service/work to be performed on this contract:

 …………………………………… 

5. Participation in this contract 

- as a Sub-contractor   Yes/No 

- in a Joint Venture   Yes/No 

- with main contractor   Yes/No 

- with a sub-contractor   Yes/No 

6. List all partners, proprietors and shareholders: 

Name ID. No. Citizen of RSA 

Yes/No 

PDI status 

Yes/No 

%owned 

 

 

 

 

    

 

7.List the last four contracts/assignments completed by your firm.  If required, a separate sheet may 

be used and attached to this page.  Reference may be called from the Employers of the projects 

listed. 
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PROJECT AND WORK 
PERFORMED 

EMPLOYER 

(NAME, ADDRESS, TEL, 
FAX) 

VALUE OF RANDS 

 

 

 

 

 

 

 

 

 

  

 

Notes to tenderer: 

Under column 1 state the assignment or contract (e.g. Contract XYZ0123): Construction of rural 

roads) and follow this with the work carried out (e.g. construction of pipe culverts).  

Under column 2, if it was a sub-contract give the required details of the employer for the main 

contract and also of the Contractor who employed you.  

Under column 3 give the value of the main contract (if any and if known) and also the value of the 

work carried out by you. 
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8.Declaration 

I,……………………………………………………………………………………………, being duly 

authorised to sign on behalf of the firm, affirm that the PDI equity in this business is as stated above 

and that the information furnished is true and correct. 

Signature   

Name (print)     

Date   

Signed on behalf of (print name)  

Address   

    

Telephone no.   

 

Commissioner of Oath    

Date   

 

 

Note:  In the case of a Company a certificate of authority for signatory must be provided. 

 

 

 

 


