



# THABAZIMBI LOCAL MUNICIPALITY

## UPGRADING OF ROOIBERG CEMETERY

BID NO.: TECH/19/2020-21

### ADDENDUM NO.1

#### GENERAL

This Addendum No.1 or any addenda issued hereafter, consists of additions and amendments to the contract documents. This addendum forms an integral part of the contract document and shall be interpreted as such in the completion of the tender. Where amendments are to be made in the documents in writing, they shall be made using black ink.

**Please replace the whole BOQ in the tender document with the attached Bill of Quantities from Page G30 to G35.**

#### APPROVAL AND ACKNOWLEDGEMENT OF THE ADDENDUM

From: \_\_\_\_\_ (Contractor Name)

Contract No.: \_\_\_\_\_

Name & Signature: \_\_\_\_\_

Date: \_\_\_\_\_

**PLEASE ACKNOWLEDGE RECEIPT OF THIS ADDENDUM AND email to [office@t2tech.co.za](mailto:office@t2tech.co.za)**

Regards,

**T F Valentine Ndou (Pr Eng)**

*For T2 Tech Engineers*

**UPGRADING OF ROOIBERG CEMETERY UNDER THABAZIMBI LOCAL MUNICIPALITY**

UPGRADING OF ROOIBERG CEMETERY SCHEDULE OF QUANTITIES							
ITEM	LI	PAYMENT	DESCRIPTION	UNIT	QUANTITY	RATE	AMOUNT
		SABS 1200A	SECTION A: PRELIMINARY AND GENERAL				
			SCHEDULED FIXED-CHARGE AND VALUE-RELATED ITEM				
A.1		PSA 8.3.1	Fixed preliminary and general charges	Sum	1		
A.2		PSA 8.3.2	Value - related preliminary and general charges	Sum	1		
A.3		8.3.2	Establishment of Facilities on the Site:				
A.3.1		8.3.2.1	Facilities for Engineer:				
A.3.1.2			Cellular Telephone	No.	1	R10 000,00	R10 000,00
A.3.1.3		PSAB 3.1	One Name board	Sum	1		
		8.4	SCHEDULED TIME-RELATED ITEMS				
A.7		8.4.1	Contractual Requirements	Months	3		
		8.4.1	Allowance for airtime (Engineer)	Months	3	R3 000,00	R9 000,00
A.11		PSA 8.5	SUMS STATED PROVISIONALLY BY THE ENGINEER:				
A.11.1		8.5.1	Compliance with the Occupational Health and Safety Act and Construction Regulations 2014 ( Including Safety File and Plan)	Sum	1		
			Community Liason :				
A.11.8			Payment of Community liaison services and expences	Month	3	R4 000,00	R12 000,00
A.11.9			Contractors charges on Item A.11.8	%	R12 000,00		
A.12		PSA 8.6	PRIME COST ITEMS				
A.12.1			Additional tests required by the Engineer	Prov. Sum	1	R10 000,00	R10 000,00
A.12.2			Contractors charges on Item A.12.1	%	R10 000,00		
A.13		PSA8.8.4	Location and Protection of existing services	Prov. Sum	1	R5 000,00	R5 000,00
TOTAL CARRIED FORWARD TO SUMMARY							

[illegible]

[illegible]

**Bid Number: TECH/19/2020-21**

**UPGRADING OF ROOIBERG CEMETERY UNDER THABAZIMBI LOCAL MUNICIPALITY**

---

UPGRADING OF ROOIBERG CEMETERY		
Item No	Description	Scheduled Amount
1	PRELIMINARIES & GENERAL	
2	PERIMETRE WALL (CONCRETE PALISADE)	
3	RENOVATIONS FOR THE ABLUTION BLOCK	
NET TOTAL OF TENDER		
ADD CONTINGENCIES 5% Contigencies		
SUB TOTAL		
VAT@15%		
TENDER AMOUNT CARRIED TO FORM OF OFFER		